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 Notice Inviting Tender (NIT) 
“Special repairs, internal and external painting of Guest House Building at 

IIG New Panvel.” 
 

 
 
 

 
 

 
INDIAN INSTITUTE OF GEOMAGNETISM 
(An Autonomous Scientific Research Organization under 

the Department of Science and Technology, Govt. of India ) 
Plot No.5, Sector 18, Near Kalamboli Highway, 

New Panvel, Navi Mumbai- 410 218 
 

 
 
 

Tender Ref... IIG / 2021 / 03  Dated: 30.12.2022. 
 

Sealed Percentage rate tenders are invited in two bid system viz. Technical and Commercial 
bid separately from eligible and established contractors or Consortium having experience in 
carrying out similar nature of works for the proposed work of “Special repairs, internal and 
external painting of Guest House Building at IIG New Panvel.” 
   

 
Estimated 

Cost (In lakhs) 
EMD Last date and time 

of receipt 
of Tender 

Validity of Tender 

Rs. 18.85 /-  Rs. Nil    19.01.2022 
11: 30 Hrs  

90 days 

 
Interested parties may please log onto www.iigm.res.inor www.eprocure.gov.infor further 
details. 

 
The tender document shall not be issued by post. 

Pre-bid meeting : At 14:30 Hrs on 10.01.2022 in the Meeting room no: 115 1ST floor at IIG,                 
Plot no 05, Sector 18, New Panvel, Navi Mumbai.  

The Director, IIG reserves the right to reject any or all the tenders without assigning any 
reason. 

 
 

Registrar 
 
 
 
 
 
 
 

http://www.iigm.res.in/
http://www.eprocure.gov.in/
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INDIAN INSTITUTE OF GEOMAGNETISM 

(An Autonomous Scientific Research Organization under the Dept. of Science and 
Technology, Govt. of India) 

Plot No.5, Sector 18, Near Kalamboli Highway, New Panvel, Navi Mumbai- 410 218. 
 

Tender Notice 
 

Tender Notice No: IIG / 2021 / 03                                                             Date. 30.12.2021 
 

Sealed Percentage rate tenders are invited in two  bid system viz. Technical and Commercial 
bid separately from eligible and established contractors having experience in carrying out 
similar nature of works for the work of " Special repairs, internal and external painting of 
Guest House Building at IIG New Panvel.”  

 
The   tender   document   can    be    obtained    by    downloading    from    www.iigm.res.inor 
www.eprocure.gov.in. The tender document shall not be issued by post. The Tender document 
shall be issued free of cost of Tender. Tender Documents can be downloaded from website. 
The details are givenbelow: 

 
 
 

 
1. 

 
Name of Service/Work 

 
“Special repairs, internal and external painting of Guest 
House Building at IIG New Panvel.” 

2. Estimated Cost Rs. 18,85,032/- (Rupees Eighteen lakhs, eighty five 
thousand and thirty two only/-)    

3. Tenure of Work FORTY FIVE DAYS.  

http://www.iigm.res.in/
http://www.eprocure.gov.in/


4 
 

 

 
 

5. Earnest Money 
Deposit 

Nil. (The agency has to fill the form in the prescribed 
format on their letter head as per Annexure A)  

6 Performance Security 3% of the Tendered Cost ( Non- interest bearing) 
in the form of Fixed Deposit Receipt,  Demand  Draft 
or Banker’s Cheque in favor of Indian Institute of 
Geomagnetism, New Panvel, Navi Mumbai. 

7 Date of Sale of Tender The agency has to download the copies of technical bid 
and financial bid from the eprocure.gov.in or iigm.res.in. 
No form / hard copies of the same will be issued. 

8 Pre-Bid Meeting 10.01.2022 at 14:30 hrs at  IIG, New Panvel. 

9 Last Date of 
Submission of 
Tender 

19.01.2022 at 11:30 Hrs. t o  the Office of Registrar, 
Indian Institute of Geomagnetism, plot no: 5, Sector-18, 
Kalamboli Highway, New Panvel (W), Navi Mumbai – 
410 218. 

10 Opening of Technical 
Bid 

19.01.2022 at 12:00 Hrs at Indian Institute of 
Geomagnetism, plot no:5, Sector-18, Kalamboli 
Highway, New Panvel (W) Navi Mumbai or may be 
conveyed to the participants if the schedule date is 
hampered due to unavoidable circumstances. 

10 Opening of Financial 
Bid  

The Financial bid of the qualified bidder will be opened 
at Indian Institute of Geomagnetism, plot no: 5, 
Sector-18, Kalamboli Highway, New Panvel (W) Navi 
Mumbai. The date for opening of financial bid of the 
qualified bidder will be conveyed in due course to all 
the technically qualified bidders. 

11. Signing of contract  Within three days after letter of acceptance. 

 

SALE OF TENDER DOCUMENT: 
 

Tender documents will remain available during the currency of tender by the last date of 
submission of tender i.e 19.01.2022 by 11: 30  hrs. on the web site iigm.res.in and eprocure.gov.in 
The agencies have to download an take print out copies of the Technical and Financial Bid on their 
own.  
 
For other technical queries / details please Contact Competent Authority, Indian Institute of 
Geomagnetism, plot no:5, Sector-18, Kalamboli Highway, New Panvel (W) Navi Mumbai  

     Contact No: 022 27484000 
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GENERAL RULES AND DIRECTIONS 

 
1. NIT & its contents: All works proposed for execution by contractor will be notified 
inaformofinvitationtotenderpastedinpublicplacesandsignedbytheofficerinvitingtender or by 
publication in Newspapers as the case maybe. 
 
This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work, also the amount of 
earnest money to be deposited, and the amount of the security deposit and Performance 
guarantee to be deposited by the successful tenderer and the percentage, if any, to be 
deducted from the bills. Copies of the specifications, designs and drawings, schedule of 
quantities of the various descriptions of work and any other documents required in 
connection with the work signed for the purpose of identifications by the officer inviting 
tender shall also be open for inspection by the contractor at the office of officer inviting 
tender during office hours. 

 
2. List of documents to be attached while submitting thebid: 

 
1. Self-attested one recent passport size photograph(s) of the authorized person(s) 

of the firm/agency with name, designation, Office/Residential address and office 
Telephone numbers, whether the bidder is a sole proprietor/partnership firm and 
if partnership firm, names addresses and telephone numbers of Directors / 
Partners also 

2. Self-attested copy of PAN No. card under Income Tax Act. 
3. Self-attested copy of valid GST Registration Certificate. 
4. Self-attested copy of Valid Registration No. of the Agency / Firm if ; 
5. Proof of Average Annual turnover for preceding 03 financial years supported by 

audited Balance Sheet; The firm has to submit Certificate from the Chartered 
Accountant duly certifying turnover and Profit & Loss for the financial year 2018-
19, 2019-20, 2020-21 with copies of ITR forms duly self- attested. 

6. Proof of experience supported by documents required from the organizations 
concerned during the last five years. 

7. Satisfactory performance certificate / work orders from the Government/semi-
Government/Public undertaking organizations/institutions where the bidder has 
executed and completed similar works (repairs and finishing works).  

8. Tender documents duly signed and stamped on each pages. 
 

3. The work order submitted by bidders in support of fulfilling eligibility criteria 

should indicate clearly– 

i. Name of Work 

ii. Value of Work 

iii. Tenure of Work 

Note: - Copies of work orders in respect of work/Contracts which are not completed till 
the date of issue of NIT should not be submitted. 
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4. Bidders are requested to submit satisfactory work completion certificate in respect of 

each work order submitted in support of fulfilling eligibility criteria by them.  The 
certificate should clearly indicate-name of work, value of work, tenure of work. 
 

5. All documents submitted by the bidders should be serially numbered. 
 

6. Signing of Tender and receipts for payments: In the event of the tender being 
submitted by a firm, it must be signed separately by each partner there of or in the event 
of the absence of any partner, it must be signed on his behalf by a person holding a 
power- of-attorney  authorizing him to do so, such power of attorney to be produced with 
the tender, and it must disclose that the firm is duly registered under the Indian 
PartnershipAct-1952. 

 
Receipts for payments made on account of work, when executed by a firm, must also be 
signed by all the partners, except where contractors are described in their tender as a firm, 
in which case the receipts must be signed in the name of the firm by one of the partners, 
or by some other person having due authority to give effect to all receipts for the firm. 

 

7. Filling-up of tender: Any person who submits a tender shall fill up the usual printed 
form, stating at what rate he is willing to undertake each item of the work. Tenders, which 
propose any alteration in the work specified in the said form of invitation to tender, or in 
the time allowed for carrying out the work, or which contain any other condition of any 
sort, including conditional rebates, will be summarily rejected. 

 
It will be obligatory on the part of the tenderer to sign all the pages of tender documents 
affixing his stamp. The tenders are to be on the prescribed form of the institute. All rates 
shall be quoted on the proper form of the tender alone. All corrections shall be attested 
by the dated initials of the tenderer. Use of correcting fluid, anywhere in tender document 
is not permitted. Such tender is liable for rejection. 

 
If it is found that the tender is not submitted in proper manner or contains too much 
corrections and/or absurd rates or amount, it would be open for the institute to take 
suitable disciplinary action against the Contractor. 

 
8. Opening of tenders: The committee duly constituted by the authorities will open 
tenders in the presence of any intending tenderer who may be present at the time, and 
will enter the amount of the several tenders in a Comparative Statement in a suitable 
form.  

 
9. The Institute’s receipt for any money paid: The receipt of an accountant or clerk for 
any money paid by the tenderer will not be considered as any acknowledgment of 
payment  to the officer inviting tender and the tenderer shall be responsible for seeing  
the procures a receipt signed by the officer inviting tender or a duly authorized cashier. 

 
10. Signing of Memorandum & Schedule of Materials: The memorandum of work 
tendered for and the schedule of materials to be supplied by the contractor shall be filled 
and completed in the office of the officer inviting tender before the tender form is issued.If 
a form is issued to an intending tenderer without having been so filled in and incomplete,  
he shall request the officer to have this done before he completes and delivers his tender. 

 
11. Declaration by tenderer:The tenderer shall sign a declaration under the Official 
Secret Act-1923 for maintaining secrecy of the tender documents, drawings or other 
records connected with the work given to them. The unsuccessful tenderers shall return 
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all the drawings given to them. 
 

12. Guidelines for quoting the rates: All rates shall be quoted on the prescribed tender 
form. The amount for each item should be worked out and requisite totals given. Special 
care should be taken to write the rates in figures as well as in words, and the amount in 
figures only, in such a way that interpolation is not possible. The total amount should be 
written both in figures and in word. In case of figures, the words “Rs.” should be written 
before the figures of rupees and word “P” after the decimal figures, e.g. “Rs. 2.15 P”. and 
in case of words, the word, “Rupees” should precede and the word “Paise” should be 
written at the end. Unless the rate is in whole rupees followed by the word 'only' itshould 
Invariably, be up to two decimal places. While quoting the rate in schedule of quantities, 
the word' only' should be written closely following the amount and it should not be written 
in the next line. 

 
13. Quoted rates to include all taxes: GST tax, Purchase tax or any other tax on  
materials in respect of this contract, including state Sales tax and Turnover tax on 
transfer of property as per Works Contract Act etc. if any, shall be payable by the 
contractor and institute will not entertain any claim whatsoever in respect of the same. As 
per the directives of the Sales Tax Authorities, the tax due at the rates notified by the State 
from time to time, shall be deducted from the bills payable to the Contractors by the Institute, 
and TDS certificate shall be issued for such deductions by the Institute. 

 
14. Filling-up of Financial Bid: 

 
Financial Bid:  This tender is Uniform Percentage rate tender. The tenderer is required to  
quote his most   reasonable percentage above/below the estimated rates/cost as mentioned in  
the financial bid, both in figure and words. 

 
 

15. Action in case of unrealistic rates: 
In the case of any tender where unit rate of any item (s) appear unrealistic, such tender 
will be considered as unbalanced and in case the tenderer is unable to provide 
satisfactory explanation, such a tender is liable to be disqualified and rejected. 

 
16. Furnishing of PG & SD on acceptance of Tender: 
The tenderer, whose tender is accepted, will be required to furnish performance 
guarantee of 3% of the tendered amount within 3 days from date of acceptance of tender. 
This guarantee shall be in the form of The Institute’s cash receipt(in case guarantee 
amount is less than Rs.10,000/- 
) or Deposit at call receipt / Demand Draft / Pay Order / Banker’s cheque issued by a 
Scheduled Bank (in case guarantee amount is equal to or greater than Rs. 10,000/- and 
is less than Rs.1,00,000/-) or The Institute Securities / Fixed Deposit Receipt (FDR) or 
Guarantee Bonds of any Scheduled Bank or The State Bank of India in accordance with 
the prescribed form. 
ii) The tenderer, whose tender is accepted, will also be required to furnish by way of 
Security Deposit for fulfillment of his contract, an amount equal to 2.5 % of the tendered 
value of the work. The security deposit will be collected by deduction from the running 
bills of the contractors at the rates mentioned above and EMD deposited at the time of 
tender, will be treated as a part of the security deposit The security amount will also be 

 accepted, in cash or in the shape of The Institute Securities. Fixed Deposit Receipt 
(FDR) of a Scheduled bank will also be accepted for this purpose, provided confirmatory 
advice is enclosed. 
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17. Contractor to depute his representative at site: 
The successful tenderer for the work should have responsible and responsive officer with 
adequate powers to take speedy decisions during the entire period of execution at the 
Work place. On acceptance of the tender, the name of the accredited representative(s)  
of the contractor, who would be responsible for taking instructions from the Engineer-in- 
charge, shall be communicated in writing to the Engineer-in-charge. 

 
18. Witnessing of a tender: The opening of tender for the work may be witnessed by a 
contractor or contractors, who himself / themselves has / have tendered or his duly 
authorized representative.   In absence of any representative from the bidder the Institute 
will open the tender on the scheduled date and time. 

 
19. List of works in hand: The contractor shall submit list of works which are in hand/in 

progress in the following form: 
 

Name of work Name & address of 
the establishment 
under whom the 
work is being 
executed 

Value of 
the work 

Completion 
time as per 
the 
contract 

Position of 
the works 
in 
progress 

Remarks 

1 2 3 4 5 6 
      

 
 

20. ELIGIBILITY OFBIDDER: 
 

1) The invitation for Bid is open to firms / organizations / contractor / agencies of repute who 
possess minimum 5 years’ experience in the civil and allied works with any Central, State, 
public undertakings, Autonomous Institutes / Institutes or organizations of repute. 

 
2) The bidder shall submit all the requisite documents to make them eligible as 

specified under General rules and direction(2). List of documents to be attached 
while submitting the bid. 

 
3) The established and registered contractor or Consortium can bid for the contract. The 

Consortium should bound by proper partnership deed and copy of MOU/deed between 
the partners / firms should be notarized and should be enclosed with the tender document       
( Technical bid) 

 
4) Theindividualfirmoftheconsortiumshouldpossessindependentvalidlicense/authorized 

dealership license for doing this particular work. The individual firms of the Consortium 
should also have valid Provident fund Account No. with proof of copies of last three 
months challan, Proof of holding the GST Number, PAN / TAN, Professional Tax Number 
etc. 

 
5) The contractor or individual firms of the consortium should have successfully completed 

works during the last 5.0 years as specified below. 
 

(a) Three similar completed works costing not less than the amount equal to  
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Rs 7,55,000/- 
 
OR 
 
(b) Two similar completed works, costing not less than the amount equal  
to Rs. 11,31,000/- 

 
OR 
 
(c) One similar completed of aggregate cost not less than the amount equal  

 
to Rs. 15,10,000/-- 

 
 

6) The firm’s average annual financial turnover during the last 3 years, ending 31st March2021 
should be at least 1 0 1 % of the estimated cost. The firm has to submit Certificate from the 
Chartered Accountant duly certifying turnover and Profit & Loss for last three financial years. 

 
Note: - The bidders are requested to provide following information regarding documents 
submitted by them in support of fulfilling eligibility criteria in the following format on separate 
sheet. 

 
21. (A) Work order Details 

 
Sr. 
No. 

Name of the 
Institution 
Issuing work 
order 

Contract 
Period 
(Indicating day- 
month-year) 

Value of Contract In Rs. 

  From To 
1.    

2.    

3.    

 
(B)Work Completion Certificates 

 
Sr. 
No. 

Name of the 
Institution Issuing 
work order 

Contract Period 
(Indicating day-month- 
year) 

Value of Contract Rs. 

  From To 
1.    

2.    

 
21. Submission of Tender &Opening: 

 
Bidders are advised to study the Tender Document carefully. Submission of Tender shall 
be deemed to have been done after careful study and examination of the Tender 
Document with full understanding of its implications. 

 
Tenders must be properly sealed in envelope, addressed to the Registrar, IIG, Plot no 
05, Sector 18, New Panvel, Navi Mumbai having clearly super scribed tender for the work 
of " “Special repairs, internal and external painting of Guest House Building at IIG New 
Panvel.”  
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‘Tender Notice No. IIG / 2021/ 03, dated 30.12.2021 and Last date of Submission of 
Tender 19.01.2022 by 11:30 Hrs. and should dropped in “Tender Box” kept at 
security Gate, IIG, Plot no 05, Sector 18, New Panvel, Navi Mumbai on or before the 
due date & time of submission of bid . 

 

The tender is to be on printed letter head which should consist of PAN number of the 
firm, service tax registration number etc. The acceptance of the tender rests with t h e 
Director, IIG with a right to reject any or all tender without assigning any reason. 

 
22. Sealing & Marking of Bid 

 
The Bid should be submitted in three Envelopes as mentioned below:- 

 
i. Envelope-A (Duly sealed): Should contain –Tender document each page duly signed 
and seal and other documents, certificates, balance sheet, bank details and any other 
certificates as required for fulfilling the eligibility criteria of bidder etc, required to submit 
as mentioned in this tender document. 

 
ii. Envelope-B (Duly sealed): Should contain Financial Bid in standard format as per 
format only giving the unit price and amount against each item with grand total at the end 
in figures and in words on Firm’s Letter-Head. 

 
All the above two envelopes viz. ‘A’ and ‘B’ should be put in a big envelope. If the outer 
envelope is not sealed and marked as above, Institute will assume no responsibility for 
the misplacement or premature opening of Bid. 

 
 

All the envelopes shall be addressed to Registrar, IIG, Plot no 05, Sector 18, New Panvel, Navi 
Mumbai 
 
 
All the envelopes should be mentioned the following details 

 
Bid for: 
Bid Reference No: - 
Last Date & time for Bid submission, 
Opening and Name & Address of the 
Bidder. 

 

23. One Bid per  Bidder. 
 

Each bidder shall submit only one tender either by himself or as a partner in joint-venture 
or as a member of consortium. If a bidder or if any of the partners in a joint venture or any 
one of the members of the consortium submit more than one bid, the bids are liable to 
berejected. 

 
24. Site Visit. 
The bidders are encouraged to visit and examine the nature and intricacies of the works, 
and obtain all information from the Employer that may be necessary for preparing the bid 
and entering into a contract for execution. 

 
Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders in general and obtain all necessary  
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information as to risks, contingencies and other circumstances which may influence or 
affect their tender or profit in case of successful bidder. A tenderer shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charges 
consequent on any misunderstanding or otherwise shall be allowed. 
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CONDITIONS OF CONTRACT 
 
DEFINITIONS: 
 
1. The ‘Contract’ means the documents forming the tender and acceptance thereof and the 
formal agreement executed between the Competent authority on behalf of Indian Institute of 
Geomagnetism and the Contractor together with the documents referred to therein including these 
conditions, the specifications, designs, drawings and instructions issued from time to time  by  the  
Competent Authorityand all these documents taken together, shall be deemed to form one contract 
and shall be complementary to one another. 
 
2. In the contract the following expression , shall, unless the context otherwise requires, have the 
meanings hereby respectively assigned to them. 
 
i. The expression ‘Works’ or ‘Work’ shall, unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by or by virtue 
of the contract contracted to be executed whether temporary or permanent and whether original, 
altered, substituted or additional. 
 
ii. The ‘Site’ shall mean the land or other places on, into or through which work is to be executed 
under the contract or any adjacent land, path or street through which work is to be executed under 
the contract or any adjacent land, path or street which may be allotted or used for the purpose of 
carrying out the contract. 
 
iii. The ‘Contractor’ shall mean the individual, firm or company, whether incorporated or not, 
undertaking the works and shall include the legal personnel representative of such individual or the 
persons composing such firm or company or the successors of such firm or company and the 
permitted assignees of such individual, firm or company. 
 
iv. The “Competent Authority” means suitable Committee / Director / Registrar as decided by 
“Director”, IIG. The technical requirement / technicalities arising during the implementation of work 
will be taken cared by Engineer, IIG.  
 

v. ‘The Institute’ or‘The Institute of India’ or IIG shall mean the Indian Institute of Geomagnetism, 
New Panvel, Navi Mumbai. 
 
vi. ‘Temporary Work’ means all temporary works of every kind required in or about the 
execution, completion and maintenance of the works. 
 
viii) ‘Accepting authority’ shall mean the accepting authority of IIG. 
 
ix. Excepted Risk are risks due to riots (other than those on account of contractor’s employees), 
war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion 
revolution, insurrection, military or usurped power, any acts of The Institute , damages from aircraft, 
Pandemic / Epidemic situation, acts of God such as earthquake, lightning and unprecedented 
floods, and other causes over which the contractor has no control and accepted as such by the 
Accepting Authority or causes solely due to use or occupation by The Institute of the part of the 
works in respect of which a certificate of completion has been issued. 
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x. Market Rate shall be the rate as decided by the Engineer -in-charge on the basis of the cost of 
materials and labour at the site following the CPWD norms in his regard / as per General 
conditions of contracts. 
 
xi. The Institute means “The Indian Institute of Geomagnetism” or any of its Unit (s) of The 
Institute of India which invites tenders on behalf of Director, IIG. 
 
xii. District Specifications means the specifications followed by the State in the area where the 
work is to be executed. 
 
xiii. Tendered value means the value of the entire work as stipulated in the letter of award. 
 
3. Scope and Performance: Where the contexts or requires, words imparting the singular only 
also include the plural and vice versa. Any reference to masculine gender shall whenever required 
include feminine gender and vice-versa. 
 
4. Headings to these General / Special Clauses of Contract shall not be deemed to form part   
thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 
The contractor shall be furnished, free of cost one certified copy of the contract documents except  
standard specifications, Schedule of quantities and such other printed and published documents, 
together  with all drawings as may be forming part of  the  tender papers.  None of these 
documents shall be used  for any  purpose other than that of this contract. 
 
If there are varying or conflicting provisions made in any one document forming part of the contract, 
the Accepting Authority shall be the deciding authority with regard to the intention of the document 
and his decision shall be final and binding on the contractor. 
 
Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall 
not vitiate the contract or release the Contractor from the execution of the whole or any part of the 
works comprised therein according to drawings and specifications or from any of his obligations 
under the contract. 
 
5. Signing of Contract: 
 
The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, 
within 03rd day from the stipulated date of start of the work, sign the contract consisting of: The 
notice inviting tender, technical and financial bids, minutes of pre bid meeting etc. all the 
documents including drawings, if any, forming the tender as issued at the time of invitation of 
tender   and acceptance thereof together with any correspondence leading thereto. No payment for 
the work done will be made unless contract is signed by the contractor. 
 
The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, and supervision of all works, 
and other things of temporary or permanent nature required for such execution in so far as the 
necessity for providing these, is specified or is reasonably inferred from the contract. The 
Contractor shall take full responsibility for adequacy, suitability and safety of all the works 
 
6. Standards of Performance 
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7.1 The Service Provider shall perform the Services and carry out it's obligations under the 
Contract with due diligence, efficiency and economy, in accordance with generally accepted 
techniques and practices used in the industry and shall observe sound management. The 
Service Provider shall always act, in respect of any matter relating to this Contract, faithfully, 
and shall, at all  times, support and safe guard the Client's legitimate interests in any dealings 
with Third Parties. 
 
7. Use of Contract Documents and Information 
 
a) The Service Provider shall not, without the institute’s prior written consent, disclose the 
Contract, or any provision thereof, or any specification, plan, drawing, pattern, sample or 
information furnished by or on behalf of the institute in connection therewith, to any person 
other than a person employed by the Service Provider in the Performance of the Contract. 
Disclosure to any such employed person shall be made in confidence and shall extend only so 
far, as may be necessary for purposes of such performance. 
 
b) The Service Provider shall not, without the Client's prior written consent, make use of any 
document or information except for purposes of performing the Contract. 
 
c) Any document, other than the Contract itself shall remain the property of the Client and 
shall be returned (in all copies) to the Client on completion of the Service Provider's 
performance under the Contract, if so required by the Client. 
 
8. Applicable Law : 
The contract shall be interpreted in accordance with the Indian laws. 
 
9. Confidentiality 
 
a) The Service Provider and their personnel shall not, either during the term or after 
expiration of this Contract, disclose any proprietary or confidential information relating to the 
Services, Contract, Client’s business or operations without the prior written consent of the 
Client. 
 
b) The Service Provider and their personnel shall not, either during the term or after 
expiration of this Contract, use the name or the logo of the Client except and to the extent 
authorized by client. 
 
c) The Service Provider and their personnel shall not misuse or disclose any confidential 
information, which they come to know during the currency of this contract. The Service 
Provider shall be liable to fully recompense the Client for any loss of revenue arising from 
breach of confidentiality. 
 
I) No party shall disclose any information to any third party concerning the matters under this 
contract generally. In particular, any information identified as “Proprietary” in nature by the 
disclosing party shall be kept strictly confidential by the receiving party and shall not be 
disclosed to any third party without the prior written consent of the original disclosing party. 
This clause shall apply to the sub-contractors, adviser or the employees engaged by a party 
with equal force. 
 
II.) “Restricted information” categories under Section 19 of the Atomic Energy Act, 1962 and 
“Official Secrets” under Section 5 of the Official Secrets Act,1923: 
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Any contravention of the above-mentioned provision by any contractor, sub- contractor, 
consultant, adviser or the employees of a contractor will invite penal consequences under the 
aforesaid legislation. 

10. FRAUD AND CORRUPT PRACTICES 
 
i. The Company and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the Bidding Process. Notwithstanding anything 
to the contrary contained herein, the inst itute may reject an Application without being liable in 
any manner whatsoever to the Company if it determines that the Company has, directly or 
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice in the Bidding Process. 
 
ii. Without prejudice to the rights of the Institute under Clause i hereinabove, if a company 
is found by the institute to have directly or indirectly or through an agent, engaged or indulged 
in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice during the Bidding Process, such Applicant shall not be eligible to 
participate in any tender or RFQ issued by the institute during a period of two years from the 
date such company is found by the institute to have directly or indirectly or through an agent, 
engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice as the case may be. 
 
iii. For the purposes of this Clause-i, the following terms shall have the meaning herein after 
respectively assigned to them: 
 
a) “Corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence the actions of any person connected  with  the  
Bidding  Process or (ii) save and except as permitted, engaging in any manner whatsoever, 
whether during the Bidding Process or after the issue of the LOA or after the execution of the 
Agreement, as the case may be, any person in respect of any matter relating to the Project or 
the LOA or the Agreement, who at any time has been or is a legal, financial or technical 
advisor of the Authority in relation     to any matter concerning the Project; 
 
b) “Fraudulent practice” means a misrepresentation or omission of facts or suppression of 
facts or disclosure of incomplete facts, in order to influence the Bidding Process; 
 
c) “Coercive practice” means impairing or harming or threatening to impair or harm, directly 
or indirectly, any person or property to influence to any person’s participation or action in the 
Bidding Process; 
 
d) “Undesirable practice” means (i) establishing contact with any person connected with or 
employed or engaged by the Authority with the objective of canvassing, lobbying or in any 
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of 
Interest; and restrictive practice” means forming a cartel or arriving at any understanding or 
arrangement among Applicants with the objective of restricting or manipulating a full and fair 
competition in the Bidding Process. 
 
11. Indemnities 
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The Contractor shall at all times hold the Institute harmless and keep indemnified again stall 
actions, suits, proceedings, works, cost, damages, charges, claims and demands of every 
nature and description brought or procured against the Institute, its officers, and employees 
and forthwith upon demand and without protest or demur to pay to the Institute any and all 
losses and damages and cost (inclusive between attorney and client) and all costs incurred in 
endorsing this or any other indemnity or security which the Institute may now or at any time 
have relative to the work or the Contractor's obligations or in protecting or endorsing its right in 
any suit or other legal proceedings, charges and expenses and liabilities resulting from or 
incidental or in connection with injury, disease or disablement to or death of any person(s), 
including employees of  the  Contractor or damage to property resulting from or arising out of 
or in any way connected with or incidental to the operations caused by the contract 
documents. In addition, the Contractor shall reimburse the Institute or pay to the Institute 
forthwith on demand without protest or demur all costs, charges and expenses and losses and 
damages otherwise incurred by it in consequence of any claims, demands and actions which 
may be against the Institute arising out of or incidental to or in connection with the operation 
covered the contract. The Contractor shall at his own cost at the Institute's request defend any 
suit or proceeding asserting a claim covered by this indemnity, but shall not settle, compound 
or compromise such suit or other finding without first consulting the Institute. 
 
12. SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSE 
DOCUMENTS: 
 
Bidder is required to furnish the complete and correct information / documents required for 
evaluation of their bids. If the information / documents forming basis of evaluation is found to 
be false / forged, the same shall be considered adequate ground for rejection of the Bids and 
forfeiture of Earnest Money Deposit. 
 
In case, the information / document furnished by the contractor forming basis of evaluation of 
his bid is found to be false /forged after the award of the contract, IIG shall have full right to 
terminate the contract and get the remaining job executed at the risk & cost of such contractor 
without any prejudice to other rights available to IIG under the contract such as forfeiture of 
Security Deposit, withholding of payment etc. 
 
In case this issue of submission of false document comes to the notice after execution of 
work, IIG shall have full right to forfeit any amount due to the contractor along with forfeiture of 
Security Deposit furnished by the contractor. Further, such contractor / bidder shall be 
blacklisted for future business withIIG. 
 
13. Commitments and Undertakings by the Bidder/Contractor 
 
a. The Bidder / Contractor commits and undertakes to take all measures necessary to prevent 
malpractices & corruption. He commits himself to observe the following principles during his 
participation in the tender process and during the contract execution: 
 
i) The Bidder / Contractor undertakes not to, directly or through any other person or firm 
offer, promise or give or influence to any employee of the Principal associated with the tender 
process or the execution of the contract or to any  other person on their behalf any material or 
immaterial benefit to which he/she is not legally entitled in order to obtain in exchange any 
advantage of any kind 
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What so ever during the tender process or during the execution of the contract. 
 
ii) The Bidder / Contractor undertake not to enter into any undisclosed agreement or 
understanding, whether formal or informal with other Bidders. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission of 
bids or any other action to restrict competitiveness or to introduce cartelization in the bidding 
process. 
 
14. Language and Law 
 
15. The language of the Contract shall be English and the law governing the Contract shall 
be Union and State Laws applicable at the site of works. 

 
16. Communications 
 
Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract 
Act). Email communications are valid. 
 
17. Safety 
 
The Contractor shall be responsible for the safety of all activities on the Site. 
 
18. Payments for Variations 
 
The contract is without any minimum quantum of assured work. No extra payment or rate will 
be entertained for any variation in work, without prior approval of employer. If there is delay 
from the Employer and the contractor coming to an agreement on the rate of an extra item, 
rates as proposed by the Employer shall be payable provisionally till such time as the rates 
are finally determined or till date- mutually agreed. 
 
19. Tax 
 
The rates quoted by the Contractor and the tendered cost thereof shall be inclusive of all taxes, 
CGST, SGST and levies, freights etc.. However, the contractor has to submit the R.A. bills  showing 
the basic cost + tax components separately. (Basic cost + CGST+SGST = total cost of work 
completed / tendered cost of work)   
 
20. Subsequent Legislation 
 
If, after the date 21 days (Twenty eight) prior to the date for submission of tenders for the 
contract there occur changes to any National or State Statute, Ordinance or Decree or other 
Law or any regulation or by law of any local or other duly constituted authority or introduction 
of any such state statute, Ordinance, Decree, Law, regulation or bye law which causes 
additional or reduced cost to the contractor in execution of the contract, such additional or 
reduced cost shall, after due consultation with the Employer  and  the  Contractor  be  
determined by the Employer or his nominee and shall be added to or deducted from the 
contract price and the employer or his nominee shall notify the contractor accordingly. 
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21. Advance Payment 
 
No advance payment shall be paid to the contractor in any circumstances under this contract 
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Note : Kindly read the followings 
          IIG (Indian Institute of Geomagnetism,) in place of the Government /CPWD 
          President of India  :  (Indian Institute of Geomagnetism)  
          Competent Authority: means suitable Committee / Director / Registrar as decided by “Director” IIG 
          Institute: Indian Institute of Geomagnetism. 

CLAUSES OF CONTRACT 
 
Performance Guarantee 
Clause 1  
(i) The contractor shall submit an irrevocable Performance Guarantee of 3% (Three percent) of 
the tendered amount in addition to other deposits mentioned elsewhere in the contract for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice to any 
other provisions in the contract) within period specified in Schedule 'F' from the date of issue of 
letter of acceptance. This period can be further extended by the Competent Authority up to a 
maximum period as specified in schedule 'F' on written request of the contractor stating the reason 
for delays in procuring the Performance Guarantee, to the satisfaction of the Competent Authority . 
Deposit at Call receipt of any scheduled bank/Banker's Cheque of any scheduled bank/Demand 
Draft of any scheduled bank/Pay Order of any scheduled bank (in case guarantee amount is equal to 
or greater than Rs.10,000 and is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit 
Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with 
the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor 
to the Government as part of the performance guarantee and the Bank is unable to make payment 
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the Government to make good 
the deficit.  
(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 
minimum 60 days beyond that if the same is submitted by the agency on schedule format I as per 
GCC. If the same is submitted on the format II as per GCC then the performance Guarantee shall be 
valid up to the stipulated date of completion plus minimum 6 months beyond that. In case the time 
for completion of work gets enlarged, the contractor shall get the validity of Performance 
Guarantee extended to cover such enlarged time for completion of work. After recording of the 
completion certificate for the work by the competent authority, the performance guarantee shall be 
returned to the contractor, without any interest..  
(iii) The Competent Authority shall not make a claim under the performance guarantee except for 
amounts to which the President of India is entitled under the contract (not withstanding and/or 
without prejudice to any other provisions in the contract agreement) in the event of: (a) Failure by 
the contractor to extend the validity of the Performance Guarantee as described herein above, in 
which event the Competent Authority may claim the full amount of the Performance Guarantee. (b) 
Failure by the contractor to pay President of India any amount due, either as agreed by the 
contractor or determined under any of the Clauses/Conditions of the agreement, within 30 days of 
the service of notice to this effect by Engineer- in-Charge. (iv) In the event of the contract being 
determined or rescinded under provision of any of the Clause/Condition of the agreement, the 
performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of the 
President of India. 
 
Recovery of Security Deposit 
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The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit Government at the time of making any payment to him for work done under the contract to 
deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the sum 
deducted will amount to security deposit of 2.5% of the tendered value of the work. Such 
deductions will be made and held by Government by way of Security Deposit unless he/they 
has/have deposited the amount of Security at the rate mentioned above in cash or in the form of 
Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is 
furnished by the contractor to the Government as part of the security deposit and the Bank is 
unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on 
the contractor and the contractor shall forthwith on demand furnish additional security to the 
Government to make good the deficit. 
 All compensations or the other sums of money payable by the contractor under the terms of this 
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 
from the interest arising there from, or from any sums which may be due to or may become due to 
the contractor by Government on any account whatsoever and in the event of his Security Deposit 
being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 
days make good in cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled 
Banks or Government Securities (if deposited for more than 12 months) endorsed in favour of the 
Engineer-in-Charge, any sum or sums which may have been deducted from, or raised by sale of his 
security deposit or any part thereof. The security deposit shall be collected from the running bills 
and the final bill of the contractor at the rates mentioned above.  
The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs. 5 lakhs subject to the condition that 
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lakhs. Provided further 
that the validity of bank guarantee including the one given against the earnest money shall be in 
conformity with provisions contained in clause 17 which shall be extended from time to time 
depending upon extension of contract granted under provisions of clause 2 and clause 5. In case of 
contracts involving maintenance of building and services/any other work after construction of same 
building and services/other work, then 50% of Performance Guarantee shall be retained as Security 
Deposit. The same shall be returned year-wise proportionately.  
Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its market 
price or at its face value, whichever is less. The market price of Government paper would be 
ascertained by the Divisional Officer at the time of collection of interest and the amount of interest 
to the extent of deficiency in value of the Government paper will be withheld if necessary.  
Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of the 
G.F. Rules except fidelity bond. This will be subject to the observance of the condition mentioned 
under the rule against each form of security. 
 Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
 
Clause 2 
Compensation for Delay 
If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work 
and clear the site on or before the contract or justified extended date of completion as per clause 5 
(excluding any extension under Clause 5.5) as well as any extension granted under clauses 12 and 
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15, he shall, without prejudice to any other right or remedy available under the law to the 
Government on account of such breach, pay as compensation the amount calculated at the rates 
stipulated below as the authority specified in schedule 'F' may decide on the amount of accepted 
Tendered Value of the work for every completed day/month (as determined) that the progress 
remains below that specified in Clause 5 or that the work remains incomplete.  

Compensation for delay of work  
(i) With maximum rate 1% (one percent) per month of delay to be computed on per day basis 
based on quantum of damage suffered due to stated delay on the part of Contractor, if scheduled 
completion of work is more than one year 
(ii)  With maximum rate 1% (one percent) to 2% (two percent) per month of delay to be computed 
on per day basis based on quantum of damage suffered due to stated delay on the part of 
Contractor, if scheduled completion of work is more than six months and upto one year 
(iii)  With maximum rate 2% (two percent) to 3% (three percent) per month of delay to be 
computed on per day basis based on quantum of damage suffered due to stated delay on the part 
of Contractor, if scheduled completion of work is up to six months. 
Provided always that the total amount of compensation for delay to be paid under this condition 
shall not exceed 10 % of the accepted Tendered Value of work. In case no compensation has been 
decided by the authority in Schedule 'F' during the progress of work, this shall be no waiver of right 
to levy compensation by the said authority if the work remains incomplete on final justified 
extended date of completion. If the Engineer in Charge decides to give further extension of time 
allowing performance of work beyond the justified extended date, the contractor shall be liable to 
pay compensation for such extended period. If any variation in amount of contract takes place 
during such extended period beyond justified extended date and the contractor becomes entitled to 
additional time under clause 12, the net period for such variation shall be accounted for while 
deciding the period for levy of compensation. However, during such further extended period 
beyond the justified extended period, if any delay occurs by events under sub clause 5.2, the 
contractor shall be liable to pay compensation for such delay. This is without prejudice to right of 
action by the Engineer in Charge under clause 3 for delay in performance and claim of compensation 
under that clause. In case action under clause 2 has not been finalized and the work has been 
determined under clause 3, the right of action under this clause shall remain post determination of 
contract but levy of compensation shall be for days the progress is behind the schedule on date of 
determination, as assessed by the authority in Schedule F, after due consideration of justified 
extension. The compensation for delay, if not decided before the determination of contract, shall be 
decided after of determination of contract. The amount of compensation may be adjusted or set-off 
against any sum payable to the Contractor under this or any other contract with the Government. In 
case, the contractor does not achieve a particular milestone mentioned in schedule F, or the re-
scheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be 
withheld, to be adjusted against the compensation levied as above. With-holding of this amount on 
failure to achieve a milestone, shall be automatic without any notice to the contractor. However, if 
the contractor catches up with the progress of work on the subsequent milestone(s), the withheld 
amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be 
withheld. However, no interest, whatsoever, shall be payable on such withheld amount. 
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Clause 2 (A)  

Compensation for Delay   :  For Maintenance Works estimated cost upto Rs. 30.0 Lacs. 
 If the contractor fails to maintain the required progress to complete the work and clear the 
site on or before the contract period he shall, without prejudice to any other right or remedy 
available under the law to the Government on account of such breach, pay as compensation 
the amount calculated at the rates stipulated below as the authority specified in schedule 'F' 
may decide on the amount of accepted Tendered Value of the work for every completed 
day/ month (as determined) that the work remains incomplete in the following manners.  
(i) If there is no hindrance, compensation shall be levied if work is incomplete. 
(ii) If site is not available there will be no compensation.  
(iii)  If there is partial hindrance then Competent Authority will compare amount of work 

executed in available hindrance free time w.r.t. total time and total work. 
Compensation will be levied if actual work executed is less than as calculated on pro 
rata basis. Compensation for delay of work. 
  
(i) With maximum rate 1% (one percent) per month of delay to be computed on 

per day basis based on quantum of damage suffered due to stated delay on the 
part of Contractor. if scheduled completion of work is more than one year.  

(ii)  With rate 1% (one percent) to 2% (two percent) (maximum) per month of delay 
to be computed on per day basis based on quantum of damage suffered due to 
stated delay on the part of Contractor. if scheduled completion of work is more 
than six month and up to one year.  

(iii) With rate 2% (two percent) to 3% (Three percent) (maximum) per month of 
delay to be computed on per day basis based on quantum of damage suffered 
due to stated delay on the part of Contractor if scheduled completion of work is 
up to six month. 

Provided always that the total amount of compensation for delay to be paid under this 
condition shall not exceed 10 % of the accepted Tendered Value of work In case no 
compensation has been decided by the authority in Schedule 'F' during the progress of work, 
this shall be no waiver of right to levy compensation by the said authority if the work remains 
incomplete on stipulated date of completion. This is without prejudice to right of action by 
the Competent Authority under clause 3 for delay in performance and claim of compensation 
under that clause. In case action under clause 2 has not been finalized and the work has been 
determined under clause 3, the right of action under this clause shall remain post 
determination of contract but levy of compensation shall be for days the progress is behind 
the schedule on date of determination, as assessed by the authority in Schedule F. The 
compensation for delay, if not decided before the determination of contract, shall be decided 
after determination of contract. The amount of compensation may be adjusted or set-off 
against any sum payable to the Contractor under this or any other contract with the 
Government 
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Clause 3 
When Contract can be Determined 
Subject to other provisions contained in this clause, the Competent Authority may, without 
prejudice to any other rights or remedy against the contractor in respect of any delay, not following 
safety norms inferior workmanship, any claims for damages and/or any other provisions of this 
contract or otherwise, and whether the date of completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 
(i) If the contractor having been given by the Competent Authority a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or un-workman like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter.  
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence and continues to do so after a notice in writing of 
seven days from the Competent Authority.   
(iii) If the contractor fails to complete the work or section of work with individual date of 
completion on or before the stipulated or justified extended date, on or before such date of 
completion; and the Engineer in Charge without any prejudice to any other right or remedy under 
any other provision in the contract has given further reasonable time in a notice given in writing in 
that behalf as either mutually agreed or in absence of such mutual agreement by his own 
assessment making such time essence of contract and in the opinion of Competent Authority the 
contractor will be unable to complete the same or does not complete the same within the period 
specified.  
(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him in 
that behalf by the Competent Authority.   

(v) If the contractor shall offer or give or agree to give to any person in Government service or to 
any other person on his behalf any gift or consideration of any kind as an inducement or reward for 
doing or forbearing to do or for having done or forborne to do any act in relation to the obtaining or 
execution of this or any other contract for Government.  

(vi) If the contractor shall enter into a contract with Government in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the particulars of 
any such commission and the terms of payment thereof have been previously disclosed in writing to 
the Competent Authority.   
(vii) If the contractor had secured the contract with Government as a result of wrong tendering or 
other non-bonafide methods of competitive tendering or commits breach of Integrity Agreement.  
(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made against 
him or shall take any proceedings for liquidation or composition (other than a voluntary liquidation 
for the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in 
force or make any conveyance or assignment of his effects or composition or arrangement for the 
benefit of his creditors or purport so to do, or if any application be made under any Insolvency Act 
for the time being in force for the sequestration of his estate or if a trust deed be executed by him 
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for benefit of his creditors. 

(ix) If the contractor being a company shall pass a resolution or the court shall make an order that 
the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall arise which entitle the court or the creditor to appoint a receiver 
or a manager or which entitle the court to make a winding up order. 
(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days.  
(xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the 
contractor as per terms of contract), transfers, sublets (engagement of labour on a piece-work basis 
or of labour with materials not to be incorporated in the work, shall not be deemed to be subletting) 
or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 
works or any portion thereof without the prior written approval of the Competent Authority. When 
the contractor has made himself liable for action under any of the cases aforesaid, the Competent 
Authority on behalf of the President of India shall have powers:  
(a) To determine the contract as aforesaid so far as performance of work by the Contractor is 
concerned (of which determination notice in writing to the contractor under the hand of the 
Competent Authority shall be conclusive evidence). Upon such determination, Security Deposit 
already recovered, Security Deposit, payable, Performance Guarantee under the contract shall be 
liable to be forfeited and shall be absolutely at the disposal of the Government 

(b) After giving notice to the contractor to measure up the work of the contractor and to take such 
whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to 
another contractor to complete the work. The contractor, whose contract is determined as above, 
shall not be allowed to participate in the tendering process for the balance work. In the event of 
above courses being adopted by the Competent Authority, the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any 
materials or entered into any engagements or made any advances on account or with a view to the 
execution of the work or the performance of the contract. And in case action is taken under any of 
the provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any 
work thereof or actually performed under this contract unless and until the Competent Authority 
has certified in writing the performance of such work and the value payable in respect thereof and 
he shall only be entitled to be paid the value so certified. 
 

Clause 3A 
 In case, the work cannot be started due to reasons not within the control of the contractor within 
1/8th of the stipulated time for completion of work or one month whichever is higher, either party 
may close the contract by giving notice to the other party stating the reasons. In such eventuality, 
the Performance Guarantee of the contractor shall be refunded within 15 days Neither party shall 
claim any compensation for such eventuality. This clause is not applicable for any breach of the 
contract by either party. 
 
CLAUSE 4 
Contractor liable to pay compensation even if action not taken under Clause 3 

In any case in which any of the powers conferred upon the Competent Authority by Clause3 thereof, 
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shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 
constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 
exercisable in the event of any future case of default by the contractor and the liability of the 
contractor for compensation shall remain unaffected. In the event of the Competent Authority 
putting in force all or any of the powers vested in him under the preceding clause he may, if he so 
desires after giving a notice in writing to the contractor, take possession of (or at the sole discretion 
of the Competent Authority which shall be final and binding on the contractor) use as on hire (the 
amount of the hire money being also in the final determination of the Competent Authority all or 
any tools, plant, materials and stores, in or upon the works, or the site thereof belonging to the 
contractor, or procured by the contractor and intended to be used for the execution of the work/or 
any part thereof, paying or allowing for the same in account at the contract rates, or, in the case of 
these not being applicable, at current market rates to be certified by the Competent Authority, 
whose certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman 
or other authorized agent to remove such tools, plant, materials, or stores from the premises 
(within a time to be specified in such notice) in the event of the contractor failing to comply with 
any such requisition, the Competent Authority may remove them at the contractor's expense or sell 
them by auction or private sale on account of the contractor and his risk in all respects and the 
certificate of the Competent Authority as to the expenses of any such removal and the amount of 
the proceeds and expenses of any such sale shall be final and conclusive against the contractor. 
 
CLAUSE 5  
Time and Extension for Delay 
The time allowed for execution of the Works as specified in the Schedule 'F' or the extended time in 
accordance with these conditions shall be the essence of the Contract. The execution of the work 
shall commence from such time period as mentioned in schedule 'F' or from the date of handing 
over of the site, notified by the Competent Authority, whichever is later. If the Contractor commits 
default in commencing the execution of the work as aforesaid, the performance guarantee shall be 
forfeited by the Competent Authority and shall be absolutely at the disposal of the Government 
without prejudice to any other right or remedy available in law. 5.1 (i) As soon as possible but within 
7 (seven) working days of award of work and in consideration of  
(a) Schedule of handing over of site as specified in the Schedule 'F'  
(b) Schedule of issue of drawings if applicable as specified in the Schedule 'F' the Contractor shall 
submit a Time and Progress Chart for each mile stone. The Competent Authority may within 7 
(seven) working days thereafter, if required modify, and communicate the program approved to the 
contractor failing which the program submitted by the contractor shall be deemed to be approved 
by the Competent Authority. The work programme shall include all details of balance drawings and 
decisions required to complete the contract with specific dates by which these details are required 
by contractor without causing any delay in execution of the work. The Chart shall be prepared in 
direct relation to the time stated in the Contract documents for completion of items of the works. It 
shall indicate the forecast of the dates of commencement and completion of various trades of 
sections of the work and may be amended as necessary by agreement between the Competent 
Authority and the Contractor within the limitations of time imposed in the Contract documents. 

In case of non-submission of work programme by the contractor the program approved by the 
Competent Authority shall be deemed to be final. 
(i) The approval by the Competent Authority of such programme shall not relieve the contractor 
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of any of the obligations under the contract.  

(ii) The contractor shall submit the Time and Progress Chart and progress report using the 
mutually agreed software or in other format decided by Competent Authority for the work done 
during previous month to the Competent Authority on or before 5th day of each month failing 
which a recovery as per Schedule F to be decided by the NIT approving authority shall be made on 
per week or part basis in case of delay in submission of the monthly progress report  

5.2 If the work(s) be delayed by:-  
(i) force majeure, or  
(ii) abnormally bad weather, or  
iii) Pandemic situation 
serious loss or damage by fire, or 

civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 
employed on the work, or  
delay on the part of other contractors or tradesmen engaged by Competent Authority in executing 
work not forming part of the Contract, or  
any other cause like above which, in the reasoned opinion of the Competent Authority is beyond the 
Contractor's control. then upon the happening of any such event causing delay, the Contractor shall 
immediately give notice thereof in writing to the Competent Authority but shall nevertheless use 
constantly his best endeavours to prevent or make good the delay and shall do all that may be 
reasonably required to the satisfaction of the Competent Authority to proceed with the works. The 
contractor shall have no claim of damages for extension of time granted or rescheduling of 
milestone/s for events listed in sub clause 5.2.  
5.3 In case the work is hindered in the opinion of the contractor, by the Department for any 
reason/event, for which the Department is responsible. The authority as indicated in Schedule 'F' 
shall, if justified, give a fair and reasonable extension of time and reschedule the mile stones for 
completion of work. 
 Such extension of time or rescheduling of milestone/s shall be without prejudice to any other right 
or remedy of the parties in contract or in law; provided further that for concurrent delays under this 
sub clause and sub clause 5.2 to the extent the delay is covered under sub clause 5.2 the contractor 
shall be entitled to only extension of time and no damages.  

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for consideration, 
shall be made by the Contractor in writing within five days of the happening of the event causing 
delay on the prescribed forms i.e. Form of application by the contractor for seeking rescheduling of 
milestones or Form of application by the contractor for seeking extension of time (Appendix -XVI) 
respectively to the authority as indicated in Schedule 'F'. The Contractor shall indicate in such a 
request the period by which rescheduling of milestone/s or extension of time is desired. 
With every request for rescheduling of milestones, or if at any time the actual progress of work falls 
behind the approved programme by more than 10% of the stipulated period of completion of 
contract, the contractor shall produce a revised programme which shall include all details of 
pending drawings and decisions required to complete the contract and also the target dates by 
which these details should be available without causing any delay in execution of the work. A 
recovery as specified in Schedule 'F' shall be made on per day basis in case of delay in submission of 
the revised programme.  



27 
 

 

5.4.1 In any such case the authority as indicated in Schedule 'F' may give a fair and reasonable 
extension of time for completion of work or reschedule the mile stones. Engineer -in-Charge shall 
finalize/ reschedule a particular mile stone before taking an action against subsequent mile stone 
Such extension or rescheduling of the milestones shall be communicated to the Contractor by the 
authority as indicated in Schedule 'F' in writing, within 21 days of the date of receipt of such request 
from the Contractor in prescribed form. In event of non application by the contractor for extension 
of time Competent Authority after affording opportunity to the contractor may give, supported with 
a programme (as specified under 5.4 above), a fair and reasonable extension within a reasonable 
period of occurrence of the event. 

 5.5 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, by the 
contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 or clause 5.4 and 
beyond the justified extended date; without prejudice to right to take action under Clause 3, the 
Competent Authority may grant extension of time required for completion of work without 
rescheduling of milestones. The contractor shall be liable for levy of compensation for delay for such 
extension of time. 
 
Clause 5 A 

For maintenance works estimated cost up to Rs. 30 lakhs. 
Time is the essence of the contract 
For Maintenance Works estimated cost up to Rs. 30 Lacs. The time allowed for execution of the 
work as specified in the Schedule 'F' shall be the essence of the Contract i.e. the contract period will 
not be extended. The execution of the work shall commence from such time period as mentioned in 
schedule 'F'. If the contractor commits default in commencing the execution of the work as 
aforesaid the performance guarantee shall be forfeited by the Competent Authority and shall be 
absolutely at the disposal of the Government without prejudice to any other right or remedy 
available in law. 
 
Clause 6  
Computerized Measurement Book 
Competent Authority shall, except as otherwise provided, ascertain and determine by measurement 
the value of work done in accordance with the contract.  

All measurements of all items having financial value shall be entered by the contractor and compiled 
in the shape of the Computerized Measurement Book having pages of A-4 size as per the format of 
the department so that a complete record is obtained of all the items of works performed under the 
contract. 

 All such measurements and levels recorded by the contractor or his authorized representative from 
time to time, during the progress of the work, shall be got checked by the contractor from the 
Competent Authority or his authorized representative as per interval or program fixed in 
consultation with Competent Authority or his authorized representative. After the necessary 
corrections made by the Competent Authority, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the Competent Authority for 
the dated signatures by the Competent Authority and the contractor or their representatives in 
token of their acceptance.  
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Whenever bill is due for payment, the contractor would initially submit draft computerized 
measurement sheets and these measurements would be got checked/test checked from the 
Competent Authority and / or his authorized representative. The contractor will, thereafter, 
incorporate such changes as may be done during these checks/test checks in his draft computerized 
measurements, and submit to the department a computerized measurement book, duly bound, and 
with its pages machine numbered. The Engineer-in- Charge and/or his authorized representative 
would thereafter check this MB, and record the necessary certificates for their checks/test checks. 
The final, fair, computerized measurement book given by the contractor, duly bound, with its pages 
machine numbered, should be 100% correct, and no cutting or over-writing in the measurements 
would thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a fresh 
computerized MB with its pages duly machine numbered and bound, after getting the earlier MB 
cancelled by the department. Thereafter, the MB shall be taken in the Divisional Office records, and 
allotted a number as per the Register of Computerized MBs. This should be done before the 
corresponding bill is submitted to the Division Office for payment.  

The contractor shall submit two spare copies of such computerized MB's for the purpose of 
reference and record by the various officers of the department. The contractor shall also submit to 
the department separately his computerized Abstract of Cost and the bill based on these 
measurements, duly bound, and its pages machine numbered along with two spare copies of the 
"bill. Thereafter, this bill will be processed by the Division Office and allotted a number as per the 
computerized record in the same way as done for the measurement book meant for measurements.  
The contractor shall, without extra charge, provide all assistance with every appliance, labour and 
other things necessary for checking of measurements/levels by the Engineer in- Charge or his 
representative. 

 Except where any general or detailed description of the work expressly shows to the contrary, 
measurements shall be taken in accordance with the procedure set forth in the specifications 
notwithstanding any provision in the relevant Standard Method of measurement or any general or 
local custom. In the case of items which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of measurement issued by the Bureau of 
Indian Standards and if for any item no such standard is available then a mutually agreed method 
shall be followed.  
The contractor shall give not less than seven days' notice to the Competent Authority or his 
authorized representative in charge of the work before covering up or otherwise placing beyond the 
reach of checking and/or test checking the measurement of any work in order that the same may be 
checked and/or test checked and correct dimensions thereof be taken before the same is covered 
up or placed beyond the reach of checking and/or test checking measurement and shall not cover 
up and place beyond reach of measurement any work without consent in writing of the Competent 
Authority or his authorized representative in charge of the work who shall within the aforesaid 
period of seven days inspect the work, and if any work shall be covered up or placed beyond the 
reach of checking and/or test checking measurements without such notice having been given or the 
Competent Authority's consent being obtained in writing the same shall be uncovered at the 
Contractor's expense, or in default thereof no payment or allowance shall be made for such work or 
the materials with which the same was executed.  
Competent Authority or his authorized representative may cause either themselves or through 
another officer of the department to check the measurements recorded by contractor and all 
provisions stipulated herein above shall be applicable to such checking of measurements or levels.  
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It is also a term of this contract that checking and/or test checking the measurements of any item of 
work in the measurement book and/or its payment in the interim, on account of final bill shall not 
be considered as conclusive evidence as to the sufficiency of any work or material to which it relates 
nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 
 
Clause 7 
Payment on intermediate certificate to be regarded as Advances 
No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole of the 
work shall have been completed and certificate of completion given. For works estimated to cost 
over Rs. Five lac, the interim or running account bills shall be submitted by the contractor for the 
work executed on the basis of such recorded measurements on the format of the Department in 
triplicate on or before the date of every month fixed for the same by the Competent Authority. The 
contractor shall not be entitled to be paid any such interim payment if the gross work done together 
with net payment/ adjustment of advances for material collected, if any, since the last such 
payment is less than the amount specified in Schedule 'F', in which case the interim bill shall be 
prepared on the appointed date of the month after the requisite progress is achieved. Competent 
Authority shall arrange to have the bill verified by taking or causing to be taken, where necessary, 
the requisite measurements of the work. In the event of the failure of the contractor to submit the 
bills, no claims whatsoever due to delays on payment including that of interest shall be payable to 
the contractor. Payment on account of amount admissible shall be made by the Competent 
Authority certifying the sum to which the contractor is considered entitled by way of interim 
payment at such rates as decided by the Competent Authority. The amount admissible shall be paid 
by 10th working day after the day of presentation of the bill by the Contractor to the Competent 
Authority or his Engineer together with the account of the material issued by the department, or 
dismantled materials, if any. In the case of works outside the headquarters of the Competent 
Authority, the period of ten working days will be extended to fifteen working days.  
All such interim payments shall be regarded as payment by way of advances against final payment 
only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 
rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the 
Competent Authority relating to the work done or materials delivered forming part of such 
payment, may be modified or corrected by any subsequent such certificate(s) or by the final 
certificate and shall not by itself be conclusive evidence that any work or materials to which it 
relates is/are in accordance with the contract and specifications. Any such interim payment, or any 
part thereof shall not in any respect conclude, determine or affect in any way powers of the 
Competent Authority under the contract or any of such payments be treated as final settlement and 
adjustment of accounts or in any way vary or affect the contract. 
 Pending consideration of extension of date of completion, interim payments shall continue to be 
made as herein provided without prejudice to the right of the department to take action under the 
terms of this contract for delay in the completion of work, if the extension of date of completion is 
not granted by the competent authority.  
The Competent Authority in his sole discretion on the basis of a certificate from the Engineer to the 
effect that the work has been completed up to the level in question make interim advance 
payments without detailed measurements for work done (other than foundations, items to be 
covered under finishing items) up to lintel level (including sunshade etc.) and slab level, for each 
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floor working out at 75% of the assessed value. The advance payments so allowed shall be adjusted 
in the subsequent interim bills to be submitted by the contractor within 10 days of the interim 
payment. In case of delay in submission of bill by the contractor a simple interest @ 10% (ten 
percent) per annum shall be paid to the Government from the date of expiry of prescribed time limit 
which will be compounded on yearly basis. 
 
Payments in composite Contracts 
In case of composite tenders, running payment for the major component shall be made by 
Competent Authority major discipline to the main contractor. Running payment for minor 
component shall be made by the Competent Authority of the discipline of minor component directly 
to the main contractor. In case main contractor fails to make the payment to the contractor 
associated by him within 15 days of receipt of each running account payment, then on the written 
complaint of contractor associated for such minor component, Competent Authority of minor 
component shall serve the show cause to the main contractor and if reply of main contractor either 
not received or found unsatisfactory, he may make the payment directly to the contractor 
associated for minor component as per the terms and conditions of the agreement drawn between 
main contractor and associate contractor fixed by him. Such payment made to the associate 
contractor shall be recovered by Competent Authority of major or minor component from the next 
R/A/ final bill due to main contractor as the case may be. 
 Clause 7A 
 No Running Account Bill shall be paid for the work till the applicable labour licenses, registration 
with EPFO, ESIC and BOCW Welfare Board, whatever applicable is submitted by the contractor to 
the Engineer-in-Charge. 
 
Clause 8: 
Completion Certificate 
Clause 8 Within ten days of the completion of the work, the contractor shall give notice of such 
completion to the Competent Authority and within thirty days of the receipt of such notice, the 
Competent Authority shall inspect the work and if there is no defect in the work, shall furnish the 
contractor with a final certificate of completion, otherwise a provisional certificate of physical 
completion indicating defects (a) to be rectified by the contractor and/or (b) for which payment will 
be made at reduced rates, shall be issued. But no final certificate of completion shall be issued, nor 
shall the work be considered to be complete until the contractor shall have removed from the 
premises on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts 
and sanitary arrangements required for his/their work people on the site in connection with the 
execution of the works as shall have been erected or constructed by the contractor(s) and cleaned 
off the dirt from all wood work, doors, windows, walls, floor or other parts of the building, in, upon, 
or about which the work is to be executed or of which he may have had possession for the purpose 
of the execution; thereof, and not until the work shall have been measured by the Competent 
Authority . If the contractor shall fail to comply with the requirements of this Clause as to removal of 
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and 
cleaning off dirt on or before the date fixed for the completion of work, the Competent Authority 
may at the expense of the contractor remove such scaffolding, surplus materials and rubbish etc., 
and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall 
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have no claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually 
realized by the sale thereof. 
 
Clause 8A 
Contractor to keep Site Clean 
When the annual repairs and maintenance of works are carried out, the splashes and droppings 
from white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed 
and the surface cleaned simultaneously with the completion of these items of work in the individual 
rooms, quarters or premises etc. where the work is done: without waiting for the actual completion 
of all the other items of work in the contract. In case the contractor fails to comply with the 
requirements of this clause, the Competent Authority shall have the right to get this work done at 
the cost of the contractor either departmentally or through any other agency. Before taking such 
action, the Competent Authority shall give ten days notice in writing to the contractor 
 
Clause 9 
Payment of Final Bill 
The final bill shall be submitted by the contractor in the same manner as specified in interim bills 
within three months of physical completion of the work or within one month of the date of the final 
certificate of completion furnished recorded by the Competent Authority whichever is earlier. No 
further claims shall be made by the contractor after submission of the final bill and these shall be 
deemed to have been waived and extinguished. Payments of those items of the bill in respect of 
which there is no dispute and of items in dispute, for quantities and rates as approved by 
Competent Authority, will, as far as possible be made within three months the period specified here 
in under, the period being reckoned from the date of receipt of the bill by the Competent Authority 
or his authorized Engineer, complete with account of materials issued by the Department and 
dismantled materials if any.  

(a) If the Tendered value of work is up to Rs. 45 lac : 2 months  
(b) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 3 months  
 (c) If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months  
If the final bill is submitted by the contractor within the period specified above and delay in 
payment of final bills is made by the department. After prescribed time limit a simple interest@ 5% 
per annum shall be paid to the contractor from the date of expiry of prescribed time limit which will 
be compounded on yearly basis, provided the final bill submitted by the contractor is found to be in 
order. 
 
Clause 9A. 
Payment of Contractor's Bills to Banks: N.A. 
 
Clause 10 A. 
Materials to be provided by the Contractor 
The contractor shall, at his own expense, provide all materials, required for the works other than 
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those which are stipulated to be supplied by the Institute. 

The contractor shall, at his own expense and without delay; supply to the Competent Authority 
samples of materials to be used on the work and shall get these approved in advance. All such 
materials to be provided by the Contractor shall be in conformity with the specifications laid down 
or referred to in the contract. The contractor shall, if requested by the Engineer-in- Charge furnish 
proof, to the satisfaction of the Competent Authority that the materials so comply. The Competent 
Authority shall within thirty days of supply of samples or within such further period as he may 
require intimate to the Contractor in writing whether samples are approved by him or not. If 
samples are not approved, the Contractor shall forthwith arrange to supply to the Competent 
Authority for his approval, fresh samples complying with the specifications laid down in the 
contract. When materials are required to be tested in accordance with specifications, approval of 
the Competent Authority shall be issued after the test results are received. The Contractor shall at 
his risk and cost submit the samples of materials to be tested or analyzed and shall not make use of 
or incorporate in the work any materials represented by the samples until the required tests or 
analysis have been made and materials finally accepted by the Engineer-in-Charge. The Contractor 
shall not be eligible for any claim or compensation either arising out of any delay in the work or due 
to any corrective measures required to be taken on account of and as a result of testing of 
materials. The contractor shall, at his risk and cost, make all arrangements and shall provide all 
facilities as the Competent Authority may require for collecting, and preparing the required number 
of samples for such tests at such time and to such place or places as may be directed by the 
Competent Authority and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. The Engineer -in- Charge or his authorized 
representative shall at all times have access to the works and to all workshops and places where 
work is being prepared or from where materials, manufactured articles or machinery are being 
obtained for the works and the contractor shall afford every facility and every assistance in 
obtaining the right to such access. The Competent Authority shall have full powers to require the 
removal from the premises of all materials which in his opinion are not in accordance with the 
specifications and in case of default, the Competent Authority shall be at liberty to employ at the 
expense of the contractor, other persons to remove the same without being answerable or 
accountable for any loss or damage that may happen or arise to such materials. 

 The Competent Authority shall also have full powers to require other proper materials to be 
substituted thereof and in case of default, the Competent Authority may cause the same to be 
supplied and all costs which may attend such removal and substitution shall be borne by the 
Contractor.  
The contractor shall at his own expense, provide a material testing lab at the site for conducting 
routine field tests. The lab shall be equipped at least with the testing equipment as specified in 
schedule F. 
 
Clause 10 B 
Secured Advance on Materials:  N.A.  

 
Clause 10C 
Payment on Account of Increase in Prices/ Wages due to Statutory Order(s) 
If after submission of tender, if the price of any materials in corporated in the work and/ or wages of 
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labour increases as a direct result of the coming into force of any fresh law or statutory rule or order 
(but not due to any variation of rate in GST applicable on such material(s) being considered under 
this clause) beyond the prices/wages prevailing at the time of the last stipulated date of receipt of 
tenders including extensions, if any, for the work during contract period including the justified 
period extended under the provisions of clause 5 of the contract without any action under clause 2, 
then the amount of the contract shall accordingly be varied.  
If after submission of the tender, the price of any material incorporated in the works (excluding the 
materials covered under Clause 10CA and/or wages of labour as prevailing at the time of last 
stipulated date of receipt of tender including extensions, if any, is decreased as a direct result of the 
coming into force of any fresh law or statutory rules or order (but not due to any variation of rate in 
GST applicable on such material (s) being considered under this clause), Government shall in respect 
of materials incorporated in the works and/or labour engaged on the execution of the work after 
the date of coming into force of such law statutory rule or order be entitled to deduct from the dues 
of the contractor, such amount as shall be equivalent to the difference between the prices of the 
materials and/or wages as prevailed at the time of the last stipulated date for receipt of tenders 
including extensions if any for the work and the prices of materials and/or wages of labour on the 
coming into force of such law, statutory rule or order. This will be applicable for the contract period 
including the justified period extended under the provisions of clause 5 of the contract without any 
action under clause 2. 
 Competent Authority shall call books of account and other relevant documents from the contractor 
to satisfy himself about reasonability of increase in prices of materials and wages.  
The contractor shall, within a reasonable time of his becoming aware of any alteration in the price 
of any such materials and/or wages of labour, give notice thereof to the Competent Authority  
stating that the same is given pursuant to this condition together with all information relating 
thereto which he may be in position to supply.  
For this purpose, the labour component of 85% of the value of the work executed during period 
under consideration shall not exceed the percentage as specified in Schedule F, and the 
increase/decrease in labour shall be considered on the minimum daily wages in rupees of any 
unskilled Mazdoor, fixed under any law statutory role and order. The cost of work for which 
escalation is applicable (W) is same as cost of work done worked out as indicated in sub-para (ii) of 
clause 10 CC except the amount of full assessed value of secured Advance. 
 
Clause 10 CC 
Payment due to Increase / Decrease in Prices/ Wages after Receipt of Tender for Works: 
N.A. 
 
Clause 10 D  
Dismantled material Govt property: N.A. 
 
Clause 11 
Work to be Executed in Accordance with Specifications, Drawings, Orders etc. 
The contractor shall execute the whole and every part of the work in the most substantial and 
workmanlike manner both as regards materials and otherwise in every respect in strict accordance 
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with the specifications. The contractor shall also conform exactly, fully and faithfully to the design, 
drawings and instructions in writing in respect of the work signed by the Competent Authority and 
the contractor shall be furnished free of charge one copy of the contract documents together with 
specifications, designs, drawings and instructions as are not included in the standard specifications 
of Central Public Works Department specified in Schedule 'F' or in any Bureau of Indian Standard or 
any other, published standard or code or, Schedule of Rates or any other printed publication 
referred to elsewhere in the contract.  
The contractor shall comply with the provisions of the contract and with the care and diligence 
execute and maintain the works and provide all labour and materials, tools and plants including for 
measurements and supervision of all works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far as the necessity for 
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take 
full responsibility for adequacy, suitability and safety of all the works and methods of construction. 
 
Clause 12 : 
Deviations/ Variations Extent and Pricing 
The Competent Authority shall have power (i) to make alteration in, omissions from, additions to, or 
substitutions for the original specifications, drawings, designs and instructions that may appear to 
him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works 
in case of non-availability of a portion of the site or for any other reasons and the contractor shall be 
bound to carry out the works in accordance with any instructions given to him in writing signed by 
the Competent Authority and such alterations, omissions, additions or substitutions shall form part 
of the contract as if originally provided therein and any altered, additional or substituted work 
which the contractor may be directed to do in the manner specified above as part of the works, 
shall be carried out by the contractor on the same conditions in all respects including price on which 
he agreed to do the main work except as hereafter provided.  

The completion cost of any agreement for Maintenance works including works of upgradation, 
aesthetic, special repair, addition/ alteration should not exceed 1.25 times of Tendered amount. 
Any further deviation beyond this limit upto 1.5 times of tendered amount shall be approved by the 
authority mentioned in schedule 'F' with recorded reason and in exceptional case, Director, IIG shall 
have full power to approve the deviation beyond 1.50 times of tendered amount with recorded 
reason and take suitable corrective action.  
12.1 The time for completion of the works shall, in the event of any deviations resulting in additional 
cost over the tendered value sum being ordered be extended, if requested by the contractor, as 
follows: 

 (i) In the proportion which the additional cost of the altered, additional or substituted work, bears 
to the original tendered value plus 
 (ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge. 
 

Deviation, Extra Items and Pricing 
12.2 In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these 
shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus percentage 
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above/ below quoted contract amount. Payment of Extra items in case of non-schedule items (Non-
DSR items) shall be made as per the prevailing market rate. 
 
Deviation, deviated Quantities, Pricing 
12.3 In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates items), 
these shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 
percentage above/ below quoted contract amount. Payment of Substitute in case of non-schedule 
items (Non-DSR items) shall be made as per the prevailing market rate.  
In the case of contract items, which exceed the limits laid down in schedule F, the contractor shall 
be paid rates at Agreement rate/Market rate whichever is lower. 
 In case of decrease in the rates prevailing in the market of items for the work in excess of the limits 
laid down in Schedule F, the Competent Authority shall after giving notice to the contractor within 
one month of occurrence of the excess and after taking into consideration any reply received from 
him within fifteen days of the receipt of the notice, revise the rates for the work in question within 
one month of the expiry of the said period of fifteen days having regard to the market rates. 
 
12.4 For the purpose of operation of Schedule "F", the following works shall be treated as works 
relating to foundation unless & otherwise defined in the contract:  
(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level whichever is 
lower. 
 (ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 
iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/ tanks and other 
elevated structures: All works up to 1.2 metres above the ground level.  
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 metres above 
the ground level. 
(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is 
lower.  
(vi) For Roads, all items of excavation and filling including treatment of sub base.  
 
12.5 Any operation incidental to or necessarily has to be in contemplation of tenderer while quoting 
filing tender, or necessary for proper execution of the item included in the Schedule of quantities or 
in the schedule of rates mentioned above, whether or not, specifically indicated in the description of 
the item and the relevant specifications, shall be deemed to be included in the rates quoted by the 
tenderer or the rate given in the said schedule of rates, as the case may be. Nothing extra shall be 
admissible for such operations. 
 
Clause 13  
Foreclosure of contract due to Abandonment or Reduction in Scope of Work: 
If at any time after acceptance of the tender or during the progress of work, the purpose or object 
for which the work is being done changes due to any supervening cause and as a result of which the 
work has to be abandoned or reduced in scope the Competent Authority shall give notice in writing 
to that effect to the contractor stating the decision as well as the cause for such decision and the 
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contractor shall act accordingly in the matter. The contractor shall have no claim to any payment of 
compensation or otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the works in full but which he did not derive in consequence of the 
foreclosure of the whole or part of the works. The contractor shall be paid at contract rates, full 
amount for works executed at site and, in addition, a reasonable amount as certified by the 
Competent Authority for the items hereunder mentioned which could not be utilized on the work to 
the full extent in view of the foreclosure;  
(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary 
labour huts, staff quarters and site office; storage accommodation and water storage tanks. 
(ii) Government shall have the option to take over contractor's materials or any part thereof either 
brought to site or of which the contractor is legally bound to accept delivery from suppliers (for 
incorporation in or incidental to the work) provided, however Government shall be bound to take 
over the materials or such portions thereof as the contractor does not desire to retain. For materials 
taken over or to be taken over by Government, cost of such materials as detailed by Competent 
Authority shall be paid. The cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to materials whilst in the 
custody of the contractor. 
(iii) Reasonable compensation for transfer of T & P from site to contractor's permanent stores or to 
his other works, whichever is less. If T & P are not transported to either of the said places, no cost of 
transportation shall be payable. 
(iv) Reasonable compensation for repatriation of contractor's site staff and imported labour to the 
extent necessary. The contractor shall, if required by the Competent Authority, furnish to him, 
books of account, wage books, time sheets and other relevant documents and evidence as may be 
necessary to enable him to certify the reasonable amount payable under this condition. The 
reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of the 
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per 
accepted tender less the cost of work actually executed under the contract and less the cost of 
contractor's materials at site taken over by the Government as per item (ii) above. Provided always 
that against any payments due to the contractor on this account or otherwise, the Competent 
Authority shall be entitled to recover or be credited with any outstanding balances due from the 
contractor for advance paid in respect of any tool, plants and materials and any other sums which at 
the date of termination were recoverable by the Government from the contractor under the terms 
of the contract. In the event of action being taken under Clause 13 to reduce the scope of work, the 
contractor may furnish fresh Performance Guarantee on the same conditions, in the same manner 
and at the same rate for the balance tendered amount and initially valid up to the extended date of 
completion or stipulated date of completion if no extension has been granted plus minimum 60 
days beyond that. Wherever such a fresh Performance Guarantee is furnished by the contractor the 
Competent Authority may return the previous Performance Guarantee. 
 
Clause 14 
Carrying out part work at risk & cost of contractor: 
If contractor:  
(i) At any time makes default during currency of work or does not execute any part of the work 
with due diligence and continues to do so even after a notice in writing of 7 working days in this 
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respect from the Engineer-in-Charge; or 

(ii) Commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or takes effective steps to remedy it within 7 working days even after a notice in 
writing is given in that behalf by the Engineer-in-Charge; or Fails to complete the work(s) or items of 
work with individual dates of completion, on or before the date(s) so determined, and does not 
complete them within the period specified in the notice given in writing in that behalf by the 
Engineer-in-Charge. 
(iii) The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to any 
other right or remedy against the contractor which have either accrued or accrue thereafter to 
Government, by a notice in writing to take the part work / part incomplete work of any item(s) out 
of his hands and shall have powers to : (a) Take possession of the site and any materials, 
constructional plant, implements, stores, etc., thereon; and/or (b) Carry out the part work / part 
incomplete work of any item(s) by any means at the risk and cost of the contractor 
The Competent Authority shall determine the amount, if any, is recoverable from the contractor for 
completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
damage suffered by Government because of action under this clause shall not exceed 10% of the 
tendered value of the work. In determining the amount, credit shall be given to the contractor with 
the value of work done in all respect in the same manner and at the same rate as if it had been 
carried out by the original contractor under the terms of his contract, the value of contractor's 
materials taken over and incorporated in the work and use of plant and machinery belonging to the 
contractor. The certificate of the Competent Authority as to the value of work done shall be final 
and conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses incurred by 
the department are less than the amount payable to the contractor at his agreement rates, the 
difference shall not be payable to the contractor. Any excess expenditure incurred or to be incurred 
by Government in completing the part work/ part incomplete work of any item(s) or the excess loss 
of damages suffered or may be suffered by Government as aforesaid after allowing such credit shall 
without prejudice to any other right or remedy available to Government in law or per as agreement 
be recovered from any money due to the contractor on any account, and if such money is 
insufficient, the contractor shall be called upon in writing and shall be liable to pay the same within 
30 days. If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Competent Authority shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale 
thereof towards the dues recoverable from the contractor under the contract and if thereafter 
there remains any balance outstanding, it shall be recovered in accordance with the provisions of 
the contract.  
In the event of above course being adopted by the Competent Authority, the contractor shall have 
no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any engagements or made any advance on any account or 
with a view to the execution of the work or the performance of the contract. 
 
Clause 15:  
Suspension of Work: 
(i) The contractor shall, on receipt of the order in writing of the Competent Authority , (whose 
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decision shall be final and binding on the contractor) suspend the progress of the works or any part 
thereof for such time and in such manner as the Competent Authority may consider necessary so as 
not to cause any damage or injury to the work already done or endanger the safety thereof for any 
of the following reasons: (a) on account of any default on the part of the contractor or; (b) for 
proper execution of the works or part thereof for reasons other than the default of the contractor; 
or (c) for safety of the works or part thereof. The contractor shall, during such suspension, properly 
protect and secure the works to the extent necessary and carry out the instruction 
(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: (a) the contractor shall 
be entitled to an extension of time equal to the period of every such suspension plus 25%, for 
completion of the item or group of items of work for which a separate period of completion is 
specified in the contract and of which the suspended work forms a part, and; (b) If the total period 
of all such suspensions in respect of an item or group of items or work for which a separate period 
of completion is specified in the contract exceeds thirty days, the contractor shall, in addition, be 
entitled to such compensation as the Competent Authority may consider reasonable in respect of 
salaries and/or wages paid by the contractor to his employees and labour at site, remaining idle 
during the period of suspension, adding thereto 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to the Competent Authority within 
fifteen days of the expiry of the period of 30 days. 

(iii) If the works or part thereof is suspended on the orders of the Competent Authority for more 
than three months at a time, except when suspension is ordered for reason (a) in subpara (i) above, 
the contractor may after receipt of such order serve a written notice on the Competent Authority 
requiring permission within fifteen days from receipt by the Competent Authority of the said notice, 
to proceed with the work or part thereof in regard to which progress has been suspended and if 
such permission is not granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as an omission of such part by Government or 
where it affects whole of the works, as an abandonment of the works by Government, shall within 
ten days of expiry of such period of 15 days give notice in writing of his intention to the Competent 
Authority. In the event of the contractor treating the suspension as an abandonment of the contract 
by Government, he shall have no claim to payment of any compensation on account of any profit or 
advantage which he might have derived from the execution of the work in full but which he could 
not derive in consequence of the abandonment. He shall, however, be entitled to such 
compensation, as the Competent Authority may consider reasonable, in respect of salaries and/or 
wages paid by him to his employees and labour at site, remaining idle in consequence adding to the 
total thereof 2% to cover indirect expenses of the contractor provided the contractor submits his 
claim supported by details to the Competent Authority within 30 days of the expiry of the period of 
3 months. 
 
Clause 16.  
Action in case Work not done as per Specifications  
All works under or in course of execution or executed in pursuance of the contract, shall at all times 
be open and accessible to the inspection and supervision of the Competent Authority, his 
authorized subordinates in charge of the work and all the superior officers, officer of the Quality 
Assurance Unit of the Department or any organization engaged by the Department for Quality 
Assurance and of the Chief Technical Examiner's Office, and the contractor shall, at all times, during 
the usual working hours and at all other times at which reasonable notice of the visit of such officers 
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has been given to the contractor, either himself be present to receive orders and instructions or 
have a responsible agent duly accredited in writing, present for that purpose. Orders given to the  
Contractor's agent shall be considered to have the same force as if they had been given to the 
contractor himself. 
 
If it shall appear to the Competent Authority or his authorized subordinates in charge of the work or 
to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the officers of the 
organization engaged by the Department for Quality Assurance or to the Chief Technical Examiner 
or his subordinate officers, that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of the work which are 
unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, 
the contractor shall, on demand in writing which shall be made within twelve months (six months in 
the case of work costing Rs. 10 Lac and below except road work) of the completion of the work from 
the Competent Authority specifying the work, materials or articles complained of notwithstanding 
that the same may have been passed, certified and paid for forthwith rectify, or remove and 
reconstruct the work so specified in whole or in part, as the case may require or as the case may be, 
remove the materials or articles so specified and provide other proper and suitable materials or 
articles at his own charge and cost. In the event of the failing to do so within a period specified by 
the Competent Authority in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under clause 2 of the contract (for non-completion of the work in 
time) for this default. In such case the Competent Authority may not accept the item of work at the 
rates applicable under the contract but may accept such items at reduced rates as the authority 
specified in schedule 'F' may consider reasonable during the preparation of on account bills or final 
bill if the item is so acceptable without detriment to the safety and utility of the item and the 
structure or he may reject the work outright without any payment and/or get it and other 
connected and incidental items rectified, or removed and re-executed at the risk and cost of the 
contractor. Decision of the Competent Authority to be conveyed in writing in respect of the same 
will be final and binding on the contractor. 
 
Clause 17 

Contractor Liable for Damages, defects during defect liability Period: 
If the contractor or his working people or servants shall break, deface, injure or destroy any part of 
building in which they may be working, or any building, road, road kerb, fence, enclosure, water 
pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated 
ground contiguous to the premises on which the work or any part is being executed, or if any 
damage shall happen to the work while in progress, from any cause whatever or if any defect, 
shrinkage or other faults appear in the work within twelve months (six months in the case of work 
costing Rs. Ten lacs and below except road work) after a certificate final or otherwise of its 
completion shall have been given by the Engineer in- Charge as aforesaid arising out of defect or 
improper materials or workmanship the contractor shall upon receipt of a notice in writing on that 
behalf make the same good at his own expense or in default the Competent Authority cause the 
same to be made good by other workmen and deduct the expense from any sums that may be due 
or at any time thereafter may become due to the contractor, or from his security deposit or the 
proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the contractor 
shall not be refunded before the expiry of twelve months (six months in the case of work costing Rs. 
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Ten lacs and below except road work) after the issue of the certificate final or otherwise, of 
completion of work, or till the final bill has been prepared and passed whichever is later. Provided 
that in the case of road work, if in the opinion of the Competent Authority, half of the security 
deposit is sufficient, to meet all liabilities of the contractor under this contract, half of the security 
deposit will be refundable after six months and the remaining half after twelve months of the issue 
of the said certificate of completion or till the final bill has been prepared and passed whichever is 
later. In case of Maintenance and Operation works of E&M services, the security deposit deducted 
from contractors shall be refunded within one month from the date of final payment or within one 
month from the date of completion of the maintenance contract whichever is earlier 
 
Clause 18 
Contractor to Supply Tools & Plants etc.: 
The contractor shall provide at his own cost all materials, machinery, tools & plants as specified in 
schedule F. In addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, whether original, 
altered or substituted and whether included in the specifications or other documents forming part 
of the contract or referred to in these conditions or not, or which may be necessary for the purpose 
of satisfying or complying with the requirements of the Competent Authority as to any matter as to 
which under these conditions he is entitled to be satisfied, or which he is entitled to require 
together with carriage therefore to and from the work. The contractor shall also supply without 
charge the requisite number of persons with the means and materials, necessary for the purpose of 
setting out works, and counting, weighing and assisting the measurement for examination at any 
time and from time to time of the work or materials. Failing his so doing, the same may be provided 
by the Competent Authority at the expense of the contractor and the expenses may be deducted, 
from any money due to the contractor, under this contract or otherwise and/or from his security 
deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

 
Clause 18 A 
Recovery of Compensation paid to Workmen: 
In every case in which by virtue of the provisions sub- section (1) of section 12 of the Workmen's 
Compensation Act. 1923, Government is obliged to pay compensation to a workman employed by 
the contractor, in execution of the works , Government will recover from the contractor , the 
amount of the compensation so paid: and, , without prejudice to the rights of the Government 
under sub- section(2) of section 12 , of the said Act, Government shall be at liberty to recover such 
amount or any part thereof by deducting it from the security deposit or from any sum due by 
Government to the contractor whether under this contract or otherwise. Government shall not be 
bound to contest any claim made against it under sub- section (1) of section 12, of the said Act, 
except on the written request of the contractor and upon his giving to Government full security for 
all costs for which Government might become liable in consequence of contesting such claim. 
 
Clause 18B 
Ensuring Payment and Amenities to Workers if Contractor fails: 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) 
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Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Government is 
obliged to pay any amounts of wages to a workman employed by the contractor in execution of the 
works, or to incur any expenditure in providing welfare and health amenities required to be 
provided under the above said Act and the rules under Clause 19H or under the C.P.W.D. 
Contractor's Labour Regulations, or under the Rules framed by Government from time to time for 
the protection of health and sanitary arrangements for workers employed by C.P.W.D. Contractors, 
Government will recover from the contractor, the amount of wages so paid or the amount of 
expenditure so incurred; and without prejudice to the rights of the Government under sub-
section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and 
Abolition) Act, 1970, Government shall be at liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by Government to the contractor 
whether under this contract or otherwise Government shall not be bound to contest any claim 
made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the said Act, 
except on the written request of the contractor and upon his giving to the Government full security 
for all costs for which Government might become liable in contesting such claim. 
 
Clause 19. 
Labour Laws to be complied by the Contractor: 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 
work, and continue to have a valid license until the completion of the work. The contractor shall also 
comply with provisions of the Inter-State Migrant Workmen (Regulation of Employment and 
Conditions of Service) Act, 1979. The contractor shall also abide by the provisions of the Child 
Labour (Prohibition and Regulation) Act, 1986. The contractor shall also comply with the provisions 
of the building and other Construction Workers (Regulation of Employment & Conditions of Service) 
Act, 1996 and the building and other Construction Workers Welfare Cess Act, 1996. Any failure to 
fulfill these requirements shall attract the penal provisions of this contract arising out of the 
resultant non-execution of the work.  
 
Clause 19A 
 No labour below the age of fourteen years shall be employed on the work. 
 
Clause 19 B 
Payment of Wages: 
(i) The contractor shall pay to labour employed by him either directly or through subcontractors, 
wages not less than fair wages as defined in the C.P.W.D. Contractor's Labour Regulations or as per 
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 
(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 
be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-
contractors in connection with the said work, as if the labour had been immediately employed by 
him.  
(iii) In respect of all labour directly or indirectly employed in the works for performance of the 
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contractor's part of this contract, the contractor shall comply with or cause to be complied with the 
Central Public Works Department contractor's Labour Regulations made by Government from time 
to time in regard to payment of wages, wage period, deductions from wages recovery of wages not 
paid and deductions unauthorized made, maintenance of wage books or wage slips publication of 
scale of wage and other terms of employment, inspection and submission of periodical returns and 
all other matters of the like nature or as per the provisions of the Contract Labour(Regulation and 
Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
wherever applicable  
(a) The Competent Authority concerned shall have the right to deduct from the amount due to the 
contractor any sum required or estimated to be required for making good the loss suffered by a 
worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of 
the workers, non-payment of wages or of deductions made from his or their wages which are not 
justified by their terms of the contract or non-observance of the Regulations. Under the provision of 
Minimum Wages (Central) Rules, 1950, the contractor is bound to allow to the labours directly or 
indirectly employed in the works one day rest for 6 days continuous work and pay wages at the 
same rate as for duty. In the event of default, the Competent Authority shall have the right to 
deduct the sum or sums not paid on account of wages for weekly holidays to any labours and pay 
the same to the persons entitled thereto from any money due to the contractor by the Competent 
Authority concerned. In the case of Union Territory of Delhi, however, as the all-inclusive minimum 
daily wages fixed under Notification of the Delhi Administration No.F.12(162)MWO/DAB/ 43884-91, 
dated 31-12-1979 as amended from time to time are inclusive of wages for the weekly day of rest, 
the question of extra payment for weekly holiday would not arise.  

(iv) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 
Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial 
Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor's Labour (Regulation and 
Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the rules 
made there under from time to time.  

(v) The contractor shall indemnify and keep indemnified Government against payments to be 
made under and for the observance of the laws aforesaid and the C.P.W.D. Contractor's Labour 
Regulations without prejudice to his right to claim indemnity from his sub-contractors.  
(vi) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall 
be deemed to be a breach of this contract. 
(vii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such 
wage, such wage shall be paid by the contractor to the workmen directly without the intervention of 
Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the minimum 
wage payable to the workmen as and by way of commission or otherwise.  

(viii) The contractor shall ensure that no amount by way of commission or otherwise is deducted or 
recovered by the Jamadar from the wage of workmen. 
Clause 19 C 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor's part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 
provide for all facilities in connection therewith. In case the contractor fails to make arrangement 
and provide necessary facilities as aforesaid, he shall be liable to pay a penalty as decided by the 
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authority mentioned in Schedule F for each default and in addition, the Competent Authority shall 
be at liberty to make arrangement and provide facilities as aforesaid and recover the costs incurred 
in that behalf from the contractor. 
 
Contribution of EPF and ESI: 
The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the 
contractor. These contributions on the part of the employer paid by the contractor shall be 
reimbursed by the Competent Authority to the contractor on actual basis. The verification of 
deployment labour will be done through biometric attendance system or any other suitable method 
by the Competent Authority. The applicable and eligible amount of EPF & ESI shall be reimbursed 
preferably within 7 days but not later than 30 days of submission of documentary proof of payment 
provided same are in order. 
 
Clause20 

Minimum Wages Act to be complied with: 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract 
Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed there 
under and other labour laws affecting contract labour that may be brought into force from time to 
time. 

 
Clause 21 
Work not to be sublet. Action in case of in solvency: 
The contract shall not be assigned or sublet without the written approval of the Competent 
Authority. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors or 
attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or 
otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or any 
of his servants or agent to any public officer or person in the employ of Government in any way 
relating to his office or employment, or if any such officer or person shall become in any way 
directly or indirectly interested in the contract, the Competent Authority on behalf of the President 
of India shall have power to adopt the course specified in Clause 3 hereof in the interest of 
Government and in the event of such course being adopted, the consequences specified in the said 
Clause 3 shall ensue.  
 
Clause 22  
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of Government without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 

 
Clause 23 to 26: deleted 
 
Clause 27Lumpsum Provisions in Tender: 
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When the estimate on which a tender is made includes lump sum in respect of parts of the work, 
the contractor shall be entitled to payment in respect of the items of work involved or the part of 
the work in question at the same rates as are payable under this contract for such items, or if the 
part of the work in question is not, in the opinion of the Competent Authority payable of 
measurement, the Competent Authority may at his discretion pay the lump-sum amount entered in 
the estimate, and the certificate in writing of the Competent Authority shall be final and conclusive 
against the contractor with regard to any sum or sums payable to him under the provisions of the 
clause. 
 
Clause 28 

Action where no Specifications are specified: 
In the case of any class of work for which there is no such specifications as referred to in Clause 11, 
such work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In 
case there are no such specifications in Bureau of Indian Standards, the work shall be carried out as 
per manufacturers' specifications, if not available then as per state District Specifications. In case 
there are no such specifications as required above, the work shall be carried out in all respects in 
accordance with the instructions and requirements of the Competent Authority. 
 
Clause 29 
Withholding and lien in respect of sum due from Contractor: 
(i) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Competent Authority or the Institute shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from the security, if any 
deposited by the contractor and for the purpose aforesaid, the Competent Authority or the Institute  
shall be entitled to withhold the security deposit, if any, furnished as the case may be and also have 
a lien over the same pending finalization or adjudication of any such claim. In the event of the 
security being insufficient to cover the claimed amount or amounts or if no security has been taken 
from the contractor, the Competent Authority or the Institute  shall be entitled to withhold and 
have a lien to retain to the extent of such claimed amount or amounts referred to above, from any 
sum or sums found payable or which may at any time thereafter become payable to the contractor 
under the same contract or any other contract with the Competent Authority of the Government or 
any contracting person through the Competent Authority pending finalization of adjudication of any 
such claim. It is an agreed term of the contract that the sum of money or moneys so withheld or 
retained under the lien referred to above by the Competent Authority or Government will be kept 
withheld or retained as such by the Competent Authority or the Institute till the claim arising out of 
or under the contract is determined by the arbitrator(if the contract is governed by the arbitration 
clause) by the competent court, as the case may be and that the contractor will have no claim for 
interest or damages whatsoever on any account in respect of such withholding or retention under 
the lien referred to above and duly notified as such to the contractor. For the purpose of this clause, 
where the contractor is a partnership firm or a limited company, the Competent Authority or the 
Institute shall be entitled to withhold and also have a lien to retain towards such claimed amount or 
amounts in whole or in part from any sum found payable to any partner/limited company as the 
case may be, whether in his individual capacity or otherwise. 
(ii) The Institute  shall have the right to cause an audit and technical examination of the works and 
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the final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is found 
to have been overpaid in respect of any work done by the contractor under the contract or any 
work claimed to have been done by him under the contract and found not to have been executed, 
the contractor shall be liable to refund the amount of over-payment and it shall be lawful for 
Government to recover the same from him in the manner prescribed in sub-clause (i) of this clause 
or in any other manner legally permissible; and if it is found that the contractor was paid less than 
what was due to him under the contract in respect of any work executed by him under it, the 
amount of such under payment shall be duly paid by Government to the contractor, without any 
interest thereon whatsoever. Provided that the Government shall not be entitled to recover any 
sum overpaid, nor the contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Competent Authority on the one hand and the 
contractor on the other under any term of the contract permitting payment for work after 
assessment by the Competent Authority. 

 
Clause 29 A 
Lien in respect of claims in other Contracts: 
Any sum of money due and payable to the contractor (including the security deposit returnable to 
him) under the contract may be withheld or retained by way of lien by the Competent Authority or 
the Government or any other contracting person or persons through Competent Authority against 
any claim of the Competent Authority or Government or such other person or persons in respect of 
payment of a sum of money arising out of or under any other contract made by the contractor with 
the Engineer- in-Charge or the Government or with such other person or persons. It is an agreed 
term of the contract that the sum of money so withheld or retained under this clause by the 
Competent Authority or the Government will be kept withheld or retained as such by the 
Competent Authority or the Government or till his claim arising out of the same contract or any 
other contract is either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no claim for interest or 
damages whatsoever on this account or on any other ground in respect of any sum of money 
withheld or retained under this clause and duly notified as such to the contractor. 
 
Clause 30 
Water for Works: 
The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions. (i) That the 
water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the 
Competent Authority (ii) The Competent Authority shall make alternative arrangements for supply 
of water at the risk and cost of contractor(s) if the arrangements made by the contractor(s) for 
procurement of water are in the opinion of the Competent Authority unsatisfactory. 
 

Clause 31- 32 deleted  
 
Clause 33: 
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Levy/Taxes payable by Contractor: 

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess in 
respect of input for or output by this contract shall be payable by the contractor and the Institute 
shall not entertain any claim whatsoever in this respect except as provided under Clause 38 (ii) The 
contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone, 
kankar, etc. from local authorities. If pursuant to or under any law, notification or order any royalty, 
cess or the like becomes payable by the Government of India and does not any time become 
payable by the contractor to the State Government, Local authorities in respect of any material used 
by the contractor in the works, then in such a case, it shall be lawful to the Government of India and 
it will have the right and be entitled to recover the amount paid in the circumstances as aforesaid 
from dues of the contractor. 
 
Clause 34 

Conditions for reimbursement of levy/taxes if levied after receipt of Tenders: 
(i) All tendered rates shall be inclusive of any tax, GST, levy or cess applicable on last stipulated 
date of receipt of tender including extension if any. No adjustment i.e. increases or decrease shall 
be made for any variation in the rate of GST, Building and Other Construction Workers Welfare Cess 
or any tax, levy or cess applicable on inputs. However, effect of variation in rates of GST or Building 
and Other Construction Workers Welfare Cess or imposition or repeal of any other tax, levy or cess 
applicable on output of the works contract shall be adjusted on side, increase or decrease. 
(ii) Provided further that for Building and Other Construction Workers Welfare Cess or any tax 
(other than GST), levy or cess varied or imposed after the last date of receipt of tender including 
extension if any, any increase shall be reimbursed to the contractor only if the contractor 
necessarily and properly pays such increased amount of taxes/ levies/cess. Provided further that 
such increase including GST shall not be made in the extended period of contract for which the 
contractor alone is responsible for delay as determined by authority for extension of time under 
Clause 5 in Schedule F.  
(iii) The contractor shall keep necessary books of accounts and other documents for the purpose of 
this condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of the Government and/or the Competent Authority and shall also furnish such other 
information/document as the Competent Authority may require from time to time.  
(iv) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy 
or cess, or variation or repeal of such tax or levy or cess give a written notice thereof to the 
Competent Authority that the same is given pursuant to this condition, together with all necessary 
information relating thereto. 
 
Clause 35 
Termination of Contract on death of contractor: 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Engineer in Charge on behalf of the President of India shall have the option of terminating the 
contract without levy compensation to the contractor. 
 
Clause 38  



47 
 

 

Theoretical consumption of Material: 

(i) After completion of the work and also at any intermediate stage in the event of Non 
reconciliation of materials issued theoretical quantity of materials used in the work shall be 
calculated on the basis and method given hereunder: - 
(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & bitumen 
required for different items of work as shown in the Schedule of Rates mentioned in Schedule 'F'. In 
case any item is executed for which standard constants for the consumption of cement or bitumen 
are not available in the above-mentioned schedule/statement or cannot be derived from the same 
shall be calculated on the basis of standard formula to be laid down by the Competent Authority.  
(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the 
quantity required as per design or as authorized by Engineer-in-Charge, including authorized 
lappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being 
determined and compared with the actual, each diameter wise, section wise and category wise 
separately.  
(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and 
G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% for wastage due 
to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 10%), such determination & 
comparison being made diameter wise & category wise.  
(d) For any other material as per actual requirements. Over the theoretical quantities of materials so 
computed a variation shall be allowed as specified in Schedule 'F' For non scheduled items, the 
decision of the Superintending Engineer CE regarding theoretical quantities of materials which 
should have been actually used, shall be final and binding on the contractor.  
(ii) The said action under this clause is without prejudice to the right of the Government to take 
action against the contractor under any other conditions of contract for not doing the work 
according to the prescribed specifications. 
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Percentage Rate Tender & Contract for Works 

Tender/bid for the work of: " “Special repairs, internal and external painting of Guest House Building at IIG 
New Panvel.” 

 

TENDER / BID 

I/We have read and examined the notice inviting bid, schedule-A, B, C, D, E & F, Specifications applicable, 
Drawings & Designs, General Rules and Directions, Conditions of Contract for CPWD Works (Maintenance) 2020 
with up-to-date correction slips, clauses of contract, Special conditions, Schedule of rates & other documents and 
Rules referred to in the conditions of contract and all other contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for Indian Institute of Geomagnetism, New Panvel, 
Navi Mumbai within the time specified in Schedule ‘F’ viz., schedule of quantities and in  accordance in all respect 
with the specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules and 
Directions and in Clause 11 of the Conditions of contract with amendments up to the last date of submission of 
bids and with such materials as are provided for, by, and in accordance with, such conditions so far as applicable. 

We agree to keep the tender open for Ninety (90) days from the actual date of opening and not to make any 
modification in its terms and conditions. 

The proforma of EMD Declaration as per O.M. No. DG/CON/Misc./13 dated 23.11.2020 duly filled in and signed 
by the Authorized Signatory shall be submitted with the Technical bid. If I/We, fail to furnish the prescribed 
performance guarantee within prescribed period, I/We agree that the said President of India or his successors, in 
office shall without prejudice to any other right or remedy, be at liberty to take appropriate action according to the 
Declaration. Further, if I/We fail to commence work as specified, I/We agree that President of India or the 
successors in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 
said performance guarantee absolutely, the said performance guarantee shall be a guarantee to execute all the 
works referred to in the tender documents upon the terms and conditions contained or referred to those in excess 
of that limit at the rates to be determined in accordance with the provision contained in clause 12.1  and 12.2  (as 
modified) of the Tender form.  

Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We shall be debarred for 
participation in the re-tendering process of the work. 

I/we undertake and confirm that eligible similar work(s) has/have not been got executed through another agency 
on back-to-back basis.  Further that, if such a violation comes to the notice of Institute,, then I/we shall be 
debarred for bidding in IIG in future forever. Also, if such a violation comes to the notice of the Institute before 
date of start of work, the Competent Authority shall be free to forfeit the entire amount of Performance Guarantee 
and I/we may be debarred from CPWD works for ever. 

I/We here-by declare that I/We shall treat the tender documents drawings and other records connected with the 
work as secret/confidential documents and shall not communicate information/derived there from to any person 
other than a person to whom I/We am/are authorized to communicate the same or use the information in any 
manner prejudicial to the safety of the State. 

 

Dated: …………. **…………….                    
 Signature of contractor **  

Witness: **Postal Address**  
Address: **                                                                                          
Occupation: ** 

[** to be filled by contractor 
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ACCEPTANCE 

 
The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted by me for and 
on behalf of the President of India for a sum of Rs. ……*………. 
(Rupees………………………*……………………………). 
 
The letters referred to below shall form part of this contract agreement: - 
(a) …………*…………… 
(b) …………*…………… 
(c) ………..*…………… 

 
 

For & on behalf of Indian Institute of Geomagnetism, 
New Panvel,  Navi Mumbai 
 
Signature.………………..……………… 

Dated:                         Designation ……………………………... 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



50 
 

 

 
Form of Performance Guarantee/ Bank Guarantee Bond 

 
 

In consideration of the Director, Indian Institute of Geomagnetism (hereinafter called “The 
Institute”) having agreed under the terms and conditions of Letter of Intent / Agreement 
No……………… dated…………….. made between 
…………...........…………and …….....................................……. (hereinafter called “ the said 
Contractor{s}“ ).for the work of………………….. …................ 
 
...................................................................................…………… (Hereinafter called “the 
 
said Letter of 
Intent / Agreement”) having agreed to production of a irrevocable bank Guarantee for 
Rs………………. 
……………. (Rupees ……………………………………………….. only), as a security / 
guarantee from the contractor(s) for compliance of his obligations in accordance with the 
terms          and          conditions          in         the         said agreement, we 
……....………….......................................(Indicate the name of the Bank) (hereinafter referred 
to as “the Bank”) hereby undertake to pay to the Institute an amount not exceeding Rs. 
……….......... (Rs..........................................................................................…….only) on 
demand by the Institute. 

2. We .................................................. (indicate the name of Bank) do hereby undertake 
To pay the amounts due and payable under  this guarantee without any demur, merely on a 
demand from the Institute stating that the amount claimed is required to meet the recoveries 
due or likely to be due from the said Contractor(s). Any such demand made on the bank shall 
be conclusive as regards the amount due and payable by the Bank under this guarantee. 
However, our liability under this guarantee shall be restricted to an amount n ot exceeding
 Rs………………… 
(Rupees .............................................................................. only). 

 
3. We, the said bank, further undertake to pay to the Inst i tute any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or proceeding 
pending before any Court or Tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 
 
The payment so made by us under this bond shall be a valid discharge of our liability    for 
payment there under and the Contractor(s) shall have no claim against us for making such 
payment. 

 
4. We ................................. (indicate the name of Bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for 
the performance of the said Agreement and that it shall continue to be enforceable till all the 
dues of the Institute under or by virtue of the said Agreement have been fully paid and its 
claims satisfied or discharged or till Competent Authority on behalf of the Institute certifies that 
the terms and conditions of the said Agreement  have  been fully and properly carried out by 
the said Contractor(s) and accordingly discharges this guarantee. 

 
5. We ................................... (indicate the name of Bank) further agree with the Institute 
that the Institute shall have the fullest  liberty without  our  consent and without affecting in  
any   manner our obligations hereunder to vary any of the terms and conditions of the 

 

said Agreement or to extend time of performance by the said Contractor(s) from time to time 
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or to postpone for any time or from time to time any of the powers exercisable by the Institute 
against the said Contractor(s) and to forbear or enforce any of the terms and conditions 
relating to the said Agreement and we shall not be relieved from our liability by reason of any 
such variation, or extension being granted to the said Contractor(s) or for any forbearance, 
act of omission on the part of the Institute or any indulgence by the Institute to the said 
Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 

 
7. We, …………………………. (Indicate the name of Bank) lastly undertake not to revoke 
this guarantee except with the previous consent of the Institute in writing. 

 
 

8. This guarantee shall be valid up to ……………………, unless extended on demand. 
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 
Rs. 
………………………..… (Rupees 
………………………………………………...................................................……. only) and 
unless a claim in writing is lodged with us within six months of the date of expiry or the 
extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand 
discharged. 

 
Signed and sealed Dated the ……....... day of ……....……. for 
………................................…… (Indicate the name of Bank) 
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TENDER ACCEPTANCE UNDERTAKING 
FOR EMD  

(To be submitted on letterhead of tenderer) 
Date:  

To, 
The Director, 
Indian Institute of Geomagnetism, 
IIG, 
New Panvel, 
Navi Mumbai-410210. 

 
Tender Ref No: IIG / 2021 / 03,                                                                                   dated 30.12.2021. 

 
Name of work: 

 
Sir, 

 
Whereas I, / we  ………………………………………..have submitted bid for the work of  
 
……………………………………………………………………. 
 
I / We hereby submit following declaration in lieu of submitting Earnest Money Deposit. 
 

1) It after opening of tender I / We withdraw or modify my / our bid during the period of 
validity of tender ( including extended validity period of tender) specified in the tender 
documents, 
 

2) If after award of work I / we fail to sign the contract or to submit performance 
guarantee before the deadline defined in the tender documents  

 
I we shall suspended for one year and shall not be eligible to bid for IIG tenders from the date 
of issue of suspension order.  
 
 

 
Signature of contractor  
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AGREEMENT 

 
This deed of agreement is made on this Two thousand and twenty one  between through 
its having its registered office 
 . which expression 
shall include its successors / assignees hereinafter called the supplier of the onepart 

 
And 
 
Indian Institute of Geomagnetism (IIG), an autonomous Institute under Dept. of science 
and Technology, Govt. of India having its registered office at Navi Mumbai at sector-18, 
Kalamboil highway, Navi Mumbai -410218 represented by the Director, IIG on the second 
part. 

 
WHEREAS, the second party published notice inviting tenders for of “Special repairs, 
internal and external painting of Guest House Building at IIG New Panvel.”  

 
AND whereas, the first party applied and offered its offer in response of the notice of 
invitation for tender and the offer whereas, found acceptable by the second party who has 
issued Letter of acceptance / Letter of Intent to the supplier on first part; 

 
WHEREAS, the terms & conditions duly stipulated in the tender form under the Schedule 
of terms & conditions (general as well as special) have been found acceptable by the first 
party to abide by them and the second party has found the first party competent and 
capable supplier and letter of intent has been issued by the second party; 

 
Now it is therefore, parties here un-to have agreed mutually to abide by the terms and 
conditions of the work order and now this deed WITNESSED that: 

 
1. The first party shall abide by the general terms and conditions as well as the special 
terms and conditions as have been stipulated in the tender for the supply and provide 
services of specified manpower to commence the work of maintenance as awarded with 
effect from the given date and time. 

 
2That the technical Bid containing technical specifications of the techniques to be used 
for maintaining the work schedule will be ensured by the first party and will be acceptable 
to the second party. 

 
3. That the quantity variation in consumable items and non-consumable equipments / 
tools including short supply will not be acceptable by the second party unless otherwise 
specified and communicated by the second party to the first party within the authorized 
time of supply or the extended time as may be mutually agreed upon by the parties here 
to. 

 
4. That the upward price variation will not be acceptable (except increase in statutory 
compliances viz. minimum wages, VDA, bonus etc.) to the second party whereas the first 

party will be under the liability to revise the price downward if it happens due to reduction 
of taxes leviable by the Central / State Government. 
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5. The maintenance of the equipment / tools during currency period of the contract shall 
be the sole responsibility of the contractor. The alternative tools / equipments shall be 
provided by the contractor in case of failure of any of the tools / equipments required for 
maintaining the awarded jobs. 

 
6. That the notice inviting tender, tender form, technical bid, commercial bid to gather 
with schedule of quantity and specifications including general terms and conditions and 
special terms & conditions schedule shall be construed as the part of this agreement. 

 
7. That the mode of payment & currency for the supplies shall not be changed unless 
otherwise mutually agreed by the parties and if found permissible under the Law of the 
land. 

 
8. That the first party shall be liable for the liquidated damages to be paid to the second 
party for the defaults on the part of the contractor for commissioning and maintenance is 
delayed and the second party will be free to recover such liquidated damages as may be 
determined in the terms of the work order conditions from the due amount of supplies or 
EMD or Performance Deposits / Guarantee including Bank Guarantee. 

 
9. That the first party / contractor shall be responsible to provide alternate manpower in 
case of any the workmen or group of workmen remain absent from the work on account 
of one reason or the other or refuse to execute the work or adopt delay tactics by one 
way or the other or any other unforeseen circumstances occurred or created on account 
of actions. Of the personnel of the contractor deployed at IIG. Failure of the contractor 
shall render him liable for all consequences as may be occurred to save life of patients in 
the hospital and recover the manpower cost together with damages as may be occurred 
on actual basis. 

 
IN WITNESS where of, the first party-contractor and through its authorized representative 
has herein to set his hands and authorized representative for and on behalf of the second 
party has hereinto set his hands, executed and signed this deed in presence of. 

 
 
 
First Party Second Party 
 
 
 
 
Witness:1.  Witness :1.  

 
 

2.  2.  
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ACCEPTANCE 

 
I have read the General and Special Terms and Conditions of the contract given above. I 
agree to abide by them. 

 
 
Signature of the Contractor and seal  

 

Name of authorized person 

 
Name of the firm 

 
 
 
Date: Address for correspondence 



56 
 

 

LETTER OF AUTHORIZATION 
 
 

I,Mr. Chairman  /  Managing Director /  President/ 

Vice-President / General Manager hereby certify and declare that 

M/s.   having its registered office 

at   is an 

organization dealing for providing services of manpower which is meant for scientific use 

for research / diagnostic / treatment and having business operations in India. 

 
ItisalsocertifiedthatourrepresentationandoperationsinIndiaisdone&executedby 

M/s.   which is a organization 

constituted under the provisions of  and having their 

registered office at who has been fully 

authorized by us to act as our representative in whole or part of India to deal, undertake, 

participate in the business proceedings, quote rate for supply, installation, testing and 

commissioning, after sales services of our products / equipments and their spare parts 

together with consumables and procure purchase orders to pass to us on such rates and 

conditions as may be negotiated by them for and on behalf ofus. 

 
The   Indian agent M/s. has also been 

authorized to provide after sales services, supply spare parts and consumables on the 

authorized rates as indicated in the price list of the company for the period of the currency 

ofwarrantyandannualmaintenancecontractthereafterforaperiodof5years.Theyhave also 

been authorized to negotiate the rate for allowing special discount to the research 

institutes of India. 

 
 
Signature 

 
 

Name of authorized person for bidder with seal 
 
 
Date : 



 

 

 

(To be submitted on the letter head of the firm ) 
 

DECLARATION 
 

a) It is certified that the information furnished above is correct. 
b) We have gone through the terms and conditions stipulated in the Tender Document and 

confirm to abide by the same. Disagreement and solution proposed has been listed in a 
separate sheet and being attached with this Bid. A copy of the Tender Document with its 
each page signed, in token of acceptance of the Terms and Conditions, is enclosed. 

c) We understand that the decision of the IIG to accept / reject “the points of disagreements 
and proposed solution provided by us "would be final and binding. 

d) The signatory to this bid is authorized to sign such bids on behalf of the organization. 
 

e) It is certified that our firm has not been terminated / blacklisted by any other Organization. 
 
 
f) We also agree that IIG can cancel the tender at any time without assigning any reason. 
 
 

 
 
 
Signature of the Contractor: 
 
Name: Date: Registration No.:                        Place:                                  Full Address: 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

(To be signed by the bidder and same signatory competent / authorized to sign the relevant contract 
on behalf of IIG ) 
                                                     INTEGRITY AGREEMENT  
 
This Integrity Agreement is made at................ on this ............day of ............ 20.... between Indian 
Institute of Geomagnetism, represented through Registrar, 
........................................................................................................... , IIG, 
........................................................................................................................., (Hereinafter referred as 
the (Address of Division) ‘Principal/Owner’, which expression shall unless repugnant to the meaning 
or context hereof include its successors and permitted assigns)  
 
AND 
.................................................................................................................................................................
.... (Name and Address of the Individual/firm/Company) through 
.............................................................................................................. (Hereinafter referred to as the 
(Details of duly authorized signatory) “Bidder/Contractor” and which expression shall unless 
repugnant to the meaning or context hereof include its successors and permitted assigns) Preamble 
WHEREAS the Principal / Owner has floated the Tender (NIT No ............................... 
.........................................) (hereinafter referred to as “Tender/Bid”) and intends to award, under laid 
down organizational procedure, contract for ....................................................... (Name of work) 
hereinafter referred to as the “Contract”.  
 
AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, rules, 
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) 
and Contractor(s).  
 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as "Integrity Pact" or "Pact"), the terms and conditions of 
which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 
between the parties. 
 
 NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby 
agree as follows and this Pact witnesses as under: 
 
Article 1: Commitment of the Principal/Owner: 
 
(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 
observe the following principles:  
 
(a) No employee of the Principal/Owner, personally or through any of his/her family members, will in 
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, 
for self or third person, any material or immaterial benefit which the person is not legally entitled to. 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. 
The Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) 
the same information and will not provide to any Bidder(s) confidential / additional information through 
which the Bidder(s) could obtain an advantage in relation to the Tender process or the Contract 
execution. 
(c) The Principal/Owner shall endeavour to exclude from the Tender process any person, whose 
conduct in the past has been of biased nature. 
 



 

 

 

 
(2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 
criminal offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PC Act) or is 
in violation of the principles herein mentioned or if there be a substantive suspicion in this regard, the 
Principal/Owner will inform the Chief Vigilance Officer and in addition can also initiate disciplinary 
actions as per its internal laid down policies and procedures. 
 
Article 2: Commitment of the Bidder(s)/Contractor(s)  
 
1. It is required that each Bidder/Contractor (including their respective officers, employees and 
agents) adhere to the highest ethical standards, and report to the Government / Department all 
suspected acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes 
aware, during the tendering process and throughout the negotiation or award of a contract. 
 
 2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption. 
He commits himself to observe the following principles during his participation in the Tender process 
and during the Contract execution: 
 
(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or 
give to any of the Principal/Owner's employees involved in the Tender process or execution of the 
Contract or to any third person any material or other benefit which he/she is not legally entitled to, in 
order to obtain in exchange any advantage of any kind whatsoever during the Tender process or 
during the execution of the Contract. 
(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to 
restrict competitiveness or to cartelize in the bidding process.  
(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further 
the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or personal gain), or 
pass on to others, any information or documents provided by the Principal/Owner as part of the 
business relationship, regarding plans, technical proposals and business details, including information 
contained or transmitted electronically. 
 (d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/ 
representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose 
names and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of 
the foreign principal or the foreign principal directly could bid in a tender but not both. Further, in 
cases where an agent participate in a tender on behalf of one manufacturer, he shall not be allowed 
to quote on behalf of another manufacturer along with the first manufacturer in a subsequent/parallel 
tender for the same item. 
 (e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries in connection 
with the award of the Contract.  
 
3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or be 
an accessory to such offences.  
 
4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in 
fraudulent practice means a willful misrepresentation or omission of facts or submission of 
fake/forged documents in order to induce public official to act in reliance thereof, with the purpose of 
obtaining unjust advantage by or causing damage to justified interest of others and/or to influence the 



 

 

 

procurement process to the detriment of the Government interests.  
 
5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive 
Practices (means the act of obtaining something, compelling an action or influencing a decision 
through intimidation, threat or the use of force directly or indirectly, where potential or actual injury 
may befall upon a person, his/ her reputation or property to influence their participation in the 
tendering process). 
 
 
Article 3: Consequences of Breach Without prejudice to any rights that may be available to the 
Principal/Owner under law or the Contract or its established policies and laid down procedures, the 
Principal/Owner shall have the following rights in case of breach of this Integrity Pact by the 
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect and uphold the 
Principal/Owner's absolute right 
 
 
1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed a 
transgression through a violation of Article 2 above or in any other form, such as to put his reliability 
or credibility in question, the Principal/Owner after giving 14 days notice to the contractor shall have 
powers to disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate/determine the 
Contract, if already executed or exclude the Bidder/Contractor from future contract award processes. 
The imposition and duration of the exclusion will be determined by the severity of transgression and 
determined by the Principal/Owner. Such exclusion may be forever or for a limited period as decided 
by the Principal/Owner.  
 
2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has disqualified 
the Bidder(s) from the Tender process prior to the award of the Contract or terminated/determined the 
Contract or has accrued the right to terminate/determine the Contract according to Article 3(1), the 
Principal/Owner apart from exercising any legal rights that may have accrued to the Principal/Owner, 
may in its considered opinion forfeit the entire amount of Earnest Money Deposit, Performance 
Guarantee and Security Deposit of the Bidder/Contractor.  
 
3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or 
of an employee or a representative or an associate of a Bidder or Contractor which constitutes 
corruption within the meaning of IPC Act, or if the Principal/Owner has substantive suspicion in this 
regard, the Principal/Owner will inform the same to law enforcing agencies for further investigation. 
 
Article 4: Previous Transgression  
 
1. The Bidder declares that no previous transgressions occurred in the last 5 years with any other 

Company in any country confirming to the anticorruption approach or with Central Government 
or State Government or any other Central/State Public Sector Enterprises in India that could 
justify his exclusion from the Tender process. 
 

2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender 
process or action can be taken for banning of business dealings/ holiday listing of the 
Bidder/Contractor as deemed fit by the Principal/ Owner.  

 
3. If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and 
has installed a suitable corrupt 
 



 

 

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
 
1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitment in 
conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of 
the principles laid down in this agreement/Pact by any of its Subcontractors/sub-vendors.  
2. The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and 
Contractors.  
3. The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the 
Principal/ Owner and the bidder, along with the Tender or violate its provisions at any stage of the 
Tender process, from the Tender process. 
 
Article 6- Duration of the Pact This Pact begins when both the parties have legally signed it. It expires 
for the Contractor/Vendor 12 months after the completion of work under the contract or till the 
continuation of defect liability period, whichever is more and for all other bidders, till the Contract has 
been awarded. If any claim is made/lodged during the time, the same shall be binding and continue to 
be valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by the 
Competent Authority, IIG. 
 
Article 7- Other Provisions  
 
1. This Pact is subject to Indian Law, place of performance and jurisdiction is the Head quarters of the 
Division of the Principal/Owner, who has floated the Tender. 
 2. Changes and supplements need to be made in writing. Side agreements have not been made.  
3. If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by 
one or more partner holding power of attorney signed by all partners and consortium members. In 
case of a Company, the Pact must be signed by a representative duly authorized by board resolution. 
4. Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 
remains valid. In this case, the parties will strive to come to an agreement to their original intensions. 
5. It is agreed term and condition that any dispute or difference arising between the parties with 
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in 
accordance with this Integrity Agreement/ Pact or interpretation thereof shall not be subject to 
arbitration. 
 
Article 8- LEGAL AND PRIOR RIGHTS : All rights and remedies of the parties hereto shall be in 
addition to all the other legal rights and remedies belonging to such parties under the Contract and/or 
law and the same shall be deemed to be cumulative and not alternative to such legal rights and 
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have 
precedence over the Tender/Contact documents with regard any of the provisions covered under this 
Integrity Pact. 
 
 
IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 
date first above mentioned in the presence of following witnesses: (For and on behalf of 
Principal/Owner) 
 
WITNESSES: 1 ............................................ (signature, name and address)  
 
 
2 .............................................(signature, name and address) Place: Dated : 
 

 



 

 

 

LIST OF APPROVED MAKES 
Note: 
1.  The contractor shall obtain prior approval from the Competent Authoritybefore placing order for any 
specific material or engaging any of the specialized agencies. The contractor shall make a detailed 
submittal with catalogues and highlighted proposed specification as well as full details of the works 
executed by the specialized agencies, as specified. 
2.  Wherever applicable, the Competent Authoritymay obtain prior approval from T.S authority for any 
material equivalent to that specified in the tender subject to proof being offered by the contractor for 
equivalence to his satisfaction. 
3.  Unless otherwise specified, the brand / make of the material as specified in the item nomenclature, 
in the particular specification and in the list of approved materials attached in the tender, shall be used in 
the work. 
4.  In case of non availability of the brand specified in the contract the contractor shall be allowed to 
use alternate equivalent brand of the material subject to submission of documentary evidence of non 
availability of the specified brand. The necessary cost adjustments on account of above change shall be 
made for the material.  
5.  The Competent Authorityshall verify that manufacturers must have valid IS Certification as on date 
for materials wherever applicable. 
a. The following brands shall be used if not otherwise mentioned in the items.  

LIST OF APPROVED MATERIALS & SPECIALIZED AGENCIES 

 
                         MATERIALS      APPROVED BRANDS 

1 CEMENT   ULTRA TECH, A.C.C., GUJARAT AMBUJA, BIRLA 
VASVADATTA 

2 WHITE CEMENT J.K., BIRLA 

3 READY MIX CONCRETE 
A.C.C., ULTRA TECH,UNITECH,  
READY MIX INDIA (PVT.) LTD., 
LAFARGE, GODREJ 

4 NUT BOLTS, SCREWS GVK, ATUL. 

5 WATERPROOFING COMPOUND (LIQUID) 
DOCTOR FIXIT, STRUCO EXCEL 
POLYGEL, ANUVI CHEMICALS 
BASF, PIDILITE, CICO, SIKA 

6 REINFORCEMENT STEEL 
TISCO, SAIL, RINL, JINDAL STEEL & POWER 
LTD., JSW STEEL LTD. 
 

7 STRUCTURAL STEEL TISCO, SAIL, RINL.  
 

8 COLOURED GLAZED CERAMIC TILES H. & R. JOHNSON, KAJARIA,  
ASIAN TILES 

9 CERAMIC TILES 
KAJARIA,H. & R. JOHNSON,  
ASIAN TILES, NITCO, SOMANY,  
ORIENTBELL 

10 VITRIFIED CERAMIC TILES (ANTI SKID TILES)  
H. & R. JOHNSON, 
KAJARIA, ASIAN TILES, NITCO, SOMANY, 
ORIENTBELL, SWASTIK TILES 

11 HARDENERS IRONITE, FERROK, HARDONATE. 
12 AAC BLOCKS ULTRA TECH, BILT, SIPOREX  

13 FLUSH DOORS  
ARCHID PLY,  KANARA WOOD AND PLYWOOD 
INDUSTRIES, KUTTY FLUSH DOORS, SWASTIK, 
DURO 

14 NATURAL WOOD VEENERS  
ARCHID PLY, DURIAN 
KANARA WOOD AND PLYWOOD INDUSTRIES 
LTD. 

 
 
15 

 
 
PLYWOOD (CONFORMING TO IS: 710) 

ARCHID PLY,  KITPLY,  
GREEN PLY, CENTURY, 
KANARA WOOD AND PLYWOOD INDUSTRIES 
LTD.  



 

 

 

16 MELAMINE POLISH 
ASIAN PAINTS MELAMYNE GOLD, WUDFIN OF 
PIDILITE INDUSTRIES,  
TIMBERTONE OF ICI DULUX 

17 ANTI STATIC HIGH PRESSURE LAMINATE FORMICA, BAKELITE HYLAM 

18 HIGH PRESSURE LAMINATES 
MERINO, GREENLAM,  
DECOLAM, ARCHID PLY 
ARCHID LAM, CENTURY, 
FORMICA 

19 ROLLING SHUTTERS & GRILLS STANDARD, SWASTIK, 
SHUBDHWAR 

20 BALL BEARING HINGES AND SPRIN HINGES MAGNUM, DORMA, HAFELE 
NEKI 

21 STAINLESS STEEL SCREWS (UNLESS 
OTHERWISE SPECIFIED) KUNDAN, ARROW 

22 ALUMINIUM EXTRUSIONS HINDALCO,  INDALCO,  
JINDAL 

23 HARDWARE & BRASSWARE 
INDO-BRASS, AMARBHOY DOSSAJI,EARL 
BIHARI,  
MAGNUM, HETTICH 

24 FLOAT GLASS ST. GOBAIN, MODIGUARD, 
ASAHI, PILKINGTON. 

25 FIRE-RATED GLASS (TWO HOUR FIRE RATING) 
TRANSPARENT CLEAR GLASS  

PILKINGTON, SCHOTT,  
FERILITE, SAINT GOBIND 

26 SYNTHETIC ENAMEL PAINTS ICI, NEROLAC,ASIAN PAINTS,  
BERGER PAINTS  

27 EPOXY PRIMER AND PAINTS BERGER PAINTS, ICI, ASIAN PAINTS 

28 INTUMESCENT STRIP FOR FRD SHUTTERS PROMAT,  PEMKO,  INTUMEX 
ASTOFLAME 

29 CEMENT CONCRETE PAVER TILES AND BLOCKS SUPER TILES AND MARBLES PVT.LTD , DURA 
CRETE, NITCO, VYYARA 

30 STEEL FRP SHUTTER NAVAIR, GODREJ, BASIC ARCH  
31 C.I. COVERS NECO, BENGAL IRON CORP, KAPILANSH 

32 C.I. PIPES ELECTROSPUN, BENGAL IRON CORPORATION, 
NECO, APILANSH 

33 SANITARY FITTINGS PARRYWARE, HINDWARE, CERA, NEYCER 
34 WATER SUPPLY FITTINGS KINGSTON, ESS ESS, PRAYAG,JONHOSN 

35 STAINLESS STEEL SECTIONS, DOOR HANDELS, 
LOCKS  AND FITTINGS DORMA ,HAFELE, KICH 

36 FLOOR SRINGS, DOOR CLOSERS, PANIC BARS DORMA ,HAFELE, KICH 
37 CUPBOARDS LOCKS EBCO,GODREJ,EARL BIHARI 
38 FLOOR STOPPER DORMA ,HAFELE,KICH 

39 RHS, M.S. TUBES, M.S. PLATES TISCO, SAIL, RINL, JINDAL 
LOYAD 

40 EPOXY PAINTS ON CONCRETE TUFF COAT, ASIAN PAINTS 
BERGER PAINTS, SHALIMAR 

41 METALIC PAINT ASIAN PAINTS, BERGER PAINTS 
ICI 

42 FIRE RATED PAINTS ASIAN PAINTS, BERGER PAINTS 
SHALIMAR 

43 
FLOOR TILES (CHEQUERRED) (ISI MARKED ONLY) SUPER TILES, HIND MOSAIC, VYAARA TILES, 

ULTRA DESIGNER TILES, SHYAM TILES, SUPER 
TILES, HIND MOSAIC, VYAARA TILES 

44 
C.P. BRASS BIB COCK, PILLAR COCK, STOP 
COCK ETC. (ISI MARKED / CONFIRMING TO IS 
8931 1993 ONLY)  

 ESS , JOHNSON,PARRYWARE 
KINGSTON,JAQUAR, MARC 

45 C.P. BRASS TOWEL RAIL ESS, JOHNSON, KINGSTON, JAQUAR, MARC 

46 P.V.C. FLUSH TANK (ISI MARKED ONLY) COMMANDER, EID PARRYWARE, HINDUSTAN, 
HINDWARE, NEYCER,  CERA 

47 KITCHEN SINK (STAINLESS STEEL)(ISI MARKED 
ONLY) (IS 13983-1994) 

NIRALI, JAYNA, HINDWARE KINGSTON, BLUE 
STAR 

48 G.I. PIPES (ISI MARKED ONLY) ZENITH, TATA, JINDAL, ASIAN 

49 PVC WATER STORAGE TANKS (ISI MARKED 
ONLY) 

SINTEX, NATIONAL PLASTIC, KAVERI, SINTEX, 
ELECTROPLAST, OR EQUIVALENT 

50 CENTRIFUGALLY CAST SPUN IRON PIPES (ISI NECO, KAPILANCE, BENGAL IRON 



 

 

 

MARKED ONLY) CORPORATION 

51 
UPVC RAIN WATER PIPES (ISI MARKED ONLY)(IS 
:13592) 

ASTRON FITTINGS (14375), FINOLEX SUPREME, 
PRINCE, ASTRON FITTINGS (14375), FINOLEX 
SUPREME, PRINCE 

52 PUTTY (ISI MARKED ONLY) (IS:419) JK/BIRLA 

53 PTMT BALL COCK (ISI MARKED ONLY) PRAYAG ,POLYTUF   

54 PTMT ACCESSORIES (ISI MARKED ONLY) PRAYAG , POLYTUF  

55 GATE VALVES (ISI MARKED) ZOLOTO, LEADER, SANT 

56 CPVC PIPES ASTRAL, FLOWGAURD, ASHIRWAD 

57 EXTERNAL PREMIUM ACRYLIC PAINT / ACRYLIC 
PAINT 

APEX ULTIMA OF ASIAN PAINTS, DULEX 
WEATHER SHIELD MAX OF ICI DULEX , BERGER 

58 ACRYLIC PAINT NITCO, ASIAN PAINTS, BERGER 

59 ANODISED ALUMINIUM DOORS FITTINGS (ISI 
MARKED ONLY) 

CLASSIC / SHALIMAR / PRESTIGE 

60 OIL BOUND WASHABLE DISTEMPER / ACRYLIC 
DISTEMPER 

ASIAN PAINT / BERGER/ICI 
NEROLAC, DELUX 

61 CEMENT PRIMER ASIAN PAINT / BERGER/ICI 
NEROLAC,  

62 RED OXIDE /ZINC CHROMATE YELLOW PRIMER ASIAN PAINT / BERGER/ICI 
NEROLAC, DELUX 

63 PLASTIC EMULSION PAINT ASIAN PAINT / BERGER/ICI 
NEROLAC, DELUX 

64 SYNTHETIC ENAMEL PAINT ASIAN PAINT / BERGER/ICI 
NEROLAC, DELUX 

65 PIGMENT ASIAN PAINT / BERGER/ICI 
NEROLAC, DELUX 

66 PLASTER OF PARIS BIRLA OR EQUIVALENT , NEROLAC, JK 

67 EPOXY PAINT ASIAN PAINT, BERGER, ICI 
NEROLAC, DULUX 

68 PLASTIC SEAT WITH LID FOR EUROPEAN WC PARRYWARE, HINDWARE, SEABIRD, ORIENT 
(CORAL) 

69 
FRP SHUTTERS & FRAME RAJASHREE, PLASTIWOOD FIBRE WAYS 

 

70 READY MIX PLASTER ULTRATECH, WALLPLAST,  
SKG CONSTN. CHEMICAL PVT. LTD 

71 RCC PIPES INDIAN HUME PIPE CO 
72 GLASS MOSAIC ITALIA, PAVIT, BISSAZZA 

73 FLOOR TILES (MOSAIC) ISI MARKED SHYAM TILES, SUPER TILES, HIND MOSAIC, 
VYAARA TILES 

74 C.P. BRASS SANITARY WARE FITTINGS JAGUAR, MARC, ESS. 

75 KITCHEN SINK (FIRE CLAY) (ISI MARKED ONLY) 
(IS771) 

SUNFIRE, PADMANI, R.K.C.P. 

76 C.I. PIPES (ISI MARKED ONLY)(IS:1536) TRUFORM ENGINEERS, NECO 
77 D.I. PIPES ELECTRO STEEL CASTINGS LIMITED 

78 
OXIDISED M.S. DOOR FITTINGS (ISI MARKED 
ONLY) 

ASHISH OR EQUIVALENT 
 
 

79 BLACK ENAMELLED M.S. HINGES (ISI MARKED 
ONLY) 

ASHISH OR EQUIVALENT 

80 STEEL DOOR / WINDOW FRAMES AGEW, SENHARVIK , SHIV MULAR, STEEL PLAST 
81 MORTICE LOCK (ISI MARKED ONLY) GODREJ, HARRISON, DORSET 
82 STEEL SECTIONAL WINDOWS/ VENTILATORS AGEW, SENHARVIK , SHIV MULAR, STEEL PLAST 

83 ALUMINIUM EXTRUDED BODY DIESCAST DOOR 
CLOSURES (ISI MARKED ONLY) (IS :3564) 

HARDYWYN, EVERITE , OR EQUIVALENT 

84 STONE WARE PIPES GRADE-A (ISI MARKED 
ONLY) 

SONYA, SUPERTECH, CHERRY 
 

85 CENTRIFUGALLY CAST SOIL PIPES (ISI MARKED 
ONLY) 

NECO, BIC,  OR EQUIVALENT 

86 STEEL SECTIONS LIKE ANGLES, TEES, 
CHANNELS ETC (ISI MARKED ONLY) (IS: 2061) 

ISI MARKED 

87 STEEL TUBES FOR STRUCTURAL PURPOSES (ISI 
MARKED ONLY) (IS: 4923) 

TATA OR EQUIVALENT 



 

 

 

88 MANHOLE COVERS (ISI MARKED ONLY)(IS:1726) NECO OR EQUIVALENT 

89 WATER PROOFING COMPOUND (ISI MARKED 
ONLY) 

FOSROC, PIDILITE, CICO,SAPSEAL, STRUCO 

90 FACTORY MADE CONCRETE BLOCKS SABAR, VED PMC  

91 G.I. FITTINGS R. BRAND, DRP 

92 CLAMPS FOR PIPES CHILLY   

93 M.S. ROLLING SHUTTERS SONA AHMEDABAD  

94 PVC SHUTTERS & FRAME RAJASHREE PLASTIWOOD 

95 PVC RIGID PIPES  DUKE, SUPREME, PRINCE,  

96 
ACRYLIC POLYMER FOR BOND COAT AND  
POLYMER MODIFIED MORTAR 

ANUVI CHEMICAL, SUNANDA SPECIALTY 
COATING PVT. LTD,  
SKG CONSTN. CHEMICAL PVT. LTD 

97 
RUST REMOVER ANUVI CHEMICAL, SUNANDA SPECIALTY 

COATING PVT. LTD,  
 SKG CONSTN. CHEMICAL PVT. LTD 

98 
PASSIVATOR  ANUVI CHEMICAL, SUNANDA SPECIALTY 

COATING PVT. LTD,  
SKG CONSTN. CHEMICAL PVT. LTD 

99 
READYMADE SINGLE COMPONENT POLYMER 
MODIFIED REPAIR MORTAR 

MASTER EMACO S 348 OF BASF, ANUVI 
CHEMICAL, SUNANDA SPECIALTY COATING 
PVT. LTD, SKG CONSTN. 

100  
SUPER PLASTICIZER SUPER MAX 160 OF ANUVI CHEMICALS, 

POLYTANCRETE SF OF SUNANDA SPECIALTY 
COATING PVT. LTD MC BAUCHEMIE, SIKAPLAST 
2004 NS, FOSROC, MBT, BASF 

101 
POLYMER MODIFIED TILE ADHESIVE NITOLITE MPA OF FOSROC, SILVER STAR OF 

ARDEX INDURA INDIA (P) LTD. 

102 F.R.P. CHAJJA FIBREWAYS OR EQUIVALENT 

103 SBR COMPOUND ( FOR REPAIR MORTAR & 
WATER PROOFING SLURRY ) 

MASTER EMACO SBR2 OF BASF, SIKA LATEX 
POWER, CICO LATEX 

104 MODULAR FURNITURES I.E. CONFERENCE TABLE 
, CHAIRS , EXECUTIVE TABLE 

GODREJ , WIPRO , METHODEX , B.P. ERGO , 
HAWORTH FEATHERLITE . 

105 ACRYLIC  BRAILLE SIGNAGE  LIGHTUP STUDIO, MAA SHITLA ARTS, GRK 
ENTERPRISES 

106 ANTI SKID TAPE 3M OR EQUIVALENT 

107 CORROGATED  PRE COATED  PPGL 
(GALVALUME) SHEET 

JSW OR EQUIVALENT 

108 DASH  FASTENER HILTI  OR  EQUIVALENT 

109 HIGH PERFROMANCE PROTECTIVE AND WATER 
PROOF EXTERIOR PAINT  

ASIAN / DR FIXT OR OF EQUIVALENT MAKE  

110 MULTIWALL POLYCARBONET ROOFING SHEETS 
10 MM THK  

LEXAN / EQUIVALENT MAKE  

111 
HIGH PERFORMANCE, HEAVTY DUTY ACRYLIC , 
ELASTOMERIC DECORATIVE AND  PROTECTIVE 
AND WATER PROOF EXTERIOR PAINT 

ASIAN / DR.FIXIT / EQUIVALENT MAKE 
FOLLOWING THE TECHNICAL REQUIREMENTS 
OF RESPECTIVE ITEM 

112 
100% Premium acrylic emulsion paint having VOC 
less than 50 gm/litre and UV resistance as per IS 
15489:2004, Alkali & fungal resistance, dirt 
resistance exterior paint 

ASIAN / BERGER  / EQUIVALENT MAKE 
FOLLOWING THE TECHNICAL REQUIREMENTS 
OF RESPECTIVE ITEM  

 
 
 
  
 
 
 
 
 



 

 

 

 
 
 
 
 
 
 
 
 

SPECIAL CONDITIONS FOR WATER PROOFING WORKS 
 
All the contractors are required to procure membranes, which are supported by a certificate of the manufacturer 
company, conforming to the quality, its brand name, along with the test properties like softening point, Cold 
flexibility, tensile strength and elongation etc. This certificate shall be required to be supplied along with the bills 
for payment. 
 
Test certificate of the above stated properties, shall be tested from any one of the following laboratories. 
 
i) Veermata Jijabai Technological Institute 
ii) Sasmira Worli, Mumbai. 
iii) Shree Ram Institute, Delhi. 
iv) Attuined Polymers, 310, C – Wing, Bhaveshwar Plaza, LBS Marg, Ghatkopar (W), Mumbai.  
 
An A4 size sample shall be cut from the supplied lot on a random basis, sealed by the concerned officials and 
signed by both officer and the contractor and retained for future references and record. 
 
Contractors are required to furnish the certificate from the manufacturer of having supplied the required quantity 
and quality. 
 
Membrane application should be carried out by the authorized applicators of the company. 
 
Contractors are required to furnish the Guarantee Bond in prescribed proforma for 5 years against any leakage / 
seepage through the walls in respect of the Items at Sr. No. 17,20,22,23 etc. of the Financial Bid / SOQ  / BOQ 
In case any leakage / seepage the same shall be rectified free of cost by the agency. 
 
The 10% of the amount will be withheld from the bill towards security deposit in addition to regular SD, for 
respective items.The amount withheld shall be refunded after 5 years from the date of completion of work. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 
 
 
 
 
 
 
 
 

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER 
COMPLETION IN RESPECT OF WATER PROOFING WORKS 

 
 This agreement made this ______________ day of ____________ on Two thousand 
______________________________ between ___________ herein after called the Guarantor of the one 
part) and the PRESIDENT OF INDIA) (hereafter called the Government of the other part) 
 
 WHEREAS THIS AGREEMENT is supplementary to a contract (Herein after called for contract) dated 
__________ and made between the Guarantor of the one part and the Government of the other part, where 
by the Contractor inter-alia, under took to render the buildings and structures including walls on the said 
contract recited completely water and leak proof. 
 
 AND WHEREAS THE GUARANTOR agreed to give a guarantee to effect that the said structures including 
walls will remain water and leak proof for five years from the date of giving of water proofing treatment. 
 
 NOW THE GUARANTOR hereby guarantee that water proofing treatment given by him will render the 
structures completely leak proof and the minimum life of such maintenance period prescribed in the contract. 
 
 Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or 
misuse of roof or alteration and for such purpose. 
 
a) Misuse of roof shall mean any operation which will damage roofing treatment, live chopping of 
firewood and thing of the same nature which might cause damage to the roof. 
b) Alteration shall mean construction of an additional storey or a part of the roof or a part of the roof or 
construction adjoining to existing roof whereby roofing treatment is removed in parts. 
c) The decision of the Competent Authority with regard to cause of leakage shall be final. 
 
During this period of guarantee the guarantor shall make good all defects and in case of any defect being 
found render the building water proof to the satisfaction of the engineer in charge at his cost and shall 
commence the work for such rectification within seven days from the date of issue of the notice from the 
Competent Authority calling upon him to rectify the defects failing which the work shall be got done by the 
department by some other contractor at the GUARANTOR’s cost and risk. The decision of the Engineer in 
Charge as to the cost, payable by the guarantor shall be final and binding.  
 
 
That if the guarantor falls to execute the water proofing or commits breach there under then the guarantor will 
indemnify the principal and his successors against all loss, damage, cost expenses or otherwise which may 
be incurred by him by reason of any default on the part of the GUARANTOR in performance and observance 
of his supplementary agreement as to the amount of loss and / or damage and / or cost incurred by the 
Government the decision of the Competent Authority will be final and binding on the parties. 
 
 
 
IN WITNESS WHEREOF these presents have been executed by the obligator 
 
______________________________ and by _______________________ 



 

 

 

 
and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above the written. 
 
 
SIGNED: sealed and delivered by (OBLIGATOR) in the presence of  
 
1. 
 
2. 
 
SIGNED FOR AND ON THE BEHALF OF THE PRESIDENT OF INDIA 
 
BY ……………………………………………………………………. 
 
IN PRESENCE OF: 
 
1. 
 
2.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 
 
 
 
 
 
 
 

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER COMPLETION 
IN RESPECT OF STRUCTURAL REPAIRS WORKS 

 
       This agreement made this ......................... day of ......................... two thousand and 
................................between.............................................. Son of .....................................  of 
................................................................(hereinafter called the GUARANTOR of the one part) and the 
PRESIDENT OF INDIA (hereinafter called the GOVERNMENT of the other part). 
 
       WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called for contract) dated 
.......................and made between the GUARANTOR of the one part and the GOVERNMENT of the other part, 
hereby the contractor inter-alia, under took to render the buildings and structures on the said contract completely 
structurally sound. 
 
         AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said structures will 
remain sound and strong for five years from the date of completion of work. 
 
 
       NOW THE GUARANTOR hereby guarantee that structural repairs done by him will render the structures 
completely steady & strong and the minimum life of such repairs shall be five years to be reckoned from the date 
of the completion of works. 
 
      Provided that the guarantor will not be responsible for damage caused due to earthquake or misuse of buildings 
or alteration and for such purpose. The decision of the Competent Authority with regard to cause of damage shall 
be final and binding. 
 
      During this period of guarantee the guarantor shall make good all defects to the satisfaction of the Competent 
Authority at his cost and shall commence the work for such rectification within seven days from the date of issue 
of the notice from the Competent Authority calling upon him to rectify the defects failing which the work shall be 
got done by the Department by some other contractor at the GUARANTOR's cost and risk.  The decision of the 
Competent Authority as to the cost, payable by the GUARANTOR shall be final and binding. 
 
      That if the guarantor fails to make good the defects or commits breach there under then the guarantor will 
indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be 
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and / or damage and / or cost incurred by the Government 
and the decision of the Competent Authoritywill be final and binding on both the parties 
 
An amount equivalent to 2 % of the respective items will be deducted from R.A. Bills as security and the same 
will be refunded after five years from the date of completion of work. 
 
IN WITNESS WHEREOF these presents have been executed by the obligator _____________________________ 
and by _____________________ and for and on behalf of the PRESIDENT OF INDIA on the day, month and 
year first above written. 



 

 

 

  
 
SIGNED, sealed and Delivered by (OBLIGATOR) in presence of  
 
1. 
 
 
 
2. 
 
 
SIGNED FOR AND ON BEHALF OF THE PRESIDENT OF INDIA  
 
 
BY  
 
 
In the presence of: 
 
1. 
 
 
 
2. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 
 
 
 
 
 
 
 
 

SPECIAL CONDITIONS FOR EXTERIOR PAINTING WORKS 
 
 
1. All purchase of paint shall be made directly from the manufacturers or their authorized dealers. The 
delivery challan shall be issued by the manufacturers store yard directly with full description of the work for which 
the purchases is being made. The condition shall be applicable for all forms of purchases being made. The 
condition shall be applicable for all from purchases for 100 litres or more in a work. 
 
2. Guarantee for external finishing walls with smooth exterior paint. 
 
The work of external wall finishing work as per respective items   shall be guaranteed for a period of 5 (five) 
years as per enclosed guarantee bond against non-uniform coloring, flaking, workmanship and defective 
finishing. On notification by the Engineer- In – Charge of any, compliance to be performed under this guarantee 
by the contractor. The contractor shall immediately supply labour/ material and rectify all the defects notified by 
the Engineer – In –Charge to perform this guarantee at no additional cost and to ensure that the defects are fully 
rectified. In addition, extra 2 (Two) % of the amount of the respective external finishing work shall be withheld on 
this account which shall be refunded on expiry of the guarantee period if no defect is observed in the said period 
if the defects have been rectified pursuant to the agreement and to the entire satisfaction of the Engineer – In - 
Charge. 
 
3. The materials shall be 100% Premium acrylic emulsion paint having VOC less than 50 gm/litre 
and UV resistance as per IS 15489:2004, Alkali & fungal resistance, dirt resistance exterior paint of Asian / 
Berger / Equivalent make .  
 
4. The base for painting (Acrylic) be prepared by cleaning, scaling mosses etc. with wire brushes and 
cleaning with water etc. complete for which no extra payment shall be made. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 
 
 
 
 
 
 

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER 
COMPLETION IN RESPECT OF EXTERIOR PAINT WORKS. 

This agreement made this ------------------- day of --------------- ------Two thousand and ----------------- between 

------------------- son of --------------------- of ------------------------------------------------------------- 

(hereinafter called the Guarantor of the part) and the PRESIDENT OF INDIA  
(hereinafter called the Government of the other Part) 
 
WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called for Contract) dated ------------- 
and made between the GUARANTOR of the one part and the GOVERNMENT of the other part, hereby the 
Contractor inter-alia, under took that the acrylic painting work done on building will remain non flaking and uniform 
coloring without patches. 
 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to effect that the said Acrylic painting 

will remain non-flaking and uniform coloring without patches for five years from the date of completion of 

work. 

 
NOW THE GURANTOR hereby guarantee that Acrylic painting done by him will remain non flaking and uniform 
coloring without patches and the minimum guarantee period of such painting shall be three years to be reckoned 
form the date of the completion of work. 
Provided that the guarantor will not be responsible for damage caused due to earthquake or misuse of buildings 
or alteration and for such purpose. The decision of the Competent Authority with regard to cause of damage shall 
be final and binding. 
 
During this period of guarantee the guarantor shall make good all defects to the satisfaction of the Competent 
Authority at his cost and shall commence the work for such rectification within seven days from the date of issue 
of the notice from the Competent Authority calling upon him to rectify the defects failing which the work shall be 
got done by the Department by some other contractor at the GUARANTOR’S Cost and risk. The decision of the 
Competent Authority as to the cost, payable by the guarantor shall be final and binding. 
  
That if the guarantor fails to make good the defects or commits breach there under then the guarantor will 
indemnify the principal and his successors against all loss, damage cost, expenses or otherwise which may be 
incurred by him by reasons of any default on the part of GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and / or damage and / or cost incurred by the Government 
and the decision of the Competent Authority will be final and binding on both the parties. 
 
An amount equivalent to 2% of items will be deducted from R. A. Bills as security and the same will be refunded 
after four years from the date of completion of work. 
 
IN WITNESS WHEROF these presents have been executed by the obligator ---------------------- and by ---------------



 

 

 

-------- and for and on behalf of the PRESEDENT OF INDIA on the day, month and year first above written 
 
 
SIGNED sealed and Delivered by (OBLIGATOR) in the presence of  
 
 
SIGNED FOR AND BEHALF OF THE PRESIDENT OF INDIA 
 
 
BY 
 
 
In the presence of 
 
 
 
1. 
 
2. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Proforma of Schedules  
SCHEDULE ‘A’ 

Schedule of quantities                       Enclosed   

SCHEDULE ‘B’   Schedule of materials to be issued to the Contractor-   Nil 

SCHEDULE ‘C’   Tools & plants to be hired to the contractor- Nil  

SCHEDULE ‘D’ 

Extra schedule for specific requirement/document for 
the work, if any. 

Nil 

 

SCHEDULE ‘E’ 

Reference to General Conditions of contract. CPWD: General Conditions of 
Contract 2020 Maintenance Works 
amended up to last date of submission 
of tender. 

  
Name of work:“ Special repairs, internal and external painting of Guest House Building 

at IIG New Panvel.”  
 

Estimated cost of work: Rs.18,85,032/- 
i)  Earnest money: Proforma of EMD Declaration (As per 

Annexure-A) 
ii)  Performance Guarantee: 3% of tendered value. 

iii) Security Deposit:             2.5% of tendered value. 

SCHEDULE ‘F’ General Rules & Directions 

Officer inviting tender Registrar, Indian Institute of 
Geomagnetism, Plot no 05, Sector 
18, New Panvel, Navi Mumbai. 

Maximum percentage for quantity of items of 
work to be executed beyond which rates are 
to be determined in accordance with Clauses 
12.2 & 12.3    

See appropriate clause under definition 
below 

Definitions: 

2(v) Competent Authority  Duly approved 
committee/Director/Registrar as 
decided by Director. 

2(viii) Accepting Authority: Director, IIG, Navi Mumbai  

2(x) Percentage rates on cost of materials 15 % 



and labour to cover all overheads and 
profits. 

2(xi) Standard Schedule of Rates Delhi Schedule of Rates 2021 with 
up- to-date  correction slips 

 
 

2(xii) Department IIG 

8(ii) Standard CPWD Contract Form General Conditions of Contract 2020; 
CPWD Maintenance Works amended 
up to last date of submission of tender. 

Clause 1 
i) Time allowed for submission of    
   Performance Guarantee, Program chart  
   (Time & progress) and applicable labour 
   licenses, registration with EPFO, ESIC and  
   BOCW Welfare Board or Proof of applying  
   thereof from the date of issue of letter of  
   acceptance: 

3 Working days. 

 

ii)   Maximum allowable extension with late 
fee @ 0.1% per day of Performance 
Guarantee amount beyond the period 
provided in (i ) above 

5 Working days. 

Clause 2 

Authority for fixing Compensation under 
clause 2                                                                 

Director, IIG, New Panvel. 

Clause 2 A  
Whether clause 2A shall be applicable  Applicable 
 
Clause 5 

Number of days from the date of issue of 
letter of acceptance for reckoning date of 
start. 

1 day 
 
 

Clause 5A          Applicable 

 

Milestone(s) as per table given below: 

S.No. Description of Milestone 
(Financial) 

Time allowed in 
Days  (from date of 

start) 
 

Amount to be with-held 
inCase of non-achievementof 
mile stone 
 

1 1/2th  (of the agreement 
amount) 

25 1.25% of tendered amount 



2 ¾ thof the agreement 
amount) 

35 1.25% of tendered amount 

3 All works complete. 45.0  1.25% of tendered amount 

 
Time allowed for execution of work : FORTY FIVE DAYS  
 
Authority to decide: 
 

 

 
1 

 
Extension of Time 

 

Director, Indian Institute of Geomagnetism 
(IIG) , New Panvel, Navi Mumbai .  

 
2 

 
Rescheduling of Milestones 
 

Director, IIG , New Panvel, Navi Mumbai .  

 
3 

 
Shifting of D/o start in case 
 

Director, IIG , New Panvel, Navi Mumbai .  
 

 

  
Clause 7 

Gross work to be done together with net 
Payment / adjustment of advances for 
Material collected, if any, since the last Such 
payment for being eligible to Interim 
payment.  

5.0 Lakh 

Clause 7A    
Whether Clause 7A shall be applicable  Yes 
 
Clause 10 CC      Not applicable 
 
Clause - 11 

Specifications to be followed for execution of 
work 

CPWD Specification 2019, Vol. I to II 
with up-to-date correction slips 

Clause 12  

Authority to decide deviation up to 1.25 times of 
tendered amount 

Director, IIG  

Authority to decide deviation above 1.25 times and 
upto 1.5 times of tendered amount 

Director, IIG  

Authority to decide deviation above 1.50 times and 
upto 2.0 times of tendered amount 

Director, IIG  

12.2 & 12.3 
Deviation Limit beyond which clauses 12.2 & 
12.3 shall apply for building work. Director IIG  



Clause 16 

Competent Authority for deciding reduced rates. 

Director, IIG, New 
Panvel, Navi Mumbai  

Clause 18 

List of mandatory machinery, tools and plants                       NA 

to be deployed by the contractor at site.      

 
Clause 19 C       Competent Authority  

Clause 19D       Competent Authority  

Clause 19 G       Competent Authority 

Clause 19K       Competent Authority 

Clause 25 
Constitution For allclaims in Dispute 
Conciliator Director, IIG ( or his successor or any other authority as notified by 

department ) 
Arbitrator 
Appointing 
Authority 

Director, IIG  (or his successor or any other authority as notified by 
department ) 

Place of 
Arbitration 

Mumbai 

 
 
 

Clause 38   

(i) Schedule / statements for determining 
theoretical quantity of cement and bitumen 

Delhi Schedule of Rates 2021with 
up-to date correction slips 

(ii) Variations permissible on theoretical quantities. 

(a) Cement for works with estimated cost put to 
tender not more than 25 lakhs. 

3% plus/minus 

For works with estimated cost put to tender 
more than 25 lakhs. 

2% plus/minus 

(b) Bitumen for all works 2.5% plus only nil on minus side  

(c) Steel reinforcement and structural steel sections 
for each diameter, section and category. 

2% plus/minus 

 


	INDIAN INSTITUTE OF GEOMAGNETISM
	CONDITIONS OF CONTRACT
	CLAUSES OF CONTRACT
	Performance Guarantee
	Clause 1
	(i) The contractor shall submit an irrevocable Performance Guarantee of 3% (Three percent) of the tendered amount in addition to other deposits mentioned elsewhere in the contract for his proper performance of the contract agreement, (not withstanding...
	(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus minimum 60 days beyond that if the same is submitted by the agency on schedule format I as per GCC. If the same is submitted on the format II as per G...
	(iii) The Competent Authority shall not make a claim under the performance guarantee except for amounts to which the President of India is entitled under the contract (not withstanding and/or without prejudice to any other provisions in the contract a...
	Recovery of Security Deposit
	The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit Government at the time of making any payment to him for work done under the contract to deduct a sum at the rate of 2.5% of the gross amount of each ru...
	All compensations or the other sums of money payable by the contractor under the terms of this contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest arising there from, or from any sums w...
	The security deposit as deducted above can be released against bank guarantee issued by a scheduled bank, on its accumulations to a minimum of Rs. 5 lakhs subject to the condition that amount of such bank guarantee, except last one, shall not be less ...
	Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its market price or at its face value, whichever is less. The market price of Government paper would be ascertained by the Divisional Officer at the time of colle...
	Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of the G.F. Rules except fidelity bond. This will be subject to the observance of the condition mentioned under the rule against each form of security.
	Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A
	Clause 2
	Compensation for Delay
	If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and clear the site on or before the contract or justified extended date of completion as per clause 5 (excluding any extension under Clause 5.5) as ...
	Compensation for delay of work
	(i) With maximum rate 1% (one percent) per month of delay to be computed on per day basis based on quantum of damage suffered due to stated delay on the part of Contractor, if scheduled completion of work is more than one year
	(ii)  With maximum rate 1% (one percent) to 2% (two percent) per month of delay to be computed on per day basis based on quantum of damage suffered due to stated delay on the part of Contractor, if scheduled completion of work is more than six months ...
	(iii)  With maximum rate 2% (two percent) to 3% (three percent) per month of delay to be computed on per day basis based on quantum of damage suffered due to stated delay on the part of Contractor, if scheduled completion of work is up to six months.
	Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 10 % of the accepted Tendered Value of work. In case no compensation has been decided by the authority in Schedule 'F' during the progress...
	Clause 2 (A)
	Compensation for Delay   :  For Maintenance Works estimated cost upto Rs. 30.0 Lacs.
	If the contractor fails to maintain the required progress to complete the work and clear the site on or before the contract period he shall, without prejudice to any other right or remedy available under the law to the Government on account of such b...
	(i) If there is no hindrance, compensation shall be levied if work is incomplete.
	(ii) If site is not available there will be no compensation.
	(iii)  If there is partial hindrance then Competent Authority will compare amount of work executed in available hindrance free time w.r.t. total time and total work. Compensation will be levied if actual work executed is less than as calculated on pro...
	(i) With maximum rate 1% (one percent) per month of delay to be computed on per day basis based on quantum of damage suffered due to stated delay on the part of Contractor. if scheduled completion of work is more than one year.
	(ii)  With rate 1% (one percent) to 2% (two percent) (maximum) per month of delay to be computed on per day basis based on quantum of damage suffered due to stated delay on the part of Contractor. if scheduled completion of work is more than six month...
	(iii) With rate 2% (two percent) to 3% (Three percent) (maximum) per month of delay to be computed on per day basis based on quantum of damage suffered due to stated delay on the part of Contractor if scheduled completion of work is up to six month.
	Provided always that the total amount of compensation for delay to be paid under this condition shall not exceed 10 % of the accepted Tendered Value of work In case no compensation has been decided by the authority in Schedule 'F' during the progress ...
	Clause 3
	When Contract can be Determined
	Subject to other provisions contained in this clause, the Competent Authority may, without prejudice to any other rights or remedy against the contractor in respect of any delay, not following safety norms inferior workmanship, any claims for damages ...
	(i) If the contractor having been given by the Competent Authority a notice in writing to rectify, reconstruct or replace any defective work or that the work is being performed in an inefficient or otherwise improper or un-workman like manner shall om...
	(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed with the work with due diligence and continues to do so after a notice in writing of seven days from the Competent Authority.
	(iii) If the contractor fails to complete the work or section of work with individual date of completion on or before the stipulated or justified extended date, on or before such date of completion; and the Engineer in Charge without any prejudice to ...
	(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or commits default in complying with any of the terms and conditions of the contract and does not remedy it or take effective steps to remedy it within 7...
	(v) If the contractor shall offer or give or agree to give to any person in Government service or to any other person on his behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for having done or fo...
	(vi) If the contractor shall enter into a contract with Government in connection with which commission has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the terms of payment thereof have b...
	(vii) If the contractor had secured the contract with Government as a result of wrong tendering or other non-bonafide methods of competitive tendering or commits breach of Integrity Agreement.
	(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have a receiving order or order for administration of his estate made against him or shall take any proceedings for liquidation ...
	(ix) If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances shall arise which entitle t...
	(x) If the contractor shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days.
	(xi) If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the contractor as per terms of contract), transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not to be incorporated in the...
	(a) To determine the contract as aforesaid so far as performance of work by the Contractor is concerned (of which determination notice in writing to the contractor under the hand of the Competent Authority shall be conclusive evidence). Upon such dete...
	(b) After giving notice to the contractor to measure up the work of the contractor and to take such whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to another contractor to complete the work. The contract...
	Clause 3A
	In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th of the stipulated time for completion of work or one month whichever is higher, either party may close the contract by giving notice to the other...
	CLAUSE 4
	Contractor liable to pay compensation even if action not taken under Clause 3
	In any case in which any of the powers conferred upon the Competent Authority by Clause3 thereof, shall have become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and ...
	CLAUSE 5
	Time and Extension for Delay
	The time allowed for execution of the Works as specified in the Schedule 'F' or the extended time in accordance with these conditions shall be the essence of the Contract. The execution of the work shall commence from such time period as mentioned in ...
	(a) Schedule of handing over of site as specified in the Schedule 'F'
	(b) Schedule of issue of drawings if applicable as specified in the Schedule 'F' the Contractor shall submit a Time and Progress Chart for each mile stone. The Competent Authority may within 7 (seven) working days thereafter, if required modify, and c...
	In case of non-submission of work programme by the contractor the program approved by the Competent Authority shall be deemed to be final.
	(i) The approval by the Competent Authority of such programme shall not relieve the contractor of any of the obligations under the contract.
	(ii) The contractor shall submit the Time and Progress Chart and progress report using the mutually agreed software or in other format decided by Competent Authority for the work done during previous month to the Competent Authority on or before 5th d...
	5.2 If the work(s) be delayed by:-
	(i) force majeure, or
	(ii) abnormally bad weather, or
	iii) Pandemic situation
	serious loss or damage by fire, or
	civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on the work, or
	delay on the part of other contractors or tradesmen engaged by Competent Authority in executing work not forming part of the Contract, or
	any other cause like above which, in the reasoned opinion of the Competent Authority is beyond the Contractor's control. then upon the happening of any such event causing delay, the Contractor shall immediately give notice thereof in writing to the Co...
	5.3 In case the work is hindered in the opinion of the contractor, by the Department for any reason/event, for which the Department is responsible. The authority as indicated in Schedule 'F' shall, if justified, give a fair and reasonable extension of...
	Such extension of time or rescheduling of milestone/s shall be without prejudice to any other right or remedy of the parties in contract or in law; provided further that for concurrent delays under this sub clause and sub clause 5.2 to the extent the...
	5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for consideration, shall be made by the Contractor in writing within five days of the happening of the event causing delay on the prescribed forms i.e. Form of applicatio...
	With every request for rescheduling of milestones, or if at any time the actual progress of work falls behind the approved programme by more than 10% of the stipulated period of completion of contract, the contractor shall produce a revised programme ...
	5.4.1 In any such case the authority as indicated in Schedule 'F' may give a fair and reasonable extension of time for completion of work or reschedule the mile stones. Engineer -in-Charge shall finalize/ reschedule a particular mile stone before taki...
	5.5 In case the work is delayed by any reasons, in the opinion of the Engineer-in-Charge, by the contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 or clause 5.4 and beyond the justified extended date; without prejudice to...
	Clause 5 A
	For maintenance works estimated cost up to Rs. 30 lakhs.
	Time is the essence of the contract
	For Maintenance Works estimated cost up to Rs. 30 Lacs. The time allowed for execution of the work as specified in the Schedule 'F' shall be the essence of the Contract i.e. the contract period will not be extended. The execution of the work shall com...
	Clause 6
	Computerized Measurement Book
	Competent Authority shall, except as otherwise provided, ascertain and determine by measurement the value of work done in accordance with the contract.
	All measurements of all items having financial value shall be entered by the contractor and compiled in the shape of the Computerized Measurement Book having pages of A-4 size as per the format of the department so that a complete record is obtained o...
	All such measurements and levels recorded by the contractor or his authorized representative from time to time, during the progress of the work, shall be got checked by the contractor from the Competent Authority or his authorized representative as p...
	Whenever bill is due for payment, the contractor would initially submit draft computerized measurement sheets and these measurements would be got checked/test checked from the Competent Authority and / or his authorized representative. The contractor ...
	The final, fair, computerized measurement book given by the contractor, duly bound, with its pages machine numbered, should be 100% correct, and no cutting or over-writing in the measurements would thereafter be allowed. If at all any error is noticed...
	The contractor shall submit two spare copies of such computerized MB's for the purpose of reference and record by the various officers of the department. The contractor shall also submit to the department separately his computerized Abstract of Cost a...
	The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things necessary for checking of measurements/levels by the Engineer in- Charge or his representative.
	Except where any general or detailed description of the work expressly shows to the contrary, measurements shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in the relevant Standard Method o...
	The contractor shall give not less than seven days' notice to the Competent Authority or his authorized representative in charge of the work before covering up or otherwise placing beyond the reach of checking and/or test checking the measurement of a...
	Competent Authority or his authorized representative may cause either themselves or through another officer of the department to check the measurements recorded by contractor and all provisions stipulated herein above shall be applicable to such check...
	It is also a term of this contract that checking and/or test checking the measurements of any item of work in the measurement book and/or its payment in the interim, on account of final bill shall not be considered as conclusive evidence as to the suf...
	Clause 7
	Payment on intermediate certificate to be regarded as Advances
	No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole of the work shall have been completed and certificate of completion given. For works estimated to cost over Rs. Five lac, the interim or running account bil...
	All such interim payments shall be regarded as payment by way of advances against final payment only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, removed, taken away and reconstructed or re-erect...
	Pending consideration of extension of date of completion, interim payments shall continue to be made as herein provided without prejudice to the right of the department to take action under the terms of this contract for delay in the completion of wo...
	The Competent Authority in his sole discretion on the basis of a certificate from the Engineer to the effect that the work has been completed up to the level in question make interim advance payments without detailed measurements for work done (other ...
	Payments in composite Contracts
	In case of composite tenders, running payment for the major component shall be made by Competent Authority major discipline to the main contractor. Running payment for minor component shall be made by the Competent Authority of the discipline of minor...
	Clause 7A
	No Running Account Bill shall be paid for the work till the applicable labour licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever applicable is submitted by the contractor to the Engineer-in-Charge.
	Clause 8:
	Completion Certificate
	Clause 8 Within ten days of the completion of the work, the contractor shall give notice of such completion to the Competent Authority and within thirty days of the receipt of such notice, the Competent Authority shall inspect the work and if there is...
	Clause 8A
	Contractor to keep Site Clean
	When the annual repairs and maintenance of works are carried out, the splashes and droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed and the surface cleaned simultaneously with the completion o...
	Clause 9
	Payment of Final Bill
	The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three months of physical completion of the work or within one month of the date of the final certificate of completion furnished recorded by th...
	(a) If the Tendered value of work is up to Rs. 45 lac : 2 months
	(b) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 3 months
	(c) If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months
	If the final bill is submitted by the contractor within the period specified above and delay in payment of final bills is made by the department. After prescribed time limit a simple interest@ 5% per annum shall be paid to the contractor from the date...
	Clause 9A.
	Payment of Contractor's Bills to Banks: N.A.
	Clause 10 A.
	Materials to be provided by the Contractor
	The contractor shall, at his own expense, provide all materials, required for the works other than those which are stipulated to be supplied by the Institute.
	The contractor shall, at his own expense and without delay; supply to the Competent Authority samples of materials to be used on the work and shall get these approved in advance. All such materials to be provided by the Contractor shall be in conformi...
	The Competent Authority shall also have full powers to require other proper materials to be substituted thereof and in case of default, the Competent Authority may cause the same to be supplied and all costs which may attend such removal and substitu...
	The contractor shall at his own expense, provide a material testing lab at the site for conducting routine field tests. The lab shall be equipped at least with the testing equipment as specified in schedule F.
	Clause 10 B
	Secured Advance on Materials:  N.A.
	Clause 10C
	Payment on Account of Increase in Prices/ Wages due to Statutory Order(s)
	If after submission of tender, if the price of any materials in corporated in the work and/ or wages of labour increases as a direct result of the coming into force of any fresh law or statutory rule or order (but not due to any variation of rate in G...
	If after submission of the tender, the price of any material incorporated in the works (excluding the materials covered under Clause 10CA and/or wages of labour as prevailing at the time of last stipulated date of receipt of tender including extension...
	Competent Authority shall call books of account and other relevant documents from the contractor to satisfy himself about reasonability of increase in prices of materials and wages.
	The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any such materials and/or wages of labour, give notice thereof to the Competent Authority  stating that the same is given pursuant to this condition...
	For this purpose, the labour component of 85% of the value of the work executed during period under consideration shall not exceed the percentage as specified in Schedule F, and the increase/decrease in labour shall be considered on the minimum daily ...
	Clause 10 CC
	Payment due to Increase / Decrease in Prices/ Wages after Receipt of Tender for Works:
	N.A.
	Clause 10 D
	Dismantled material Govt property: N.A.
	Clause 11
	Work to be Executed in Accordance with Specifications, Drawings, Orders etc.
	The contractor shall execute the whole and every part of the work in the most substantial and workmanlike manner both as regards materials and otherwise in every respect in strict accordance with the specifications. The contractor shall also conform e...
	The contractor shall comply with the provisions of the contract and with the care and diligence execute and maintain the works and provide all labour and materials, tools and plants including for measurements and supervision of all works, structural p...
	Clause 12 :
	Deviations/ Variations Extent and Pricing
	The Competent Authority shall have power (i) to make alteration in, omissions from, additions to, or substitutions for the original specifications, drawings, designs and instructions that may appear to him to be necessary or advisable during the progr...
	The completion cost of any agreement for Maintenance works including works of upgradation, aesthetic, special repair, addition/ alteration should not exceed 1.25 times of Tendered amount. Any further deviation beyond this limit upto 1.5 times of tende...
	12.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost over the tendered value sum being ordered be extended, if requested by the contractor, as follows:
	(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the original tendered value plus
	(ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by the Engineer-in-Charge.
	Deviation, Extra Items and Pricing
	12.2 In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/ below quoted contract amount. Payment of Extr...
	Deviation, deviated Quantities, Pricing
	12.3 In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/ below quoted contract amount. Payment of...
	In the case of contract items, which exceed the limits laid down in schedule F, the contractor shall be paid rates at Agreement rate/Market rate whichever is lower.
	In case of decrease in the rates prevailing in the market of items for the work in excess of the limits laid down in Schedule F, the Competent Authority shall after giving notice to the contractor within one month of occurrence of the excess and afte...
	12.4 For the purpose of operation of Schedule "F", the following works shall be treated as works relating to foundation unless & otherwise defined in the contract:
	(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level whichever is lower.
	(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level.
	iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/ tanks and other elevated structures: All works up to 1.2 metres above the ground level.
	(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 metres above the ground level.
	(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is lower.
	(vi) For Roads, all items of excavation and filling including treatment of sub base.
	12.5 Any operation incidental to or necessarily has to be in contemplation of tenderer while quoting filing tender, or necessary for proper execution of the item included in the Schedule of quantities or in the schedule of rates mentioned above, wheth...
	Clause 13
	Foreclosure of contract due to Abandonment or Reduction in Scope of Work:
	If at any time after acceptance of the tender or during the progress of work, the purpose or object for which the work is being done changes due to any supervening cause and as a result of which the work has to be abandoned or reduced in scope the Com...
	(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour huts, staff quarters and site office; storage accommodation and water storage tanks.
	(ii) Government shall have the option to take over contractor's materials or any part thereof either brought to site or of which the contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to the work) provide...
	(iii) Reasonable compensation for transfer of T & P from site to contractor's permanent stores or to his other works, whichever is less. If T & P are not transported to either of the said places, no cost of transportation shall be payable.
	(iv) Reasonable compensation for repatriation of contractor's site staff and imported labour to the extent necessary. The contractor shall, if required by the Competent Authority, furnish to him, books of account, wage books, time sheets and other rel...
	Clause 14
	Carrying out part work at risk & cost of contractor:
	If contractor:
	(i) At any time makes default during currency of work or does not execute any part of the work with due diligence and continues to do so even after a notice in writing of 7 working days in this respect from the Engineer-in-Charge; or
	(ii) Commits default in complying with any of the terms and conditions of the contract and does not remedy it or takes effective steps to remedy it within 7 working days even after a notice in writing is given in that behalf by the Engineer-in-Charge;...
	(iii) The Engineer- in-Charge without invoking action under clause 3 may, without prejudice to any other right or remedy against the contractor which have either accrued or accrue thereafter to Government, by a notice in writing to take the part work ...
	The Competent Authority shall determine the amount, if any, is recoverable from the contractor for completion of the part work/ part incomplete work of any item(s) taken out of his hands and execute at the risk and cost of the contractor, the liabilit...
	In the event of above course being adopted by the Competent Authority, the contractor shall have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered into any engagements or made...
	Clause 15:
	Suspension of Work:
	(i) The contractor shall, on receipt of the order in writing of the Competent Authority , (whose decision shall be final and binding on the contractor) suspend the progress of the works or any part thereof for such time and in such manner as the Compe...
	(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: (a) the contractor shall be entitled to an extension of time equal to the period of every such suspension plus 25%, for completion of the item or group of items of work f...
	(iii) If the works or part thereof is suspended on the orders of the Competent Authority for more than three months at a time, except when suspension is ordered for reason (a) in subpara (i) above, the contractor may after receipt of such order serve ...
	Clause 16.
	Action in case Work not done as per Specifications
	All works under or in course of execution or executed in pursuance of the contract, shall at all times be open and accessible to the inspection and supervision of the Competent Authority, his authorized subordinates in charge of the work and all the s...
	Contractor's agent shall be considered to have the same force as if they had been given to the contractor himself.
	If it shall appear to the Competent Authority or his authorized subordinates in charge of the work or to the Chief Engineer in charge of Quality Assurance or his subordinate officers or the officers of the organization engaged by the Department for Qu...
	Clause 17
	Contractor Liable for Damages, defects during defect liability Period:
	If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or...
	Clause 18
	Contractor to Supply Tools & Plants etc.:
	The contractor shall provide at his own cost all materials, machinery, tools & plants as specified in schedule F. In addition to this, appliances, implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required for the pro...
	Clause 18 A
	Recovery of Compensation paid to Workmen:
	In every case in which by virtue of the provisions sub- section (1) of section 12 of the Workmen's Compensation Act. 1923, Government is obliged to pay compensation to a workman employed by the contractor, in execution of the works , Government will r...
	Clause 18B
	Ensuring Payment and Amenities to Workers if Contractor fails:
	In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Government is obliged to pay any amounts of wages to a workman e...
	Clause 19.
	Labour Laws to be complied by the Contractor:
	The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the work, and continue to have a valid license until the completi...
	Clause 19A
	No labour below the age of fourteen years shall be employed on the work.
	Clause 19 B
	Payment of Wages:
	(i) The contractor shall pay to labour employed by him either directly or through subcontractors, wages not less than fair wages as defined in the C.P.W.D. Contractor's Labour Regulations or as per the provisions of the Contract Labour (Regulation and...
	(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractors in connection with the said work, as if...
	(iii) In respect of all labour directly or indirectly employed in the works for performance of the contractor's part of this contract, the contractor shall comply with or cause to be complied with the Central Public Works Department contractor's Labou...
	(a) The Competent Authority concerned shall have the right to deduct from the amount due to the contractor any sum required or estimated to be required for making good the loss suffered by a worker or workers by reason of non-fulfillment of the condit...
	(iv) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Cont...
	(v) The contractor shall indemnify and keep indemnified Government against payments to be made under and for the observance of the laws aforesaid and the C.P.W.D. Contractor's Labour Regulations without prejudice to his right to claim indemnity from h...
	(vi) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a breach of this contract.
	(vii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, such wage shall be paid by the contractor to the workmen directly without the intervention of Jamadar and that Jamadar shall not be entitled to ded...
	(viii) The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by the Jamadar from the wage of workmen.
	Clause 19 C
	In respect of all labour directly or indirectly employed in the work for the performance of the contractor's part of this contract, the contractor shall at his own expense arrange for the safety provisions as per C.P.W.D. Safety Code framed from time ...
	Contribution of EPF and ESI:
	The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the contractor. These contributions on the part of the employer paid by the contractor shall be reimbursed by the Competent Authority to the contractor ...
	Clause20
	Minimum Wages Act to be complied with:
	The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed there under and other labour laws affecting contract labour that m...
	Clause 21
	Work not to be sublet. Action in case of in solvency:
	The contract shall not be assigned or sublet without the written approval of the Competent Authority. And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any insolvency proceedings or make an...
	Clause 22
	All sums payable by way of compensation under any of these conditions shall be considered as reasonable compensation to be applied to the use of Government without reference to the actual loss or damage sustained and whether or not any damage shall ha...
	Clause 23 to 26: deleted
	Clause 27Lumpsum Provisions in Tender:
	When the estimate on which a tender is made includes lump sum in respect of parts of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part of the work in question at the same rates as are payable un...
	Clause 28
	Action where no Specifications are specified:
	In the case of any class of work for which there is no such specifications as referred to in Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case there are no such specifications in Bureau...
	Clause 29
	Withholding and lien in respect of sum due from Contractor:
	(i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against the contractor, the Competent Authority or the Institute shall be entitled to withhold and also have a lien to retain such sum or sums in who...
	(ii) The Institute  shall have the right to cause an audit and technical examination of the works and the final bills of the contractor including all supporting vouchers, abstract, etc., to be made after payment of the final bill and if as a result of...
	Clause 29 A
	Lien in respect of claims in other Contracts:
	Any sum of money due and payable to the contractor (including the security deposit returnable to him) under the contract may be withheld or retained by way of lien by the Competent Authority or the Government or any other contracting person or persons...
	Clause 30
	Water for Works:
	The contractor(s) shall make his/their own arrangements for water required for the work and nothing extra will be paid for the same. This will be subject to the following conditions. (i) That the water used by the contractor(s) shall be fit for constr...
	Clause 31- 32 deleted
	Clause 33:
	Levy/Taxes payable by Contractor:
	(i) GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess in respect of input for or output by this contract shall be payable by the contractor and the Institute shall not entertain any claim whatsoever in this respe...
	Clause 34
	Conditions for reimbursement of levy/taxes if levied after receipt of Tenders:
	(i) All tendered rates shall be inclusive of any tax, GST, levy or cess applicable on last stipulated date of receipt of tender including extension if any. No adjustment i.e. increases or decrease shall be made for any variation in the rate of GST, Bu...
	(ii) Provided further that for Building and Other Construction Workers Welfare Cess or any tax (other than GST), levy or cess varied or imposed after the last date of receipt of tender including extension if any, any increase shall be reimbursed to th...
	(iii) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as may be necessary and shall allow inspection of the same by a duly authorized representative of the Government and/or the Competent Aut...
	(iv) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or cess, or variation or repeal of such tax or levy or cess give a written notice thereof to the Competent Authority that the same is given pursuan...
	Clause 35
	Termination of Contract on death of contractor:
	Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Engineer in Charge on behalf of the President of India shall have the option of terminating the contract without levy compensation to the contractor.
	Clause 38
	Theoretical consumption of Material:
	(i) After completion of the work and also at any intermediate stage in the event of Non reconciliation of materials issued theoretical quantity of materials used in the work shall be calculated on the basis and method given hereunder: -
	(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & bitumen required for different items of work as shown in the Schedule of Rates mentioned in Schedule 'F'. In case any item is executed for which standard constan...
	(b) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the quantity required as per design or as authorized by Engineer-in-Charge, including authorized lappages, chairs etc. plus 3% wastage due to cutting into p...
	(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% for wastage due to cutting into pieces (except in the case of G.I./M.S....
	(d) For any other material as per actual requirements. Over the theoretical quantities of materials so computed a variation shall be allowed as specified in Schedule 'F' For non scheduled items, the decision of the Superintending Engineer CE regarding...
	(ii) The said action under this clause is without prejudice to the right of the Government to take action against the contractor under any other conditions of contract for not doing the work according to the prescribed specifications.
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