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INDIAN INSTITUTE OF GEOMAGNETISM

(An Autonomous Scientific Research Organization underthe Dept. of Science and Technology, Govt. of India)
Plot No.5, Sector 18, Near Kalamboli Highway, New Panvel, Navi Mumbai- 410 218.

Tender Notice

Tender Notice No: IIG/EM/Civil/2024-25/14 Date: 10.09.2024

Sealed Percentage rate tenders are invited in two bid system viz. Technical and Commercial bid
separately from eligible and established contractors having experience in carrying out similar
nature of works for the work of “Conversion of G.F room no. 014 of Admn. Building to OSL
dating Lab at 1IG Panvel.”

The tender document can be obtained by downloading from http://www.iigm.res.in. The tender
document shall not be issued by post. The Tender documentshall be issued free of cost. Tender
Documents can be downloaded from 1IG website. The details are given below:

Sr. Name of Conversion of G.F room no. 014 of Admn. Building
No. | Service/Work to OSL dating Lab at 1IG Panvel.

Rs. Rs. 14,97,356/- (Rs Fourteen Lakh Ninty Seven

L. Estimated Cost Thousand Three Hundred Fifty Six Only)
2. Tenure of Work 45 Days
Rs. 29,947/- (Rs. Twenty Nine Thousand Nine
3 Earnest Money Hundred Forty Seven Only)
' Deposit (The agency has to fill the form in the prescribed
format on their letter head as perAnnexure A)
5% of the Tendered Cost
(Non- interest bearing) in the form of Fixed
Performance

4, Deposit Receipt, Demand Draft or Banker's Cheque

Guarantee in favor of Indian Institute of Geomagnetism, New
Panvel, Navi Mumbai.
The agency has to download the copies of technical bid
5 Date of Sale of and financial bid from the eprocure.gov.in or
' Tender ligm.res.in. No form / hard copies of the same will be
issued.
6. Pre-Bid Meeting 13.09.2024 at 14:30 hrs at 11G, New Panvel.
17.09.2024 at 11:30 Hrs. to the Office of Registrar,
K Last Date of Indian Institute of Geomagnetism, plot no: 5, Sector-

Submission of Tender 18,Kalamboli Highway, New Panvel (W),
Navi Mumbai — 410 218.



http://www.iigm.res.in/

17.09.2024 at 12:30 hrs. at Indian Institute of
Geomagnetism, Plot no:5, Sector-18, Kalamboli
Highway, New Panvel (W) Navi Mumbai or may be
conveyed to the participants if the schedule date is
hampered due to unavoidable circumstances.

The Financial bid of the qualified bidder will be
opened at Indian Institute of Geomagnetism, plotno:
5, Sector-18, Kalamboli Highway, New Panvel (W)
Navi Mumbai. The date for opening of financial bid of
the qualified bidder will be conveyed in due course
to all the technically qualified bidders.

3 Opening of Technical
' Bid

9 Opening of Financial
' Bid

10. Signing of contract

Within five days after letter of acceptance.

SALE OF TENDER DOCUMENT:

Tender documents will remain available during the currency of tender by the last date of
submission of tender i.e. 17.09.2024 by 11:30 hrs. on the web-site http://www.iigm.res.in. The
agencies have to download and take print out copies of the Technical and Financial Bid on theirown.

For other technical queries / details please Contact Competent Authority, Indian Institute of
Geomagnetism, plot no:-5, Sector-18, Kalamboli Highway, New Panvel (W) Navi Mumbai
Contact No: 022 27484000 / 27484096 / 27484235.
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GENERAL RULES AND DIRECTIONS

1. NIT & its contents: All works proposed for execution by contractor will be notified on the website:
http://www.iigm.res.in.

All the information regarding the state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work will be available on the website. Copies
of the specifications, designs and drawings, schedule of quantities of the various descriptions of work
and any other documents required in connection with the work signed for the purpose of identifications
by the officer inviting tender shall also be open for inspection by the contractor at the office of officer
inviting tender during office hours.

2. List of documents to be attached while submitting the bid:

(a) Self-attested one recent passport size photograph(s) of the authorized person(s) of the
firm/agency with name, designation, Office/Residential address and office Telephone numbers,
whether the bidder is a sole proprietor/partnership firm and if partnership firm,names addresses
and telephone numbers of Directors / Partners also

(b) Self-attested copy of PAN No. card under Income Tax Act.
(c) Self-attested copy of valid GST Registration Certificate.
(d) Self-attested copy of Valid Registration No. of the Agency / Firmif ;

(e) Proof of Average Annual turnover for preceding 03 financial years supported by auditedBalance
Sheet. The firm has to submit Certificate from the Chartered Accountant duly certifying turnover
and Profit & Loss for the financial year 2020-21/ 2023-24, 2021-22, 2022-23 with copies of ITR
forms duly self- attested.

() Proof of experience supported by documents required from the organizations concernedduring the
last five years.

(g) Satisfactory performance certificate / work orders from the Government/Semi-
Government/Public undertaking organizations/Institutions where the bidder has executed and
completed similar works (repairs and finishing works).

(h) Tender documents duly signed and stamped on each pages.

3. The work order submitted by bidders in support of fulfilling eligibility criteria should indicate clearly—
(@) Name of Work
(b) Value of Work
(c) Tenure of Work

Note: - Copies of work orders in respect of work/Contracts which are not completed tilithe date of issue
of NIT should not be submitted.

4. Bidders are requested to submit satisfactory work completion certificate in respect of each work order
submitted in support of fulfilling eligibility criteria by them. The certificate should clearly indicate-name of
work, value of work, tenure of work.

5. All documents submitted by the bidders should be serially numbered.

6. Signing of Tender and receipts for payments: In the event of the tender being submittedby a firm,
it must be signed separately by each partner there of or in the event of the absenceof any partner, it must
be signed on his behalf by a person holding a power- of-attorney authorizing him to do so, such power
of attorney to be produced with the tender, and it must disclose that the firm is duly registered under the
Indian Partnership Act-1952. Receipts for payments made on account of work, when executed by a firm,
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must also be signedby all the partners, except where contractors are described in their tender as a firm,
in which case the receipts must be signed in the name of the firm by one of the partners, or by some
other person having due authority to give effect to all receipts for the firm.

7. Filling-up of tender: Any person who submits a tender shall fill up the usual printed form, stating at
what rate he is willing to undertake each item of the work. Tenders, which propose any alteration in the
work specified in the said form of invitation to tender, or in the time allowedfor carrying out the work, or
which contain any other condition of any sort, including conditionalrebates, will be summarily rejected.

It will be obligatory on the part of the tenderer to sign all the pages of tender documents affixinghis stamp.
The tenders are to be on the prescribed form of the institute. All rates shall be quotedon the proper form of
the tender alone. All corrections shall be attested by the dated initials ofthe tenderer. Use of correcting
fluid, anywhere in tender document is not permitted. Such tender is liable for rejection.

If it is found that the tender is not submitted in proper manner or contains too much correctionsand/or
absurd rates or amount, it would be open for the institute to take suitable disciplinary action against the
Contractor.

8. Opening of tenders: The committee duly constituted by the authorities will open tenders inthe
presence of any intending tenderer who may be present at the time, and will enter the amount of the
several tenders in a Comparative Statement in a suitable form.

9. The Institute’s receipt for any money paid: The receipt of an accountant or clerk for anymoney paid
by the tenderer will not be considered as any acknowledgment of payment to the officer inviting tender
and the tenderer shall be responsible for seeing the procures a receipt signed by the officer inviting tender
or a duly authorized cashier.

10. Signing of Memorandum & Schedule of Materials: The memorandum of work tenderedfor and the
schedule of materials to be supplied by the contractor shall be filled and completedin the office of the
officer inviting tender before the tender form is issued. If a form is issued toan intending tenderer without
having been so filled in and incomplete, he shall request the officer to have this done before he completes
and delivers his tender.

11. Declaration by tenderer: The tenderer shall sign a declaration under the Official Secret Act-1923
for maintaining secrecy of the tender documents, drawings or other records connected with the work
given to them. The unsuccessful tenderers shall return all the drawings given to them.

12. Guidelines for quoting the rates: All rates shall be quoted on the prescribed tender form.The
amount for each item should be worked out and requisite totals given. Special care shouldbe taken to
write the rates in figures as well as in words, and the amount in figures only, in such a way that
interpolation is not possible. The total amount should be written both in figuresand in word. In case of
figures, the words “Rs.” should be written before the figures of rupees and word “P” after the decimal
figures, e.g. “Rs. 2.15 P” and in case of words, the word, “Rupees” should precede and the word “Paise”
should be written at the end. Unless the rate isin whole rupees followed by the word 'only' it should
invariably, be up to two decimal places. While quoting the rate in schedule of quantities, the word' only'
should be written closely following the amount and it should not be written in the next line.

13. Quoted rates to include all taxes: GST tax, Purchase tax or any other tax on materials in respect
of this contract, including state Sales tax and Turnover tax on transfer of property as per Works Contract
Act etc. if any, shall be payable by the contractor and institute will not entertain any claim whatsoever in
respect of the same. As per the directives of the Sales Tax Authorities, the tax due at the rates notified by
the State fromtime to time, shall be deducted fromthe bills payable to the Contractors by the Institute, and
TDS certificate shall be issued for suchdeductions by the Institute.

14. Filling-up of Financial Bid:

Financial Bid: This tender is Uniform Percentage rate tender. The tenderer is required to quote his most
6



reasonable percentage above/below the estimated rates/cost as mentioned in the financial bid, both in
figure and words.

15. Action in case of unrealistic rates:

In the case of any tender where unit rate of any item (s) appear unrealistic, such tender will beconsidered
as unbalanced and in case the tenderer is unable to provide satisfactory explanation, such a tender is
liable to be disqualified and rejected.

16. Furnishing of PG & SD on acceptance of Tender:

The tenderer, whose tender is accepted, will be required to furnish performance guarantee of 5% of the
tendered amount within 5 days from date of acceptance of tender. This guarantee shall be in the form of
The Institute’s cash receipt (in case guarantee amount is less than Rs.10,000/-

(@) or Deposit at call receipt / Demand Draft / Pay Order / Banker’'s cheque issued by a Scheduled
Bank (in case guarantee amount is equal to or greater than Rs. 10,000/- and is less than
Rs.1,00,000/-) or The Institute Securities / Fixed Deposit Receipt (FDR) or GuaranteeBonds of any
Scheduled Bank or The State Bank of India in accordance with the prescribed form.

(b) The tenderer, whose tender is accepted, will also be required to furnish by way of Security Deposit
for fulfillment of his contract, an amount equal to 2.5 % of the tendered value of the work. The
security deposit will be collected by deduction from the running bills of the contractors at the rates
mentioned above and EMD deposited at the time of tender, will be treated as a part of the security
deposit. The security amount will also be accepted, in cash or in the shape of The Institute
Securities. Fixed Deposit Receipt (FDR) of a Scheduled bank will also be accepted for this
purpose, provided confirmatory advice is enclosed.

17. Contractor to depute his representative at site:

The successful tenderer for the work should have responsible and responsive officer with adequate
powers to take speedy decisions during the entire period of execution at the Work place. On acceptance
of the tender, the name of the accredited representative(s) of the contractor, who would be responsible
for taking instructions from the Competent Authority, shallbe communicated in writing to the Competent
Authority.

18. Witnessing of a tender: The opening of tender for the work may be witnessed by a contractor or
contractors, who himself / themselves has / have tendered or his duly authorizedrepresentative. In
absence of any representative from the bidder the Institute will open the tender on the scheduled date
and time.

19. List of works in hand: The contractor shall submit list of works which are in hand / inprogress in the
following form:

Name & address of Completi Positio

Nam the establishment Value ontime n ofthe
: Rem

e of under whom the ofthe as per worksin
: : arks

work work is being work the progres

executed contract S
1 2 3 4 5 6




20. ELIGIBILITY OF BIDDER:

(&) The invitation for Bid is open to firms / organizations / contractor / agencies of repute who possess
minimum 5 years’ experience in the civil and allied works with any Central, State, public
undertakings, Autonomous Institutes / Institutes or organizations of repute.

(b) The bidder shall submit all the requisite documents to make them eligible as specified under
General rules and direction(2). List of documents to be attached while submitting the bid.

(c) The established and registered contractor or Consortium can bid for the contract. The Consortium
should bound by proper partnership deed and copy of MOU/deed between the partners / firms
should be notarized and should be enclosed with the tender document( Technical bid)

(d) The individual firm of the consortium should possess independent valid license/authorized
dealership license for doing this particular work. The individual firms of the Consortium should also
have valid Provident fund Account No. with proof of copies of last three months challan, Proof of
holding the GST Number, PAN / TAN, Professional Tax Number etc.

(e) The contractor or individual firms of the consortium should have successfully completed works
during the last 5.0 years as specified below.

(i) Three similar completed works costing not less than the amount equal to Rs. 5,98,942/-

OR

(i) Two similar completed works, costing not less than the amount equal to Rs. 8,98,414/-

OR

(iii) One similar completed of aggregate cost not less than the amount equalto Rs. 11,97,885/-
(H The firm’s average annual financial turnover during the last 3 years, ending 31st March 2024

should be at least 100 % of the estimated cost. The firm has to submit Certificate from the

Chartered Accountant duly certifying turnover and Profit & Loss for last three financial years.

Note: - The bidders are requested to provide following information regarding documents submitted by
them in support of fulfilling eligibility criteria in the following format on separatesheet.

(@) Work order Details:

Name of the Contract Period
Sr. I : S Value of
Institution Issuing (Indicating day-
No. Contract Rs.
work order month-year)
FROM TO
1
2
3




(b) Work Completion Certificates:

SI. Name of the Institution Contract Period (Indicating Value of Contract
No .
Issuing work order day-month-year) Rs.
FROM TO
1
2

21. Submission of Tender & Opening:

Bidders are advised to study the Tender Document carefully. Submission of Tender shall be deemed to
have been done after careful study and examination of the Tender Document withfull understanding of
its implications.

Tenders must be properly sealed in envelope, addressed to the Registrar, 1IG, Plot no 05, Sector 18,
New Panvel, Navi Mumbai having clearly super scribed tender for the work of “Conversion of G.F room
no. 014 of Admn. Building to O.S.L dating Lab at lIG Panvel.” Tender Notice No. IG/EM/Civil/2024-
25/14 , dated 10.09.2024 and Last date of Submission of Tender 17.09.2024 by 11:30 Hrs. and
should dropped in “Tender Box” kept at Security Gate, 11G,Plot no. 05, Sector - 18, New Panvel,
Navi Mumbai on or before the due date & time of submission of bid .

The tender is to be on printed letter head which should consist of PAN number of the firm, service tax
registration number etc. The acceptance of the tender rests with the Director, 1IG with a right to reject
any or all tender without assigning any reason.

22. Sealing & Marking of Bid
The Bid should be submitted in three Envelopes as mentioned below:-
(a) Envelope-A (Duly sealed): Should contain —Tender document each page duly signed and sealand
other documents, certificates, balance sheet, bank details and any other certificates as required

for fulfilling the eligibility criteria of bidder etc., required to submit as mentioned in thistender
document.

(b) Envelope-B (Duly sealed): Should contain Financial Bid in standard format as per format onlygiving
the unit price and amount against each item with grand total at the end in figures and inwords on
Firm’s Letter-Head.

All the above two envelopes viz. ‘A’ and ‘B’ should be put in a bigger envelope. If the outer envelope is
not sealed and marked as above, Institute will assume no responsibility for the misplacement or
premature opening of Bid.

All the envelopes shall be addressed to Registrar, IIG, Plot no 05, Sector 18, New Panvel, Navi Mumbai
All the envelopes should be mentioned the following details

Bid for:

Bid Reference No: -

Last Date & time for Bid submission, Opening and Name & Address of the Bidder:



23. One Bid per Bidder.

Each bidder shall submit only one tender either by himself or as a partner in joint-venture or asa member
of consortium. If a bidder or if any of the partners in a joint venture or anyone of themembers of the
consortium submit more than one bid, the bids are liable to be rejected.

24. Site Visit.

The bidders are encouraged to visit and examine the nature and intricacies of the works, and obtain all
information from the Employer that may be necessary for preparing the bid and entering into a contract
for execution.

Tenderers are advised to inspect and examine the site and its surroundings and satisfy themselves
before submitting their tenders in general and obtain all necessary information asto risks, contingencies
and other circumstances which may influence or affect their tender or profit in case of successful bidder.
A tenderer shall be deemed to have full knowledge of the site whether he inspects it or not and no extra
charges consequent on any misunderstanding or otherwise shall be allowed.
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CONDITIONS OF CONTRACT

DEFINITIONS:

1. The ‘Contract’ means the documents forming the tender and acceptance thereof and the formal
agreement executed between the Competent authority on behalf of Indian Institute of Geomagnetism
and the Contractor together with the documents referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the Competent Authority
and all these documents taken together, shall be deemed to form one contract and shall be
complementary to one another.

2. In the contract the following expression, shall, unless the context otherwise requires, have the
meanings hereby respectively assigned to them.

(@)

(b)

(€)

(d)

(€)

(f)

(¢)]
(h)

(i)

()

The expression ‘Works’ or ‘Work’ shall, unless there be something either in the subjector context
repugnant to such construction, be construed and taken to mean the worksby or by virtue of the
contract contracted to be executed whether temporary or permanent and whether original,
altered, substituted or additional.

The ‘Site’ shall mean the land or other places on, into or through which work is to be executed
under the contract or any adjacent land, path or street through which work isto be executed under
the contract or any adjacent land, path or street which may be allotted or used for the purpose of
carrying out the contract.

The ‘Contractor’ shall mean the individual, firm or company, whether incorporated ornot,
undertaking the works and shall include the legal personnel representative of suchindividual or the
persons composing such firm or company or the successors of such firm or company and the
permitted assignees of such individual, firm or company.

The “Competent Authority” means suitable Committee / Director / Registrar as decided by
“Director”, lIG. The technical requirement / technicalities arising during theimplementation of work
will be taken cared by Competent Authority, IIG.

‘The Institute’ or’ The Institute of India’ or 1IG shall mean the Indian Institute of Geomagnetism,
New Panvel, Navi Mumbai.

‘Temporary Work’ means all temporary works of every kind required in or about theexecution,
completion and maintenance of the works.

‘Accepting authority’ shall mean the accepting authority of 11G.

Excepted Risk are risks due to riots (other than those on account of contractor's employees),
war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion
revolution, insurrection, military or usurped power, any acts of The Institute , damages from
aircraft, Pandemic / Epidemic situation, acts of God such as earthquake, lightning and
unprecedented floods, and other causes over which the contractor has no control and accepted
as such by the Accepting Authority or causes solely due to use or occupation by The Institute of
the part of the works in respect ofwhich a certificate of completion has been issued.

Market Rate shall be the rate as decided by the Competent Authority on the basis of the cost of
materials and labour at the site following the CPWD norms in his regard / asper General conditions
of contracts.

The Institute means “The Indian Institute of Geomagnetism” or any of its Unit (s) of The Institute
of India which invites tenders on behalf of Director, IIG.
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(k) District Specifications means the specifications followed by the State in the area wherethe work is
to be executed.

(D Tendered value means the value of the entire work as stipulated in the letter of award.

3. Scope and Performance: Where the contexts or requires, words imparting the singular only also
include the plural and vice versa. Any reference to masculine gender shall wheneverrequired include
feminine gender and vice-versa.

4. Headings to these General / Special Clauses of Contract shall not be deemed to formpart
thereof or be taken into consideration in the interpretation or construction thereof or of the contract. The
contractor shall be furnished, free of cost one certified copy of the contractdocuments except
standard specifications, Schedule of quantities and such other printed andpublished documents,
together with all drawings as may be forming part ofthe tender papers. None of these documents
shall be used for any purpose other than that of thiscontract.

If there are varying or conflicting provisions made in any one document forming part of the contract, the
Accepting Authority shall be the deciding authority with regard to the intention of the document and his
decision shall be final and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission there from shall not
vitiate the contract or release the Contractor from the execution of the whole or any part of the works
comprised therein according to drawings and specifications or from any of his obligations under the
contract.

5. Signing of Contract:

The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, shall, within
03 day from the stipulated date of start of the work, sign the contract consisting of: The notice inviting
tender, technical and financial bids, minutes of pre bid meeting etc. all the documents including drawings,
if any, forming the tender as issued at the time of invitation of tender and acceptance thereof together
with any correspondence leading thereto. No payment for the work done will be made unless contract is
signed by the contractor.

The contractor shall comply with the provisions of the contract and with the care and diligence execute
and maintain the works and provide all Labours and materials, and supervision of all works, and other
things of temporary or permanent nature required for such execution in so far as the necessity for
providing these, is specified or is reasonably inferred from the contract. The Contractor shall take full
responsibility for adequacy, suitability and safety of all the works.

6. Standards of Performance

The Service Provider shall perform the Services and carry out its obligations under the Contract with due
diligence, efficiency and economy, in accordance with generally accepted techniques and practices used
in the industry and shall observe sound management. The Service Provider shall always act, in respect
of any matter relating to this Contract, faithfully, and shall, at all times, support and safe guard the Client's
legitimate interests in any dealings with Third Parties.

7. Use of Contract Documents and Information

(@) The Service Provider shall not, without the institute’s prior written consent, disclose the
Contract, or any provision thereof, or any specification, plan, drawing, pattern, sample or
information furnished by or on behalf of the institute in connection therewith, to any person
other than a person employed by the Service Provider in the Performance of the Contract.
Disclosure to any such employed person shall be made in confidence and shall extend only
so far, as may be necessary for purposes of such performance.
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(b)

(€)

The Service Provider shall not, without the Client's prior written consent, make use of any
document or information except for purposes of performing the Contract.

Any document, other than the Contract itself shall remain the property of the Client andshall
be returned (in all copies) to the Client on completion of the Service Provider's performance
under the Contract, if so required by the Client.

8. Applicable Law :

The contract shall be interpreted in accordance with the Indian laws.

9. Confidentiality

(@)

(b)

(c)

(d)

(e)

The Service Provider and their personnel shall not, either during the term or after expiration
of this Contract, disclose any proprietary or confidential information relating to the Services,
Contract, Client’s business or operations without the prior written consent ofthe Client.

The Service Provider and their personnel shall not, either during the term or after expiration
of this Contract, use the name or the logo of the Client except and to the extent authorized
by client.

The Service Provider and their personnel shall not misuse or disclose any confidential
information, which they come to know during the currency of this contract. The Service
Provider shall be liable to fully recompense the Client for any loss of revenue arising from
breach of confidentiality.

No party shall disclose any information to any third party concerning the matters under this
contract generally. In particular, any information identified as “Proprietary” in nature by the
disclosing party shall be kept strictly confidential by the receiving party and shall not bed
is closed to any third party without the prior written consent of the original disclosing party.
This clause shall apply to the sub-contractors, adviser or the employees engaged by a party
with equal force.

II) “Restricted information” categories under Section 19 of the Atomic Energy Act, 1962 and
“Official Secrets” under Section 5 of the Official Secrets Act,1923:

Any contravention of the above-mentioned provision by any contractor, sub- contractor, consultant,
adviser or the employees of a contractor will invite penal consequences under the aforesaid legislation.

10. FRAUD AND CORRUPT PRACTICES

(@)

(b)

The Company and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the institute may reject an Application without being liable in any
manner whatsoever to the Company if it determines that the Companyhas, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice in the BiddingProcess.

Without prejudice to the rights of the Institute under Clause i hereinabove, if a company is
found by the institute to have directly or indirectly or through an agent, engaged or indulged
in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice during the Bidding Process, such Applicant shall not be eligible to
participate in any tender or RFQ issued by the institute during a period of two years from the
date such company is found by the institute to have directly or indirectly or through an agent,
engaged or indulged in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice as the case may be.
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(c) For the purposes of this Clause- i, the following terms shall have the meaning herein after
respectively assigned to them:

(i) “Corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the actions of any person connected with the
Bidding Process or (ii) save and except as permitted, engaging in any manner whatsoever,
whether during the Bidding Process or after the issue of the LOA or after the execution
ofthe Agreement, as the case may be, any person in respect of any matter relating to the
Project or the LOA or the Agreement, who at any time has been or is a legal, financial or
technical advisor of the Authority in relation to any matter concerning the Project;

(i) “Fraudulent practice” means a misrepresentation or omission of facts or suppression off
acts or disclosure of incomplete facts, in order to influence the Bidding Process;

(ii“Coercive practice” means impairing or harming or threatening to impair or harm, directly
or indirectly, any person or property to influence to any person’s participation or action in
the Bidding Process;

(iv) “Undesirable practice” means (i) establishing contact with any person connected with
or employed or engaged by the Authority with the objective of canvassing, lobbying or in
any manner influencing or attempting to influence the Bidding Process; or (ii) having a
Conflict of Interest; and restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the objective of restricting or
manipulating a full and fair competition in the Bidding Process.

11. Indemnities

The Contractor shall at all times hold the Institute harmless and keep indemnified again stall actions,
suits, proceedings, works, cost, damages, charges, claims and demands of every nature and description
brought or procured against the Institute, its officers, and employees and forthwith upon demand and
without protest or demur to pay to the Institute any and all losses and damages and cost (inclusive
between attorney and client) and all costs incurred in endorsing this or any other indemnity or security
which the Institute may now or at any time have relative to the work or the Contractor's obligations or in
protecting or endorsing its right in any suit or other legal proceedings, charges and expenses and
liabilities resulting from or incidental or in connection with injury, disease or disablement to or death of
any person(s), including employees of the Contractor or damage to property resulting from or arising out
of or in any way connected with or incidental to the operations caused by the contract documents. In
addition, the Contractor shall reimburse the Institute or pay to the Institute forthwith on demand without
protest or demur all costs, charges and expenses and losses and damages otherwise incurred by it in
consequence of any claims, demands and actions which may be against the Institute arising out of or
incidental to or in connection with the operation covered the contract. The Contractor shall at his own
cost at the Institute's request defend any suit or proceeding asserting a claim covered by this indemnity,
but shall not settle, compound or compromise such suit or other finding without first consulting the
Institute.

12. SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF FALSEDOCUMENTS:

Bidder is required to furnish the complete and correct information / documents required for evaluation of
their bids. If the information / documents forming basis of evaluation is found to be false / forged, the
same shall be considered adequate ground for rejection of the Bids and forfeiture of Earnest Money
Deposit.

In case, the information / document furnished by the contractor forming basis of evaluation of his bid is
found to be false /forged after the award of the contract, 1IG shall have full right to terminate the contract
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and get the remaining job executed at the risk & cost of such contractor without any prejudice to other
rights available to 1IG under the contract such as forfeiture of Security Deposit, withholding of payment
etc.

In case this issue of submission of false document comes to the notice after execution of work, 11G shall
have full right to forfeit any amount due to the contractor along with forfeiture of Security Deposit furnished
by the contractor. Further, such contractor / bidder shall be blacklisted for future business with 11G.

13. Commitments and Undertakings by the Bidder/Contractor

(a) The Bidder / Contractor commits and undertakes to take all measures necessary to prevent
malpractices & corruption. He commits himself to observe the following principlesduring his
participation in the tender process and during the contract execution:

() The Bidder / Contractor undertakes not to, directly or through any other person or firm
offer, promise or give or influence to any employee of the Principal associatedwith the
tender process or the execution of the contract or to any other person on their behalf any
material or immaterial benefit to which he/she is not legally entitledin order to obtain in
exchange any advantage of any kind

What so ever during the tender process or during the execution of the contract.

(i) The Bidder / Contractor undertake not to enter into any undisclosed agreement or
understanding, whether formal or informal with other Bidders. This applies inparticular to
prices, specifications, certifications, subsidiary contracts, submission or non-submission
of bids or any other action to restrict competitiveness or to introduce cartelization in the
bidding process.

14. Language and Law

The language of the Contract shall be English and the law governing the Contract shall be Union and
State Laws applicable at the site of works.

15. Communications

Communications between parties which are referred to in the conditions are effective only when in writing.
A notice shall be effective only when it is delivered (in terms of Indian Contract Act). Email
communications are valid.

16. Safety

The Contractor shall be responsible for the safety of all activities on the Site.

17. Payments for Variations

The contract is without any minimum quantum of assured work. No extra payment or ratewill be
entertained for any variation in work, without prior approval of employer. If there isdelay from the
Employer and the contractor coming to an agreement on the rate of an extra item, rates as proposed
by the Employer shall be payable provisionally till such time as the rates are finally determined or
till date- mutually agreed.

18. Tax

The rates quoted by the Contractor and the tendered cost thereof shall be inclusive of all taxes,
CGST, SGST and levies, freights etc.. However, the contractor has to submit the R.A.bills showing the

15



basic cost + tax components separately.
(Basic cost + CGST+SGST = total cost of work completed / tendered cost of work)
19. Subsequent Legislation

If, after the date 21 days (Twenty eight) prior to the date for submission of tenders for thecontract
there occur changes to any National or State Statute, Ordinance or Decree or other Law or any
regulation or by law of any local or other duly constituted authority or introduction of any such state
statute, Ordinance, Decree, Law, regulation or bye law which causes additional or reduced cost to the
contractor in execution of the contract, such additional or reduced cost shall, after due consultation
with the Employer and the Contractor be determined by the Employer or his nominee and shall be
added to or deducted from the contract price and the employer or his nominee shall notify the
contractor accordingly.

20. Advance Payment

No advance payment shall be paid to the contractor in any circumstances under thiscontract.
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CLAUSES OF CONTRACT

Clause 1
Performance Guarantee

The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the tendered
amount in addition to other deposits mentioned elsewhere in thecontract for his proper performance of the
contract agreement, (not withstanding and/orwithout prejudice to any other provisions in the contract)
within period specified in Schedule 'F' from the date of issue of letter of acceptance. This period can be
further extended by the Competent Authority up to a maximum period as specified in schedule 'F'on written
request of the contractor stating the reason for delays in procuring thePerformance Guarantee, to the
satisfaction of the Competent Authority . Deposit at Call receipt of any scheduled bank/Banker's Cheque
of any scheduled bank/Demand Draftof any scheduled bank/Pay Order of any scheduled bank (in case
guarantee amount is equal to or greater than Rs.10,000 and is less than Rs. 1,00,000/-) or Government
Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of
India in accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished
by the contractor to the Government as part of the performance guarantee and the Bank is unable to
make payment against the said fixed deposit receipt,the loss caused thereby shall fall on the contractor
and the contractor shall forthwith on demand furnish additional security to the Indian Institute of
Geomagnetism to make goodthe deficit.

The Performance Guarantee shall be initially valid up to the stipulated date of completion plus minimum
60 days beyond that if the same is submitted by the agency onschedule format | as per GCC. If the same
is submitted on the format Il as per GCC then the performance Guarantee shall be valid up to the
stipulated date of completion plus minimum 6 months beyond that. In case the time for completion of
work gets enlarged, the contractor shall get the validity of Performance Guarantee extended to cover
such enlarged time for completion of work. After recording of the completion certificate for the work by the
competent authority, the performance guarantee shall be returned to the contractor, without any interest.

The Competent Authority shall not make a claim under the performance guarantee except for amounts
to which the Indian Institute of Geomagnetism is entitled under the contract (not withstanding and/or
without prejudice to any other provisions in the contract agreement)in the event of: (a) Failure by the
contractor to extend the validity of the Performance Guarantee as described herein above, in which event
the Competent Authority may claimthe full amount of the Performance Guarantee. (b) Failure by the
contractor to pay Indian Institute of Geomagnetism any amount due, either as agreed by the contractor
or determined under any of the Clauses/Conditions of the agreement, within 30 days of the service of
notice to this effect by Competent Authority. (iv) In the event of the contract being determined or rescinded
under provision of any of the Clause/Condition of the agreement, the performance guarantee shall stand
forfeited in full and shall be absolutely at the disposal of the Indian Institute of Geomagnetism.

Recovery of Security Deposit

The person/persons whose tender(s) may be accepted (hereinafter called the contractor)shall permit
Indian Institute of Geomagnetism at the time of making any payment to him for work done under the
contract to deduct a sum at the rate of 2.5% of the gross amountof each running and final bill till the sum
deducted will amount to security deposit of 2.5%0f the tendered value of the work. Such deductions will
be made and held by Indian Institute of Geomagnetism by way of Security Deposit unless he/they
has/have depositedthe amount of Security at the rate mentioned above in cash or in the form of
GovernmentSecurities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is furnished
by the contractor to the Indian Institute of Geomagnetism as part of the security depositand the Bank is
unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the
contractor and the contractor shall forthwith on demand furnish additional security to the Indian Institute
of Geomagnetism to make good the deficit.

All compensations or the other sums of money payable by the contractor under the termsof this contract
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may be deducted from, or paid by the sale of a sufficient part of his securitydeposit or from the interest
arising there from, or from any sums which may be due to or may become due to the contractor by Indian
Institute of Geomagnetism on any account whatsoever and in the event of his Security Deposit being
reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make
good in cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks or
Government Securities (if deposited for more than 12 months) endorsed in favor of the Competent
Authority, any sum or sums which may have been deducted from, or raised by sale of his security deposit
or any part thereof. The security deposit shall be collected from the running bills and the final bill of the
contractor at the rates mentioned above.

The security deposit as deducted above can be released against bank guarantee issued by a scheduled
bank, on its accumulations to a minimum of Rs. 5 lakhs subject to the condition that amount of such bank
guarantee, except last one, shall not be less than Rs. 5 lakhs. Provided further that the validity of bank
guarantee including the one given against the earnest money shall be in conformity with provisions
contained in clause 17 which shall be extended from time to time depending upon extension of contract
granted under provisions of clause 2 and clause 5. In case of contracts involving maintenance of building
and services/any other work after construction of same building and services/other work, then 50% of
Performance Guarantee shall be retained as Security Deposit. The same shall be returned year-wise
proportionately.

Note-1: Indian Institute of Geomagnetism papers tendered as security will be taken at 5%(five per cent)
below its market price or at its face value, whichever is less. The market price of Government paper
would be ascertained by the Divisional Officer at the time of collection of interest and the amount of
interest to the extent of deficiency in value of theGovernment paper will be withheld if necessary.

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of the G.F.
Rules except fidelity bond. This will be subject to the observance of the condition mentioned under the
rule against each form of security.

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A

Clause 2

Compensation for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to completethe work and
clear the site on or before the contract or justified extended date of completion as per clause 5 (excluding
any extension under Clause 5.5) as well as any extension granted under clauses 12 and 15, he shall,
without prejudice to any other right or remedy available under the law to the Indian Institute of
Geomagnetism on account ofsuch breach, pay as compensation the amount calculated at the rates
stipulated below asthe authority specified in schedule 'F' may decide on the amount of accepted
Tendered Value of the work for every completed day/month (as determined) that the progress remains
below that specified in Clause 5 or that the work remains incomplete.

Compensation for delay of work

(a) With maximum rate 1% (one percent) per month of delay to be computed on per day basis based
on quantum of damage suffered due to stated delay on the part of Contractor,if scheduled
completion of work is more than one year

(b) With maximum rate 1% (one percent) to 2% (two percent) per month of delay to be computed on
per day basis based on quantum of damage suffered due to stated delay on the part of Contractor,
if scheduled completion of work is more than six months and up toone year

(c) With maximum rate 2% (two percent) to 3% (three percent) per month of delay to becomputed
on per day basis based on quantum of damage suffered due to stated delayon the part of
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Contractor, if scheduled completion of work is up to six months.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10 % of the accepted Tendered Value of work. In case no compensation has been decided by
the authority in Schedule 'F' during the progress of work, this shall be no waiver of right to levy
compensation by the said authority if the workremains incomplete on final justified extended date of
completion. If the Competent Authority decides to give further extension of time allowing performance
of work beyond the justified extended date, the contractor shall be liable to pay compensation for such
extended period. If any variation in amount of contract takes place during such extended period beyond
justified extended date and the contractor becomes entitled to additional time under clause 12, the net
period for such variation shall be accounted for while deciding the period for levy of compensation.
However, during such further extended period beyond the justified extended period, if any delay occurs
by events under sub clause 5.2, the contractor shall be liable to pay compensation for such delay. This
is without prejudice to right of action by the Competent Authority under clause 3 for delay in performance
and claim of compensation under that clause. In case action under clause 2 has not been finalized and
the work has been determined under clause 3, the right of action under this clause shall remain post
determination of contract but levy of compensation shall be for days the progress is behind the schedule
on date of determination, as assessed by the authority in Schedule F, after due consideration of justified
extension. The compensation for delay, if not decided before the determination of contract, shall be
decided after of determination of contract. The amount of compensation may be adjusted or set-off
against any sum payable to the Contractor underthis or any other contract with the Indian Institute of
Geomagnetism. In case, the contractor does not achieve a particular milestone mentioned in schedule
F, or the re- scheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone
shall be withheld, to be adjusted against the compensation levied as above. With-holdingof this amount
on failure to achieve a milestone, shall be automatic without any notice tothe contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount
shall be released. In case the contractor fails to make up for the delay in subsequent milestone(s), amount
mentioned against eachmilestone missed subsequently also shall be withheld. However, no interest,
whatsoever,shall be payable on such withheld amount.

Clause 2 (A)
Compensation for Delay: For Maintenance Works estimated cost up to Rs. 30.0 Lacs.

If the contractor fails to maintain the required progress to complete the work and clear the site on or
before the contract period he shall, without prejudice to any other right or remedy available under the law
to the Indian Institute of Geomagnetism on account of such breach, pay as compensation the amount
calculated at the rates stipulated below as the authority specified in schedule 'F' may decide on the
amount of accepted Tendered Value of the work for every completed day/ month (as determined) that
the work remains incomplete in the following manners.

(a) If there is no hindrance, compensation shall be levied if work is incomplete.
(b) If site is not available there will be no compensation.

(c) If there is partial hindrance then Competent Authority will compare amount of work executed in
available hindrance free time w.r.t. total time and total work. Compensation will be levied if actual
work executed is less than as calculated on prorata basis. Compensation for delay of work.

() With maximum rate 1% (one percent) per month of delay to be computed on perday basis
based on quantum of damage suffered due to stated delay on the part of Contractor. if
scheduled completion of work is more than one year.

(i) With rate 1% (one percent) to 2% (two percent) (maximum) per month of delay to be
computed on per day basis based on quantum of damage suffered due to stated delay on
the part of Contractor. if scheduled completion of work is more than six month and up to one
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year.

(i)With rate 2% (two percent) to 3% (Three percent) (maximum) per month of delay to be
computed on per day basis based on quantum of damage suffered due to stated delay on
the part of Contractor if scheduled completion of work is up to six month.

Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10 % of the accepted Tendered Value of work. In case no compensation has been decided by
the authority in Schedule 'F' during the progress of work, this shall be no waiver of right to levy
compensation by the said authority if the work remains in complete on stipulated date of completion. This
Is without prejudice to right of action by the Competent Authority under clause 3 for delay in performance
andclaim of compensation under that clause. In case action under clause 2 has not been finalized and
the work has been determined under clause 3, the right of action under thisclause shall remain post
determination of contract but levy of compensation shall be fordays the progress is behind the schedule
on date of determination, as assessed by the authority in Schedule F. The compensation for delay, if not
decided before the determination of contract, shall be decided after determination of contract. The amount
of compensation may be adjusted or set-off against any sum payable to the Contractorunder this or any
other contract with the Indian Institute of Geomagnetism.

Clause 3
When Contract can be Determined

Subject to other provisions contained in this clause, the Competent Authority may, without prejudice to
any other rights or remedy against the contractor in respect of any delay, not following safety norms
inferior workmanship, any claims for damages and/or any other provisions of this contract or otherwise,
and whether the date of completion has or has not elapsed, by notice in writing absolutely determine the
contract in any of the following cases:

(a) If the contractor having been given by the Competent Authority a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in an inefficientor
otherwise improper or un-workman like manner shall omit to comply with the requirement of such
notice for a period of seven days thereafter.

(b) If the contractor has, without reasonable cause, suspended the progress of the work or has failed
to proceed with the work with due diligence and continues to do so after a notice in writing of seven
days from the Competent Authority.

(c) If the contractor fails to complete the work or section of work with individual date of completion on
or before the stipulated or justified extended date, on or before such date of completion; and the
Competent Authority without any prejudice to any other right or remedy under any other provision
in the contract has given further reasonable time in a notice given in writing in that behalf as either
mutually agreed or in absence of such mutual agreement by his own assessment making such
time essence of contract and in the opinion of Competent Authority the contractor will be unable
to complete the same or does not complete the same within the period specified.

(d) If the contractor persistently neglects to carry out his obligations under the contract and/ or commits
default in complying with any of the terms and conditions of the contract and does not remedy it or
take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf
by the Competent Authority.

(e) If the contractor shall offer or give or agree to give to any person in Indian Institute of
Geomagnetism service or to any other person on his behalf any gift or consideration of any kind
as an inducement or reward for doing or forbearing to do or for having done or forborne to do any
act in relation to the obtaining or execution of this or any other contract for Indian Institute of
Geomagnetism.
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(f)

(@)

(h)

(i)

0)

(k)

If the contractor shall enter into a contract with Indian Institute of Geomagnetism in connection with
which commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been previously
disclosed in writing to the Competent Authority.

If the contractor had secured the contract with Indian Institute of Geomagnetism as a result of
wrong tendering or other non-bonafide methods of competitive tendering or commits breach of
Integrity Agreement.

If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged
insolvent or have a receiving order or order for administration of his estate made against him or
shall take any proceedings for liquidation or composition (other than a voluntary liquidation for the
purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force
or make any conveyance or assignment of his effects or composition or arrangement for the benefit
of his creditors or purport so to do, or if any application be made under any Insolvency Act for the
time being in force for the sequestration of his estate or if a trust deed be executed by him for
benefit of his creditors.

If the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed
or if circumstances shall arise which entitle the court or the creditor to appoint a receiver or a
manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to be continued for
a period of 21 days.

If the contractor assigns (excluding part(s) of work assigned to other agency(s) by the contractor
as per terms of contract), transfers, sublets (engagement of Labour on a piece-work basis or of
Labour with materials not to be incorporated in the work, shall not be deemed to be subletting) or
otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works
or any portion thereof without the prior written approval of the Competent Authority. When the
contractor has made himself liable for action under any of the cases aforesaid, the Competent
Authority on behalf of the Indian Institute of Geomagnetism shall have powers:

(i) To determine the contract as aforesaid so far as performance of work by the Contractor is
concerned (of which determination notice in writing to the contractor under the hand of the
Competent Authority shall be conclusive evidence). Upon such determination, Security Deposit
already recovered, Security Deposit, payable, Performance Guarantee under the contract
shallbe liable to be forfeited and shall be absolutely at the disposal of the Indian Institute of
Geomagnetism

(i) After giving notice to the contractor to measure up the work of the contractor and to take such
whole, or the balance or part thereof, as shall be un-executed out of his hands and to giveit to
another contractor to complete the work. The contractor, whose contract is determined as
above, shall not be allowed to participate in the tendering process for the balance work. Inthe
event of above courses being adopted by the Competent Authority, the contractor shall have
no claim to compensation for any loss sustained by him by reasons of his having purchased
or procured any materials or entered into any engagements or made any advanceson account
or with a view to the execution of the work or the performance of the contract. And in case
action is taken under any of the provision aforesaid, the contractor shall not be entitled to
recover or be paid any sum for any work thereof or actually performed under this contract
unless and until the Competent Authority has certified in writing the performance ofsuch work
and the value payable in respect thereof and he shall only be entitled to be paid thevalue so
certified.
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Clause 3A

In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th of
the stipulated time for completion of work or one month whichever is higher, either party may close the
contract by giving notice to the other party stating the reasons. In such eventuality, the Performance
Guarantee of the contractor shall be refunded within 15 days Neither party shall claim any compensation
for such eventuality. This clause is not applicable for any breach of the contract by either party.

Clause 4
Contractor liable to pay compensation even if action not taken under Clause 3

In any case in which any of the powers conferred upon the Competent Authority by Clause3 thereof, shall
have become exercisable and the same are not exercised, the non-exercise thereof shall not constitute
a waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the
event of any future case of default by the contractor andthe liability of the contractor for compensation
shall remain unaffected. In the event of the Competent Authority putting in force all or any of the powers
vested in him under the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, takepossession of (or at the sole discretion of the Competent Authority which shall be final
and binding on the contractor) use as on hire (the amount of the hire money being also in the final
determination of the Competent Authority all or any tools, plant, materials and stores, in or upon the
works, or the site thereof belonging to the contractor, or procured by the contractorand intended to be
used for the execution of the work/or any part thereof, paying or allowingfor the same in account at the
contract rates, or, in the case of these not being applicable, at current market rates to be certified by the
Competent Authority, whose certificate thereof shall be final, and binding on the contractor, clerk of the
works, foreman or other authorized agent to remove such tools, plant, materials, or stores from the
premises(within a time to be specified in such notice) in the event of the contractor failing to comply with
any such requisition, the Competent Authority may remove them at the contractor's expense or sell them
by auction or private sale on account of the contractor and his risk in all respects and thecertificate of the
Competent Authority as to the expenses of any such removal and the amountof the proceeds and
expenses of any such sale shall be final and conclusive against the contractor.

Clause 5
Time and Extension for Delay

The time allowed for execution of the Works as specified in the Schedule 'F' or the extended time in
accordance with these conditions shall be the essence of the Contract. The execution of the work shall
commence from such time period as mentioned in schedule 'F' or from the date of handing over of the
site, notified by the Competent Authority, whichever is later. If the Contractor commits default in
commencing the execution of the work as aforesaid, theperformance guarantee shall be forfeited by the
Competent Authority and shall be absolutelyat the disposal of the Indian Institute of Geomagnetism
without prejudice to any other right orremedy available in law. 5.1 (i) As soon as possible but within7
(seven) working days of awardof work and in consideration of

(a) Schedule of handing over of site as specified in the Schedule 'F

(b) Schedule of issue of drawings if applicable as specified in the Schedule 'F' the Contractor shall
submit a Time and Progress Chart for each mile stone. The Competent Authority may within 7
(seven) working days thereatfter, if required modify, and communicate the program approved to
the contractor failing which the program submitted by the contractor shall be deemed to be
approved by the Competent Authority. The work program shall include all details of balance
drawings and decisions required to complete the contract with specific datesby which these details
are required by contractor without causing any delay in execution of the work. The Chart shall be
prepared in direct relation to the time stated in the Contractdocuments for completion of items of
the works. It shall indicate the forecast of the dates of commencement and completion of various
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trades of sections of the work and may be amendedas necessary by agreement between the
Competent Authority and the Contractor within the limitations of time imposed in the Contract
documents.

In case of non-submission of work program by the contractor the program approved by theCompetent
Authority shall be deemed to be final.

(@) The approval by the Competent Authority of such program shall not relieve the contractor of any
of the obligations under the contract.

(b) The contractor shall submit the Time and Progress Chart and progress report using the mutually
agreed software or in other format decided by Competent Authority for the work done during
previous month to the Competent Authority on or before 5th day of each month failing which a
recovery as per Schedule F to be decided by the NIT approving authority shall be made on per
week or part basis in case of delay in submission of the monthly progress report.

5.2. If the work(s) be delayed by:-

(a) Force majeure, OR

(b) Abnormally bad weather, OR

(c) Pandemic situation
serious loss or damage by fire, or civil commotion, local commotion of workmen, strike or lockout, affecting
any of the trades employed on the work, or delay on the part of other contractors or tradesmen engaged
by Competent Authority in executing work not forming part of the Contract, or any other cause like above
which, in the reasoned opinion of the Competent Authority is beyond the Contractor's control. then upon
the happening of any such event causing delay, theContractor shall immediately give notice thereof in
writing to the Competent Authority but shall nevertheless use constantly his best endeavors to prevent
or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Competent Authority toproceed with the works. The contractor shall have no claim of damages for
extension of time granted or rescheduling of milestone/s for events listed in sub clause 5.2.

5.3. In case the work is hindered in the opinion of the contractor, by the Department for any reason/event,
for which the Department is responsible. The authority as indicated in Schedule 'F' shall, if justified,
give a fair and reasonable extension of time and reschedule the mile stones for completion of work.

Such extension of time or rescheduling of milestone/s shall be without prejudice to any otherright or
remedy of the parties in contract or in law; provided further that for concurrent delaysunder this sub clause
and sub clause 5.2 to the extent the delay is covered under sub clause 5.2 the contractor shall be
entitled to only extension of time and no damages.

5.4. Request for rescheduling of Mile stones or extension of time, to be eligible for consideration, shall
be made by the Contractor in writing within five days of the happening ofthe event causing delay on
the prescribed forms i.e. Form of application by the contractor forseeking rescheduling of milestones
or Form of application by the contractor for seeking extension of time (Appendix -XVI) respectively
to the authority as indicated in Schedule 'F'. TheContractor shall indicate in such a request the period
by which rescheduling of milestone/s orextension of time is desired.

With every request for rescheduling of milestones, or if at any time the actual progress of workfalls behind
the approved program by more than 10% of the stipulated period of completionof contract, the contractor
shall produce a revised program which shall include all details of pending drawings and decisions required
to complete the contract and also the target datesby which these details should be available without
causing any delay in execution of the work.A recovery as specified in Schedule 'F' shall be made on per
day basis in case of delay in submission of the revised program.

5.4.1. In any such case the authority as indicated in Schedule 'F' may give a fair and reasonable
extension of time for completion of work or reschedule the mile stones. Competent Authority
shall finalize/ reschedule a particular mile stone before taking an action against subsequent
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mile stone Such extension or rescheduling of the milestones shall be communicated to the
Contractor by the authority as indicated in Schedule 'F' in writing, within 21 days of the date
of receipt of such request from the Contractor in prescribed form. In event of non-application
by the contractor for extension of time Competent Authority after affording opportunity to the
contractor may give, supported with a program (as specified under 5.4 above), a fair and
reasonable extension within a reasonable period of occurrence of the event.

5.5. In case the work is delayed by any reasons, in the opinion of the Competent Authority, by the
contractor for reasons beyond the events mentioned in clause 5.2 or clause 5.3 or clause 5.4 and
beyond the justified extended date; without prejudice to right to take action under Clause 3, the
Competent Authority may grant extension of time required for completion of work without
rescheduling of milestones. The contractor shall be liable for levy of compensation for delay for such
extension of time.

Clause5 A
For maintenance works estimated cost up to Rs. 30 lakhs. Time is the essence of the contract

For Maintenance Works estimated cost up to Rs. 30 Lacs. The time allowed for executionof the
work as specified in the Schedule 'F' shall be the essence of the Contract i.e. the contractperiod will not be
extended. The execution of the work shall commence from such time periodas mentioned in schedule 'F'.
If the contractor commits default in commencing the execution of the work as aforesaid the performance
guarantee shall be forfeited by the Competent Authority and shall be absolutely at the disposal of the
Indian Institute of Geomagnetism without prejudice to any other right or remedy available in law.

Clause 6
Computerized Measurement Book

Competent Authority shall, except as otherwise provided, ascertain and determine by measurement
the value of work done in accordance with the contract.

All measurements of all items having financial value shall be entered by the contractor and compiled in
the shape of the Computerized Measurement Book having pages of A-4 size as perthe format of the
department so that a complete record is obtained of all the items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorized representativefrom time
to time, during the progress of the work, shall be got checked by the contractor fromthe Competent
Authority or his authorized representative as per interval or program fixed in consultation with Competent
Authority or his authorized representative. After the necessary corrections made by the Competent
Authority, the measurement sheets shall be returned to the contractor for incorporating the corrections
and for resubmission to the Competent Authority for the dated signatures by the Competent Authority
and the contractor or their representatives in token of their acceptance.

Whenever bill is due for payment, the contractor would initially submit draft computerized measurement
sheets and these measurements would be got checked/test checked from the Competent Authority and
/ or his authorized representative. The contractor will, thereafter, incorporate such changes as may be
done during these checks/test checks in his draft computerized measurements, and submit to the
department a computerized measurement book, duly bound, and with its pages machine numbered. The
Competent Authority and/or his authorized representative would thereafter check this MB, and record the
necessary certificates for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages

machine numbered, should be 100% correct, and no cutting or over-writing in the measurements would

thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a fresh computerized

MB with its pages duly machine numbered and bound, after getting the earlier MB cancelled by the

department. Thereafter, the MB shall be taken inthe Divisional Office records, and allotted a number as
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per the Register of Computerized MBs. This should be done before the corresponding bill is submitted to
the Division Office for payment.

The contractor shall submit two spare copies of such computerized MB's for the purpose of reference
and record by the various officers of the department. The contractor shall also submit to the department
separately his computerized Abstract of Cost and the bill based on these measurements, duly bound,
and its pages machine numbered along with two spare copies of the "bill. Thereafter, this bill will be
processed by the Division Office and allotted a number as per the computerized record in the same way
as done for the measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance with every appliance, Labour and other
things necessary for checking of measurements/levels by the Competent Authority or his representative.

Except where any general or detailed description of the work expressly shows to the contrary,
measurements shall be taken in accordance with the procedure set forth in the specifications
notwithstanding any provision in the relevant Standard Method of measurement or any general or local
custom. In the case of items which are not covered by specifications, measurements shall be taken in
accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards
and if for any item no such standard isavailable then a mutually agreed method shall be followed.

The contractor shall give not less than seven days' notice to the Competent Authority or his authorized
representative in charge of the work before covering up or otherwise placing beyond the reach of checking
and/or test checking the measurement of any work in order thatthe same may be checked and/or test
checked and correct dimensions thereof be taken before the same is covered up or placed beyond the
reach of checking and/or test checking measurement and shall not cover up and place beyond reach of
measurement any work without consent in writing of the Competent Authority or his authorized
representative in charge of the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of checking and/or test checking
measurements without such notice having been given or the Competent Authority's consent being
obtained in writing the same shall be uncovered at the Contractor's expense, or in default thereof no
payment or allowance shall be made for such work or the materials with which the same was executed.

Competent Authority or his authorized representative may cause either themselves or throughanother
officer of the department to check the measurements recorded by contractor and allprovisions stipulated
herein above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements of any item of work
in the measurement book and/or its payment in the interim, on account of final bill shall not be considered
as conclusive evidence as to the sufficiency of any work or materialto which it relates nor shall it relieve
the contractor from liabilities from any over measurementor defects noticed till completion of the defects
liability period.

Clause 7
Payment on intermediate certificate to be regarded as Advances

No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole ofthe work
shall have been completed and certificate of completion given. For works estimatedto cost over Rs. Five
lac, the interim or running account bills shall be submitted by the contractor for the work executed on the
basis of such recorded measurements on the format of the Department in triplicate on or before the date
of every month fixed for the same by theCompetent Authority. The contractor shall not be entitled to be
paid any such interim paymentif the gross work done together with net payment/ adjustment of advances for
material collected, if any, since the last such payment is less than the amount specified in Schedule 'F',in
which case the interim bill shall be prepared on the appointed date of the month after the requisite
progress is achieved. Competent Authority shall arrange to have the bill verified by taking or causing to
be taken, where necessary, the requisite measurements of the work. In the event of the failure of the
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contractor to submit the bills, no claims whatsoever due to delays on payment including that of interest shall
be payable to the contractor. Payment on accountof amount admissible shall be made by the Competent
Authority certifying the sum to which the contractor is considered entitled by way of interim payment at
such rates as decided by theCompetent Authority. The amount admissible shall be paid by 10th working
day after the day of presentation of the bill by the Contractor to the Competent Authority or his
Representative together with the account of the material issued by the department, or dismantled
materials,if any. In the case of works outside the headquarters of the Competent Authority, the period of
ten working days will be extended to fifteen working days.

All such interim payments shall be regarded as payment by way of advances against final payment only
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected,
removed, taken away and reconstructed or re-erected. Any certificate given by the Competent Authority
relating to the work done or materials delivered forming part of such payment, may be modified or
corrected by any subsequent such certificate(s) or by the final certificate and shall not by itself be
conclusive evidence that any work or materials to which it relates is/are in accordance with the contract
and specifications. Any such interim payment, or any part thereof shall not in any respect conclude,
determine or affect in any way powers of the Competent Authority under the contract or any of such
payments be treated as final settlement and adjustment of accounts or in any way vary or affectthe contract.

Pending consideration of extension of date of completion, interim payments shall continue tobe made as
herein provided without prejudice to the right of the department to take action under the terms of this
contract for delay in the completion of work, if the extension of date of completion is not granted by the
competent authority.

The Competent Authority in his sole discretion on the basis of a certificate from his/her Authorized
Representative to the effect that the work has been completed up to the level in question make interim
advance payments without detailed measurements for work done (other than foundations, items to be
covered under finishing items) up to lintel level (including sunshade etc.) and slab level, for each floor
working out at 75% of the assessed value. The advance payments so allowed shall be adjusted in the
subsequent interim bills to be submitted by the contractor within 10 days of the interim payment. In case
of delay in submission of bill by the contractor a simple interest @ 10% (ten percent) per annum shall be
paid to the Indian Institute of Geomagnetism from the date of expiry of prescribed time limit which will be
compounded on yearly basis.

Payments in composite Contracts

In case of composite tenders, running payment for the major component shall be made by Competent
Authority major discipline to the main contractor. Running payment for minor component shall be made
by the Competent Authority of the discipline of minor component directly to the main contractor. In case
main contractor fails to make the payment to the contractor associated by him within 15 days of receipt
of each running account payment, thenon the written complaint of contractor associated for such minor
component, Competent Authority of minor component shall serve the show cause to the main contractor
and if reply of main contractor either not received or found unsatisfactory, he may make the payment
directly to the contractor associated for minor component as per the terms and conditions of the
agreement drawn between main contractor and associate contractor fixed by him. Such payment made
to the associate contractor shall be recovered by Competent Authority of majoror minor component from
the next R/A/ final bill due to main contractor as the case may be.

Clause 7A

No Running Account Bill shall be paid for the work till the applicable labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board, whatever applicable is submitted by the contractor to the
Competent Authority.

Clause 8:
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Completion Certificate

Within ten days of the completion of the work, the contractor shall give notice of such completion to the
Competent Authority and within thirty days of the receipt of such notice, the Competent Authority shall
inspect the work and if there is no defect in the work, shall furnish the contractor with a final certificate of
completion, otherwise a provisional certificateof physical completion indicating defects (a) to be rectified
by the contractor and/or (b) for which payment will be made at reduced rates, shall be issued. But no final
certificate of completion shall be issued, nor shall the work be considered to be complete until the
contractor shall have removed from the premises on which the work shall be executed all scaffolding,
surplus materials, rubbish and all huts and sanitary arrangements required for his/their work people on
the site in connection with the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work,doors, windows, walls, floor or other parts of the
building, in, upon, or about which the work is to be executed or of which he may have had possession for
the purpose of the execution; thereof, and not until the work shall have been measured by the Competent
Authority . If thecontractor shall fail to comply with the requirements of this Clause as to removal of
scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and
cleaningoff dirt on or before the date fixed for the completion of work, the Competent Authority may at
the expense of the contractor remove such scaffolding, surplus materials and rubbish etc., and dispose
of the same as he thinks fit and clean off such dirt as aforesaid, and the contractorshall have no claim in
respect of scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale
thereof.

Clause 8A
Contractor to keep Site Clean

When the annual repairs and maintenance of works are carried out, the splashes and droppings from
white washing, colour washing, painting etc., on walls, floor, windows, etc. shall be removed and the
surface cleaned simultaneously with the completion of these items of work in the individual rooms,
quarters or premises etc. where the work is done: without waiting for the actual completion of all the other
items of work in the contract. In case the contractor fails to comply with the requirements of this clause,
the Competent Authority shallhave the right to get this work done at the cost of the contractor either
departmentally or through any other agency. Before taking such action, the Competent Authority shall
give ten days’ notice in writing to the contractor.

Clause 9
Payment of Final Bill

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within
three months of physical completion of the work or within one month of the date of the final certificate of
completion furnished recorded by the Competent Authority whichever is earlier. No further claims shall
be made by the contractor after submission of thefinal bill and these shall be deemed to have been waived
and extinguished. Payments of thoseitems of the bill in respect of which there is no dispute and of items
in dispute, for quantities and rates as approved by Competent Authority, will, as far as possible be made
within three months the period specified here in under, the period being reckoned from the date of receipt
of the bill by the Competent Authority or his authorized Representative, complete with account of
materials issued by the Department and dismantled materials if any.

(a) Ifthe Tendered value of work is up to Rs. 45 lac : 2 months
(b) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 3 months
(c) If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months

If the final bill is submitted by the contractor within the period specified above and delay in payment of
final bills is made by the department. After prescribed time limit a simple interest@5% per annum shall be
paid to the contractor from the date of expiry of prescribed time limit which will be compounded on yearly
basis, provided the final bill submitted by the contractoris found to be in order.
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Clause 9A.

Payment of Contractor's Bills to Banks: N.A.
Clause 10 A.

Materials to be provided by the Contractor

The contractor shall, at his own expense, provide all materials, required for the worksother than those
which are stipulated to be supplied by the Institute.

The contractor shall, at his own expense and without delay; supply to the Competent Authoritysamples of
materials to be used on the work and shall get these approved in advance. All suchmaterials to be
provided by the Contractor shall be in conformity with the specifications laid downor referred to in the
contract. The contractor shall, if requested by the Competent Authority furnish proof, to the satisfaction
of the Competent Authority that the materials so comply. The Competent Authority shall within thirty days
of supply of samples or within such further period as he may require intimate to the Contractor in writing
whether samples are approved by him or not. If samples are not approved, the Contractor shall forthwith
arrange to supply to the Competent Authority for his approval, fresh samples complying with the
specifications laid down in the contract. When materials are required to be tested in accordance with
specifications, approval of the Competent Authority shall be issued after the test results are received.
The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and
shall not make use of or incorporate in the work any materials represented by the samples until the
required tests or analysis have been made andmaterials finally accepted by the Competent Authority.
The Contractor shall not be eligible for any claim or compensation either arising out of any delay in the
work or due to any correctivemeasures required to be taken on account of and as a result of testing of
materials. The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities
as the Competent Authority may require for collecting, and preparing the required number of samples for
such tests at such time and to such place or places as may be directed by the Competent Authority and
bear all charges and cost of testing unless specifically provided for otherwise elsewhere in the contract
or specifications. The Competent Authority or his authorized representative shall at all times have access
to the works and to all workshops and places where work is being prepared or from where materials,
manufactured articles or machinery are being obtained for the works and the contractor shall afford every
facility and every assistance in obtaining the right to such access. The Competent Authority shall have
fullpowers to require the removal from the premises of all materials which in his opinion are not in
accordance with the specifications and in case of default, the Competent Authority shall beat liberty to
employ at the expense of the contractor, other persons to remove the same without being answerable or
accountable for any loss or damage that may happen or arise to such materials.

The Competent Authority shall also have full powers to require other proper materials to be substituted
thereof and in case of default, the Competent Authority may cause the same to besupplied and all costs
which may attend such removal and substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at the site for conductingroutine field
tests. The lab shall be equipped at least with the testing equipment as specified in schedule F.

Clause 10 B

Secured Advance on Materials: N.A.

Clause 10C

Payment on Account of Increase in Prices/ Wages due to Statutory Order(s)

If after submission of tender, if the price of any materials in corporated in the work and/ or wages of
Labour increases as a direct result of the coming into force of any fresh law or statutory rule or order (but

not due to any variation of rate in GST applicable on such material(s) being considered under this clause)
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beyond the prices/wages prevailing at the time of the last stipulated date of receipt of tenders including
extensions, if any, for the work during contract period including the justified period extended under the
provisions of clause 5 of the contractwithout any action under clause 2, then the amount of the contract
shall accordingly be varied.

If after submission of the tender, the price of any material incorporated in the works (excluding the materials
covered under Clause 10CA and/or wages of labour as prevailing at the time of last stipulated date of
receipt of tender including extensions, if any, is decreased as a direct result of the coming into force of
any fresh law or statutory rules or order (but not due to anyvariation of rate in GST applicable on such
material (s) being considered under this clause), Indian Institute of Geomagnetism shall in respect of
materials incorporated in the works and/or labour engaged on the execution of the work after the date of
coming into force of such law statutory rule or order be entitled to deduct from the dues of the contractor,
such amount as shall be equivalent to the difference between the prices of the materials and/or wages
as prevailed at the time of the last stipulated date for receipt of tenders including extensions if any for the
work and the prices of materials and/or wages of labour on the cominginto force of such law, statutory rule
or order. This will be applicable for the contract period including the justified period extended under the
provisions of clause 5 of the contract withoutany action under clause 2.

Competent Authority shall call books of account and other relevant documents from the contractor to
satisfy himself about reasonability of increase in prices of materials and wages.

The contractor shall, within a reasonable time of his becoming aware of any alteration in the price of any
such materials and/or wages of labour, give notice thereof to the Competent Authority stating that the
same is given pursuant to this condition together with all informationrelating thereto which he may be in
position to supply.

For this purpose, the labour component of 85% of the value of the work executed during periodunder
consideration shall not exceed the percentage as specified in Schedule F, and the increase/decrease in
labour shall be considered on the minimum daily wages in rupees of anyunskilled Mazdoor, fixed under
any law statutory role and order. The cost of work for which escalation is applicable (W) is same as cost
of work done worked out as indicated in sub-para (i) of clause 10 CC except the amount of full assessed
value of secured Advance.

Clause 10 CC

Payment due to Increase / Decrease in Prices/ Wages after Receipt of Tender for Works:N.A.

Clause 10 D

Dismantled material Govt. property: N.A.

Clause 11

Work to be executed in Accordance with Specifications, Drawings, and Orders etc.

The contractor shall execute the whole and every part of the work in the most substantialand workmanlike
manner both as regards materials and otherwise in every respect in strict accordance with the
specifications. The contractor shall also conform exactly, fully and faithfully to the design, drawings and
instructions in writing in respect of the work signed by the Competent Authority and the contractor shall
be furnished free of charge one copy of the contract documents together with specifications, designs,
drawings and instructions as are not includedin the standard specifications of Central Public Works
Department specified in Schedule 'F' or in any Bureau of Indian Standard or any other, published standard
or code or, Schedule of Ratesor any other printed publication referred to elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the care and diligenceexecute and
maintain the works and provide all labour and materials, tools and plants includingfor measurements and
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supervision of all works, structural plans and other things of temporaryor permanent nature required for
such execution and maintenance in so far as the necessity for providing these, is specified or is
reasonably inferred from the contract. The Contractor shall take full responsibility for adequacy, suitability
and safety of all the works and methods ofconstruction.

Clause 12:
Deviations/ Variations Extent and Pricing

The Competent Authority shall have power (i) to make alteration in, omissions from, additionsto, or
substitutions for the original specifications, drawings, designs and instructions that may appear to him to
be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons andthe contractor shall be bound to carry
out the works in accordance with any instructions givento him in writing signed by the Competent Authority
and such alterations, omissions, additionsor substitutions shall form part of the contract as if originally
provided therein and any altered,additional or substituted work which the contractor may be directed to
do in the manner specified above as part of the works, shall be carried out by the contractor on the same
conditions in all respects including price on which he agreed to do the main work except as hereafter
provided.

The completion cost of any agreement for Maintenance works including works of Upgradation,aesthetic,
special repair, addition/ alteration should not exceed 1.25 times of Tendered amount. Any further
deviation beyond this limit upto 1.5 times of tendered amount shall be approved by the authority
mentioned in schedule 'F' with recorded reason and in exceptional case, Director, IIG shall have full power
to approve the deviation beyond 1.50 times of tenderedamount with recorded reason and take suitable
corrective action.

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost
over the tendered value sum being ordered be extended, if requested by the contractor, as follows:

(@) In the proportion which the additional cost of the altered, additional or substituted work, bears to
the original tendered value plus

(b) 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Competent Authority.

Deviation, Extra Items and Pricing

12.2 In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall
be paid as per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/
below quoted contract amount. Payment of Extra items in case of non-schedule items (Non- DSR items)
shall be made as per the prevailing market rate.

Deviation, deviated Quantities, Pricing

12.3 In the case of Substitute Item(s) being the schedule items (Delhi Schedule of Rates items),these
shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus percentage
above/ below quoted contract amount. Payment of Substitute in case of non-schedule items (Non-DSR
items) shall be made as per the prevailing market rate.

In the case of contract items, which exceed the limits laid down in schedule F, the contractor shall be
paid rates at Agreement rate/Market rate whichever is lower.

In case of decrease in the rates prevailing in the market of items for the work in excess of the limits laid
down in Schedule F, the Competent Authority shall after giving notice to the contractor within one month
of occurrence of the excess and after taking into consideration any reply received from him within fifteen
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days of the receipt of the notice, revise the rates forthe work in question within one month of the expiry of
the said period of fifteen days having regard to the market rates.

12.4 For the purpose of operation of Schedule "F", the following works shall be treated asworks
relating to foundation unless & otherwise defined in the contract:

(a) For Buildings: All works up to 1.2 meters above ground level or up to floor 1 levelwhichever is
lower.

(b) For abutments, piers and well staining: All works up to 1.2 m above the bed level.

(c) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/ tanksand other
elevated structures: All works up to 1.2 meters above the ground level.

(d) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 metersabove
the ground level.

(e) For basement: All works up to 1.2 m above ground level or up to floor 1 level whichever is lower.
(f) For Roads, all items of excavation and filling including treatment of sub base.

12.5 Any operation incidental to or necessarily has to be in contemplation of tenderer while quoting filing
tender, or necessary for proper execution of the item included in the Schedule ofquantities or in the
schedule of rates mentioned above, whether or not, specifically indicated in the description of the item
and the relevant specifications, shall be deemed to be included inthe rates quoted by the tenderer or the
rate given in the said schedule of rates, as the case may be. Nothing extra shall be admissible for such
operations.

Clause 13
Foreclosure of contract due to Abandonment or Reduction in Scope of Work:

If at any time after acceptance of the tender or during the progress of work, the purpose or object for
which the work is being done changes due to any supervening cause and as a resultof which the work
has to be abandoned or reduced in scope the Competent Authority shall givenotice in writing to that effect
to the contractor stating the decision as well as the cause for such decision and the contractor shall act
accordingly in the matter. The contractor shall have no claim to any payment of compensation or
otherwise whatsoever, on account of any profit or advantage which he might have derived from the
execution of the works in full but which he did not derivein consequence of the foreclosure of the whole or
part of the works. The contractor shall be paid at contract rates, full amount for works executed at site
and, in addition, a reasonable amount as certified by the Competent Authority for the items hereunder
mentioned which could not be utilized on the work to the full extent in view of the foreclosure;

(a) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporarylabour
huts, staff quarters and site office; storage accommodation and water storage tanks.

(b) Indian Institute of Geomagnetism shall have the option to take over contractor's materials or any
part thereof either brought to site or of which the contractor is legally bound to accept delivery
from suppliers (for incorporation in or incidental to the work) provided, however Indian Institute
of Geomagnetism shall be bound to take over the materials or such portions thereof as the
contractor does not desire to retain. For materials taken over or to be taken overby Indian Institute
of Geomagnetism, cost of such materials as detailed by Competent Authority shall be paid. The
cost shall, however, take into account purchase price, cost of transportation and deterioration or
damage which may have been caused to materials whilst in the custody of the contractor.

(c) Reasonable compensation for transfer of T & P from site to contractor's permanent storesor to
his other works, whichever is less. If T & P are not transported to either of the said places,no cost
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of transportation shall be payable.

(d) Reasonable compensation for repatriation of contractor's site staff and imported labour to the
extent necessary. The contractor shall, if required by the Competent Authority, furnish to him,
books of account, wage books, time sheets and other relevant documents and evidenceas may
be necessary to enable him to certify the reasonable amount payable under this condition. The
reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2%o0f the cost of the
work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per
accepted tender less the cost of work actually executed under the contractand less the cost of
contractor's materials at site taken over by the Indian Institute of Geomagnetism as per item (ii)
above. Provided always that against any payments due to the contractor on this account or
otherwise, the Competent Authority shall be entitled to recoveror be credited with any outstanding
balances due from the contractor for advance paid in respect of any tool, plants and materials
and any other sums which at the date of termination were recoverable by the Indian Institute of
Geomagnetism from the contractor under the termsof the contract. In the event of action being taken
under Clause 13 to reduce the scope of work, the contractor may furnish fresh Performance
Guarantee on the same conditions, in the samemanner and at the same rate for the balance
tendered amount and initially valid up to the extended date of completion or stipulated date of
completion if no extension has been granted plus minimum 60days beyond that. Wherever such
a fresh Performance Guarantee isfurnished by the contractor the Competent Authority may return
the previous Performance Guarantee.

Clause 14
Carrying out part work at risk & cost of contractor:
If contractor:

At any time makes default during currency of work or does not execute any part of the work with due
diligence and continues to do so even after a notice in writing of 7 working days in this respect from the
Competent Authority; or

Commits default in complying with any of the terms and conditions of the contract and does not remedy it
or takes effective steps to remedy it within 7 working days even after a notice in writing is given in that
behalf by the Competent Authority; or Fails to complete the work(s) or items of work with individual dates
of completion, on or before the date(s) so determined, and does not complete them within the period
specified in the notice given in writing in that behalf by the Competent Authority.

The Competent Authority without invoking action under clause 3 may, without prejudice to any other right
or remedy against the contractor which have either accrued or accrue thereafter to Indian Institute of
Geomagnetism, by a notice in writing to take the part work / part incomplete work of any item(s) out of his
hands and shall have powers to: (a) Take possession of the site and any materials, constructional plant,
implements, stores, etc., thereon; and/or (b) Carry out the part work / part incomplete work of any item(s)
by any means at the risk and cost of the contractor.

The Competent Authority shall determine the amount, if any, is recoverable from the contractor for
completion of the part work/ part incomplete work of any item(s) taken out of his hands and execute at the
risk and cost of the contractor, the liability of contractor on account of loss or damage suffered by
Indian Institute of Geomagnetism because of action under this clause shall not exceed 10% of the
tendered value of the work. Indetermining the amount, credit shall be given to the contractor with the value
of work done inall respect in the same manner and at the same rate as if it had been carried out by the
originalcontractor under the terms of his contract, the value of contractor's materials taken over and
incorporated in the work and use of plant and machinery belonging to the contractor. The certificate of
the Competent Authority as to the value of work done shall be final and conclusive against the contractor
provided always that action under this clause shall only be taken after giving notice in writing to the
contractor. Provided also that if the expenses incurredby the department are less than the amount payable
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to the contractor at his agreement rates, the difference shall not be payable to the contractor. Any excess
expenditure incurred or to beincurred by Indian Institute of Geomagnetism in completing the part work/
part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by Indian
Institute of Geomagnetism as aforesaid after allowing such credit shall without prejudice to any other right
or remedy available to Indian Institute of Geomagnetism in law or per as agreement be recovered from
any money due to the contractor on any account, and if such money is insufficient, the contractor shall
be called upon in writing and shall be liable to pay the same within 30 days. If the contractor fails to pay
the required sum within the aforesaid period of 30 days, the Competent Authority shall have the right to
sell any or all of the contractors' unused materials, constructional plant, implements, temporary building
at site etc. and adjust the proceeds of sale thereof towards the dues recoverable from the contractor
under the contract and if there after there remains any balance outstanding, it shall be recovered in
accordance with the provisions of the contract.

In the event of above course being adopted by the Competent Authority, the contractor shall have no
claim to compensation for any loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagements or made any advance on any account or with a view to the
execution of the work or the performance of the contract.

Clause 15:
Suspension of Work:

The contractor shall, on receipt of the order in writing of the Competent Authority, (whose decision shall
be final and binding on the contractor) suspend the progress of the works or any part thereof for such
time and in such manner as the Competent Authority may consider necessary so as not to cause any
damage or injury to the work already done or endanger the safety thereof for any of the following reasons:
(a) on account of any default on the part of the contractor or; (b) for proper execution of the works or part
thereof for reasons other than the default of the contractor; or (c) for safety of the works or part thereof.
The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instruction

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: (a) the contractor shall be
entitled to an extension of time equal to the period of every such suspension plus 25%,for completion of
the item or group of items of work for which a separate period of completionis specified in the contract and
of which the suspended work forms a part, and; (b) If the total period of all such suspensions in respect
of an item or group of items or work for which a separate period of completion is specified in the contract
exceeds thirty days, the contractor shall, in addition, be entitled to such compensation as the Competent
Authority may considerreasonable in respect of salaries and/or wages paid by the contractor to his
employees and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor provided the contractor submits his claim supported by details to the
Competent Authority within fifteen days of the expiry of the period of 30 days.

If the works or part thereof is suspended on the orders of the Competent Authority for more than three
months at a time, except when suspension is ordered for reason (a) in sub-para (i) above, the contractor
may after receipt of such order serve a written notice on theCompetent Authority requiring permission
within fifteen days from receipt by the Competent Authority of the said notice, to proceed with the work
or part thereof in regard to which progress has been suspended and if such permission is not granted
within that time, the contractor, if he intends to treat the suspension, where it affects only a part of the
works as an omission of such part by Indian Institute of Geomagnetism or where it affects whole of the
works, as an abandonment of the works by Indian Institute of Geomagnetism, shall within tendays of
expiry of such period of 15 days give notice in writing of his intention to the CompetentAuthority. In the
event of the contractor treating the suspension as an abandonment of the contract by Indian Institute of
Geomagnetism, he shall have no claim to payment of any compensation on account of any profit or
advantage which he might have derived from the execution of the work in full but which he could not
derive in consequence of the abandonment. He shall, however, be entitled to such compensation, as the
Competent Authority may consider reasonable, in respect of salaries and/or wages paid by him to his
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employees and labour at site, remaining idle in consequence adding to the total thereof 2% tocover
indirect expenses of the contractor provided the contractor submits his claim supportedby details to the
Competent Authority within 30 days of the expiry of the period of 3 months.

Clause 16.
Action in case Work not done as per Specifications

All works under or in course of execution or executed in pursuance of the contract, shall at all times be
open and accessible to the inspection and supervision of the Competent Authority, his authorized
subordinates in charge of the work and all the superior officers, officer of the Quality Assurance Unit of
the Department or any organization engaged by the Department forQuality Assurance and of the Chief
Technical Examiner's Office, and the contractor shall, at alltimes, during the usual working hours and at
all other times at which reasonable notice of thevisit of such officers has been given to the contractor,
either himself be present to receive orders and instructions or have a responsible agent duly accredited
in writing, present for thatpurpose. Orders given to the Contractor's agent shall be considered to have the
same force asif they had been given to the contractor himself.

If it shall appear to the Competent Authority or his authorized subordinates in charge of the work or to
the Authorized Representative of Quality Assurance or his subordinate officers or the officers of the
organization engaged by the Department for Quality Assurance or to the Chief Technical Examiner or his
subordinate officers, that any work has been executed with unsound,imperfect, or unskillful workmanship,
or with materials or articles provided by him for the execution of the work which are unsound or of a quality
inferior to that contracted or otherwise not in accordance with the contract, the contractor shall, on demand
in writing which shall bemade within twelve months (six months in the case of work costing Rs. 10 Lac and
below exceptroad work) of the completion of the work from the Competent Authority specifying the work,
materials or articles complained of notwithstanding that the same may have been passed, certified and
paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case
may require or as the case may be, remove the materials or articlesso specified and provide other proper
and suitable materials or articles at his own charge and cost. In the event of the failing to do so within a
period specified by the Competent Authority in his demand aforesaid, then the contractor shall be liable
to pay compensation at the same rate as under clause 2 of the contract (for non-completion of the work
in time) for this default.In such case the Competent Authority may not accept the item of work at the rates
applicableunder the contract but may accept such items at reduced rates as the authority specified in
schedule 'F' may consider reasonable during the preparation of on account bills or final bill if the item is
S0 acceptable without detriment to the safety and utility of the item and the structure or he may reject the
work outright without any payment and/or get it and other connected and incidental items rectified, or
removed and re-executed at the risk and cost of the contractor. Decision of the Competent Authority to be
conveyed in writing in respect of the same will be final and binding on the contractor.

Clause 17
Contractor Liable for Damages, defects during defect liability Period:

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building
in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables,
drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to
the premises on which the work or any part is being executed, or if any damage shall happen to the work
while in progress, from any cause whatever or if any defect, shrinkage or other faults appear in the work
within twelve months (six months in the case of work costing Rs. Ten lacs and below except road work)
after a certificate final or otherwise of its completion shall have been given by the Competent Authority
as aforesaid arising out of defect or improper materials or workmanship the contractor shall upon receipt
of a notice in writing on that behalf make the same good at his own expense or in default the Competent
Authority cause the same to be made good by other workmen and deduct the expense from any sums
that may be due or at any time thereafter may become dueto the contractor, or from his security deposit
or the proceeds of sale thereof or of a sufficientportion thereof. The security deposit of the contractor shall
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not be refunded before the expiryof twelve months (six months in the case of work costing Rs. Ten lacs
and below except road work) after the issue of the certificate final or otherwise, of completion of work, or
till the finalbill has been prepared and passed whichever is later. Provided that in the case of road work,
ifin the opinion of the Competent Authority, half of the security deposit is sufficient, to meet allliabilities of
the contractor under this contract, half of the security deposit will be refundable after six months and the
remaining half after twelve months of the issue of the said certificateof completion or till the final bill has
been prepared and passed whichever is later. In case of Maintenance and Operation works of E&M
services, the security deposit deducted from contractors shall be refunded within one month from the
date of final payment or within one month from the date of completion of the maintenance contract
whichever is earlier.

Clause 18
Contractor to Supply Tools & Plants etc.:

The contractor shall provide at his own cost all materials, machinery, tools & plants as specifiedin schedule
F. In addition to this, appliances, implements, other plants, ladders, cordage, tackle, scaffolding and
temporary works required for the proper execution of the work, whether original, altered or substituted
and whether included in the specifications or other documentsforming part of the contract or referred to in
these conditions or not, or which may be necessaryfor the purpose of satisfying or complying with the
requirements of the Competent Authority as to any matter as to which under these conditions he is entitled
to be satisfied, or which he is entitled to require together with carriage therefore to and from the work.
The contractor shall also supply without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and assisting the measurement
for examination at any time and from time to time of the work or materials.

Failing his so doing, the same may be provided by the Competent Authority at the expense of the
contractor and the expenses may be deducted, from any money due to the contractor, under this contract
or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion
thereof.

Clause 18 A
Recovery of Compensation paid to Workmen:

In every case in which by virtue of the provisions sub- section (1) of section 12 of the Workmen's
Compensation Act. 1923, Indian Institute of Geomagnetism is obliged to pay compensation toa workman
employed by the contractor, in execution of the works , Indian Institute ofGeomagnetism will recover from
the contractor , the amount of the compensation so paid: and, without prejudice to the rights of the Indian
Institute of Geomagnetism under sub- section (2) of section 12, of the said Act, Indian Institute of
Geomagnetism shall be at liberty torecover such amount or any part thereof by deducting it from the
security deposit or from anysum due by Indian Institute of Geomagnetism to the contractor whether under
this contract orotherwise. Indian Institute of Geomagnetism shall not be bound to contest any claim made
against it under sub- section (1) of section 12, of the said Act, except on the written request ofthe
contractor and upon his giving to Indian Institute of Geomagnetism full security for all costsfor which Indian
Institute of Geomagnetism might become liable in consequence of contestingsuch claim.

Clause 18 B
Ensuring Payment and Amenities to Workers if Contractor fails:
In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition)

Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Indian Institute of

Geomagnetism is obliged to pay any amounts of wages to a workman employed bythe contractor in

execution of the works, or to incur any expenditure in providing welfare andhealth amenities required to

be provided under the above said Act and the rules under Clause19H or under the C.P.W.D. Contractor's
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Labour Regulations, or under the Rules framed by Indian Institute of Geomagnetism from time to time for
the protection of health and sanitary arrangements for workers employed by C.P.W.D. Contractors, Indian
Institute of Geomagnetism will recover from the contractor, the amount of wages so paid or the amount
of expenditure so incurred; and without prejudice to the rights of the Indian Institute of Geomagnetism
under sub- section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation
and Abolition) Act, 1970, Indian Institute of Geomagnetism shall be at liberty to recover such amount or
any part thereof by deducting it from the security deposit or from any sum due by Indian Institute of
Geomagnetism to the contractor whether under this contract or otherwise Indian Institute of
Geomagnetism shall not be bound to contest any claim made against it under sub-section (1) of Section
20, sub-section (4) of Section21, of the said Act, except on the written request of the contractor and upon
his giving to the Indian Institute of Geomagnetism full security for all costs for which Indian Institute of
Geomagnetism might become liable in contesting such claim.

Clause 19.
Labour Laws to be complied by the Contractor:

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and theContract
Labour (Regulation and Abolition) Central Rules, 1971, before the commencement ofthe work, and
continue to have a valid license until the completion of the work. The contractorshall also comply with
provisions of the Inter-State Migrant Workmen (Regulation of Employment and Conditions of Service)
Act, 1979. The contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act, 1986. The contractor shall alsocomply with the provisions of the building and other
Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building
and other Construction Workers Welfare Cess Act, 1996. Any failure to fulfill these requirements shall
attract the penalprovisions of this contract arising out of the resultant non-execution of the work.

Clause 19A
No labour below the age of fourteen years shall be employed on the work.
Clause 19 B Payments of Wages:

The contractor shall pay to labour employed by him either directly or through subcontractors, wages not
less than fair wages as defined in the C.P.W.D. Contractor's LabourRegulations or as per the provisions
of the Contract Labour (Regulation and Abolition) Act, 1970and the contract Labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair
wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractors in
connection with the said work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for performance of the contractor's part
of this contract, the contractor shall comply with or cause to be complied with the Central Public Works
Department contractor's Labour Regulations made by Indian Institute of Geomagnetism from time to time
in regard to payment of wages, wage period, deductions from wages recovery of wages not paid and
deductions unauthorized made, maintenance of wage books or wage slips publication of scale of wage
and other terms of employment, inspection and submission of periodical returns and all other matters of
the like nature or as per the provisions of the Contract Labour(Regulation and Abolition) Act, 1970, and
the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable

The Competent Authority concerned shall have the right to deduct from the amount due to the contractor
any sum required or estimated to be required for making good the loss suffered by a worker or workers
by reason of non-fulfillment of the conditions of the contract for the benefit of the workers, non-payment
of wages or of deductions made from his or their wages which are not justified by their terms of the
contract or non-observance of the Regulations. Under the provision of Minimum Wages (Central) Rules,
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1950, the contractor is bound to allow to the labours directly or indirectly employed in the works one day
rest for 6 days continuous work and pay wages at the same rate as for duty. In the event of default, the
Competent Authority shall have the right to deduct the sum or sums not paid on account of wages for
weekly holidays to any labours and pay the same to the persons entitled thereto from any money due to
the contractor by the Competent Authority concerned. In the case of Union Territory of Delhi, however,
as the all-inclusive minimum daily wages fixed under Notification of the Delhi Administration
No.F.12(162)MWO/DAB/ 43884-91, dated 31-12-1979 as amended from time to time are inclusive of
wages for the weekly day of rest, the question of extra payment for weekly holiday would not arise.

The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum Wages
Act, 1948, Employees Liability Act, 1938, Workmen's Compensation Act, 1923, Industrial Disputes Act,
1947, Maternity Benefits Act, 1961, and the Contractor's Labour(Regulation and Abolition) Act 1970, or
the modifications thereof or any other laws relating thereto and the rules made there under from time to
time.

The contractor shall indemnify and keep indemnified Indian Institute of Geomagnetism against payments
to be made under and for the observance of the laws aforesaid and the CPWD Contractor's Labour
Regulations without prejudice to his right to claim indemnity from his sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed
to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, such
wage shall be paid by the contractor to the workmen directly without the intervention of Jamadar and that
Jamadar shall not be entitled to deduct or recover any amount from the minimum wage payable to the
workmen as and by way of commission or otherwise.

The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered
by the Jamadar from the wage of workmen.

Clause 19C

In respect of all labour directly or indirectly employed in the work for the performance of the contractor's
part of this contract, the contractor shall at his own expense arrange for the safety provisions as per
C.P.W.D. Safety Code framed from time to time and shall at his own expense provide for all facilities in
connection therewith. In case the contractor fails to make arrangement and provide necessary facilities
as aforesaid, he shall be liable to pay a penalty as decided by the authority mentioned in Schedule F for
each default and in addition, the Competent Authority shall be at liberty to make arrangement and provide
facilities as aforesaid and recover the costs incurred in that behalf from the contractor.

Contribution of EPF and ESI:

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the
contractor. These contributions on the part of the employer paid by the contractor shall be reimbursed by
the Competent Authority to the contractor on actual basis. The verification of deployment labour will be
done through biometric attendance system or any other suitable method by the Competent Authority.
The applicable and eligible amount of EPF & ESI shall be reimbursed preferably within 7 days but not
later than 30 days of submission of documentary proof of payment provided same are in order.

Clause20
Minimum Wages Act to be complied with:

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and Contract Labour
(Regulation and Abolition) Act, 1970, amended from time to time and rules framed there under and other
labour laws affecting contract labour that may be brought into force from time to time.
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Clause 21
Work not to be sublet. Action in case of in solvency:

The contract shall not be assigned or sublet without the written approval of the Competent Authority. And
if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence
any insolvency proceedings or make any composition with his creditors or attempt to do so, or if any
bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, be given, promised or offered by the contractor, or any of his servants or agent to any public
officer or person in the employ of Indian Institute of Geomagnetism in any way relating to his office or
employment, or if any such officer or person shall become in any way directly or indirectly interested in
the contract, the Competent Authority on behalf of the Indian Institute of Geomagnetism shall have power
to adopt the course specified in Clause 3 hereof in the interest of Indian Institute of Geomagnetism and
in the event of such course being adopted, the consequences specified in the said Clause 3 shall ensue.

Clause 22

All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of Indian Institute of Geomagnetism without reference
to the actual loss or damage sustained and whether or not any damage shall have been sustained.

Clause 23 to 26: deleted
Clause 27 Lump sum Provisions in Tender:

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the
contractor shall be entitled to payment in respect of the items of work involved or the part of the work in
question at the same rates as are payable under this contract for such items, or if the part of the work in
question is not, in the opinion of the Competent Authority payable of measurement, the Competent
Authority may at his discretion pay the lump-sum amount entered in the estimate, and the certificate in
writing of the Competent Authority shall be final and conclusive against the contractor with regard to any
sum or sums payable to him under the provisions of the clause.

Clause 28
Action where no Specifications are specified:

In the case of any class of work for which there is no such specifications as referred to in Clause 11, such
work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case there
are no such specifications in Bureau of Indian Standards, the work shall be carried out as per
manufacturers' specifications, if not available then as per state District Specifications. In case there are
no such specifications as required above, the work shall be carried out in all respects in accordance with
the instructions and requirements of the Competent Authority.

Clause 29
Withholding and lien in respect of sum due from Contractor:

(@) Whenever any claim or claims for payment of a sum of money arises out of or under the contract
or against the contractor, the Competent Authority or the Institute shall be entitled to withhold
and also have a lien to retain such sum or sums in whole or in part from the security, if any
deposited by the contractor and for the purpose aforesaid, the Competent Authority or the
Institute shall be entitled to withhold the security deposit, if any, furnished as the case may be
and also have a lien over the same pending finalization or adjudication of any such claim. In the
event of the security being insufficient to cover the claimed amount or amounts or if no security
has been taken from the contractor, the Competent Authority or the Institute shall be entitled to
withhold and have a lien to retain to the extent of such claimed amount or amounts referred to
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above, from any sum or sums found payable or which may at any time thereafter become payable
to the contractor under the same contract or any other contract with the Competent Authority of
the Indian Institute of Geomagnetism or any contracting person through the Competent Authority
pending finalization of adjudication of any such claim. It is an agreed term of the contract that the
sum of money or moneys so withheld or retained under the lien referred to above by the
Competent Authority or Indian Institute of Geomagnetism will be kept withheld or retained as
such by the Competent Authority or the Institute till the claim arising out of or under the contract
is determined by the arbitrator(if the contract is governed by the arbitration clause) by the
competent court, as the case may be and that the contractor will have no claim for interest or
damages whatsoever on any account in respect of such withholding or retention under the lien
referred to above and duly notified as such to the contractor. For the purpose of this clause,
where the contractor is a partnership firm or a limited company, the Competent Authority or the
Institute shall be entitled to withhold and also have a lien to retain towards such claimed amount
or amounts in whole or in part from any sum found payable to any partner/limited company as
the case may be, whether in his individual capacity or otherwise.

(b) The Institute shall have the right to cause an audit and technical examination of the worksand
the final bills of the contractor including all supporting vouchers, abstract, etc., to be madeafter
payment of the final bill and if as a result of such audit and technical examination any sumis found
to have been overpaid in respect of any work done by the contractor under the contract or any
work claimed to have been done by him under the contract and found not to have been executed,
the contractor shall be liable to refund the amount of over-payment andit shall be lawful for Indian
Institute of Geomagnetism to recover the same from him in the manner prescribed in sub-clause
(i) of this clause or in any other manner legally permissible; and if it is found that the contractor
was paid less than what was due to him under the contractin respect of any work executed by him
under it, the amount of such under payment shall be duly paid by Indian Institute of
Geomagnetism to the contractor, without any interest thereonwhatsoever. Provided that the
Indian Institute of Geomagnetism shall not be entitled to recover any sum overpaid, nor the
contractor shall be entitled to payment of any sum paid short where such payment has been
agreed upon between the Competent Authority on the one hand and the contractor on the other
under any term of the contract permitting paymentfor work after assessment by the Competent
Authority.

Clause 29 A
Lien in respect of claims in other Contracts:

Any sum of money due and payable to the contractor (including the security deposit returnableto him)
under the contract may be withheld or retained by way of lien by the Competent Authority or the Indian
Institute of Geomagnetism or any other contracting person or persons through Competent Authority
against any claim of the Competent Authority or Indian Instituteof Geomagnetism or such other person or
persons in respect of payment of a sum of money arising out of or under any other contract made by the
contractor with the Competent Authority or the Indian Institute of Geomagnetism or with such other person
or persons. It is an agreed term of the contract that the sum of money so withheld or retained under this
clause by the Competent Authority or the Indian Institute of Geomagnetism will be kept withheld or retained
as such by the Competent Authority or the Indian Institute of Geomagnetism or till his claim arising out of
the same contract or any other contract is either mutually settled or determinedby the arbitration clause or
by the competent court, as the case may be and that the contractor shall have no claim for interest or
damages whatsoever on this account or on any other groundin respect of any sum of money withheld or
retained under this clause and duly notified as suchto the contractor.

Clause 30
Water for Works:

The contractor(s) shall make his/their own arrangements for water required for the work and nothing extra
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will be paid for the same. This will be subject to the following conditions. (i) Thatthe water used by the
contractor(s) shall be fit for construction purposes to the satisfaction ofthe Competent Authority (ii) The
Competent Authority shall make alternative arrangements for supply of water at the risk and cost of
contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the opinion
of the Competent Authority unsatisfactory.

Clause 31- 32: deleted
Clause 33
Levy/Taxes payable by Contractor:

GST, Building and other Construction Workers Welfare Cess or any other tax, levy or Cess in respect of
input for or output by this contract shall be payable by the contractor and the Institute shall not entertain
any claim whatsoever in this respect except as provided under Clause 38 (ii) The contractor shall deposit
royalty and obtain necessary permit for supply of the red bajri, stone, kankar, etc. from local authorities.
If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable by the
Indian Institute of Geomagnetism of India and does not any time become payable by the contractor to
the State Government, Local authorities in respect of any material used by the contractor in the works,
then in such a case, it shall be lawful to the Government of India and it will have the right and be entitled
to recover the amount paid in the circumstances as aforesaid from dues of the contractor.

Clause 34
Conditions for reimbursement of levy/taxes if levied after receipt of Tenders:

(a) Alltendered rates shall be inclusive of any tax, GST, levy or cess applicable on last stipulateddate
of receipt of tender including extension if any. No adjustment i.e. increases or decrease shall be
made for any variation in the rate of GST, Building and Other Construction Workers Welfare Cess
or any tax, levy or cess applicable on inputs. However, effect of variation in ratesof GST or
Building and Other Construction Workers Welfare Cess or imposition or repeal of anyother tax,
levy or cess applicable on output of the works contract shall be adjusted on side, increase or
decrease.

(b) Provided further that for Building and Other Construction Workers Welfare Cess or any tax (other
than GST), levy or cess varied or imposed after the last date of receipt of tender including
extension if any, any increase shall be reimbursed to the contractor only if the contractor
necessarily and properly pays such increased amount of taxes/ levies/cess. Provided further that
such increase including GST shall not be made in the extended period of contract for which the
contractor alone is responsible for delay as determined by authority for extension of time under
Clause 5 in Schedule F.

(c) The contractor shall keep necessary books of accounts and other documents for the purpose of
this condition as may be necessary and shall allow inspection of the same by a duly authorized
representative of the Indian Institute of Geomagnetism and/or the Competent Authority and shall
also furnish such other information/document as the Competent Authority may require from time
to time.

(d) The contractor shall, within a period of 30 days of the imposition of any such further tax or levyor
cess, or variation or repeal of such tax or levy or cess give a written notice thereof to the
Competent Authority that the same is given pursuant to this condition, together with all necessary
information relating thereto.

Clause 35

Termination of Contract on death of contractor:
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Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Competent
Authority on behalf of the Indian Institute of Geomagnetism shall have the option of terminating the
contract without levy compensation to the contractor.

Clause 38
Theoretical consumption of Material:

After completion of the work and also at any intermediate stage in the event of Non reconciliation of
materials issued theoretical quantity of materials used in the work shall be calculated on the basis and
method given hereunder: -

Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & bitumen required
for different items of work as shown in the Schedule of Rates mentioned in Schedule 'F'. In case any item
is executed for which standard constants for the consumption ofcement or bitumen are not available in the
above-mentioned schedule/statement or cannot be derived from the same shall be calculated on the basis
of standard formula to be laid downby the Competent Authority.

(a) Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the
gquantity required as per design or as authorized by Competent Authority, including authorized
lappages, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being
determined and compared with the actual, each diameter wise, section wise and category wise
separately.

(b) Theoretical quantity of G.l. & C.l. or other pipes, conduits, wires and cables, pig lead and
G.I./M.S. sheets shall be taken as quantity actually required and measured plus 5% for wastage
due to cutting into pieces (except in the case of G.I./M.S. sheets it shall be 10%), such
determination & comparison being made diameter wise & category wise.

(c) For any other material as per actual requirements. Over the theoretical quantities of materials so
computed a variation shall be allowed as specified in Schedule 'F' For non-scheduled items, the
decision of the Competent Authority regarding theoretical quantities of materials which should
have been actually used, shall be final and binding on the contractor.

The said action under this clause is without prejudice to the right of the Indian Institute of Geomagnetism
to take action against the contractor under any other conditions of contract fornot doing the work according

to the prescribed specifications.
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Percentage Rate Tender & Contract for Works

Tender/bid for the work of: “Conversion of G.F room no. 014 of Admn. Building to O.S.L dating Lab
at lIG Panvel.”

TENDER /BID

I/lWe have read and examined the notice inviting bid, schedule - A, B, C, D, E & F, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract for CPWD Works
(Maintenance) 2020 with up-to-date correction slips, clauses of contract, Special conditions, Schedule of
rates & other documents and Rules referred to in the conditions of contract and all other contents in the
tender document for the work.

I/We hereby tender for the execution of the work specified for Indian Institute of Geomagnetism, New
Panvel, Navi Mumbai within the time specified in Schedule ‘F’ viz., schedule of quantities and in
accordance in all respect with the specifications, designs, drawing and instructions in writing referred toin
Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract with amendments
up to the last date of submission of bids and with such materials as are provided for, by, and in
accordance with, such conditions so far as applicable.

We agree to keep the tender open for Ninty (90) days from the actual date of openingand not to make
any modification in its terms and conditions.

The proforma of EMD Declaration as per O.M. No. DG/CON/Misc./13 dated 23.11.2020 duly filled in and
signed by the Authorized Signatory shall be submitted with the Technical bid. If I/We, fail to furnishthe
prescribed performance guarantee within prescribed period, I/We agree that the said Indian Institute of
Geomagnetism or his successors, in office shall without prejudice to any other right or remedy, be at
liberty to take appropriate action according to the Declaration. Further, if I/We fail to commence work as
specified, I/We agree that Indian Institute of Geomagnetism or the successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the said performance
guarantee absolutely, the said performance guarantee shall be a guarantee to execute all the works
referred to in the tender documents upon the terms and conditions contained or referred to those in
excess of that limit at the rates to be determined in accordance with the provision contained in clause 12.1
and 12.2 (as modified) of the Tender form.

Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We shall be
debarred for participation in the re-tendering process of the work.

I/we undertake and confirm that eligible similar work(s) has/have not been got executed through another
agency on back-to-back basis. Further that, if such a violation comes to the notice of Institute, then I/we
shall be debarred for bidding in IIG in future forever. Also, if such a violation comes to the notice of the
Institute before date of start of work, the Competent Authority shall be free to forfeit the entire amount of
Performance Guarantee and I/'we may be debarred from CPWD works for ever.

I/We here-by declare that I/We shall treat the tender documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information/derived there from
to any person other than a person to whom I/We am/are authorized to communicate the same oruse the
information in any manner prejudicial to the safety of the State.

Witness: **Postal Address**
Signature of contractor **Address: **
Occupation: **

** To be filled by contractor

42



ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is

accepted by me for and on behalf of the Indian Institute of Geomagnetism for a sum of Rs. _

For & on behalf of Indian Institute of Geomagnetism,New Panvel, Navi Mumbai

Signature:

Dated:

Designation:
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Form of Performance Guarantee/ Bank Guarantee Bond

In consideration of the Director, Indian Institute of Geomagnetism (hereinafter called “The Institute”)
having agreed under the terms and conditions of Letter of Intent / AgreementNo. _
____dated made between and

in accordance with the terms and conditions in the said agreement, we __
(Indicate the name of the Bank) (hereinafter referred to as “the Bank”) hereby

undertake to pay to the Institute an amount not exceedngRs _ _ (Rs.
__________________________________________________ only) on
demand by the Institute.

we (indicate the name of Bank) do hereby undertake

To pay the amounts due and payable under this guarantee without any demur, merely on a demand from
the Institute stating that the amount claimed is required to meet the recoveries due or likely to be due
from the said Contractor(s). Any such demand made on the bank shall be conclusive as regards the
amount due and payable by the Bank under this guarantee. However, our liability under this guarantee
shall be restricted to an amount not exceeding Rs (Rupees

only).

We, the said bank, further undertake to pay to the Institute any money so demanded notwithstanding any
dispute or disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or
Tribunal relating thereto, our liability under this present being absolute and unequivocal.

The payment so made by us under this bond shall be a valid discharge of our liability for payment there
under and the Contractor(s) shall have no claim against us for making such payment.

we (indicate the name of Bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said Agreement and that it shall continue to be enforceable till all the dues of the
Institute under or by virtue of the said Agreement have been fully paid and its claims satisfied or
discharged or till Competent Authority on behalf of the Institute certifies that the terms and conditions of
the said Agreement have been fully and properly carried out by the said Contractor(s) and accordingly

discharges this guarantee.

we (indicate the name of Bank) further agree with the Institute
that the Institute shall have the fullest liberty without our consent and without affecting in any manner our
obligations hereunder to vary any of the terms and conditions of the said Agreement or to extend time of
performance by the said Contractor(s) from time to time or to postpone for any time or from time to time
any of the powers exercised by the Institute against the said Contractor(s) and to forbear or enforce any
of the terms and conditions relating to the said Agreement and we shall not be relieved from our liability
by reason of any such variation, or extension being granted to the said Contractor(s) or for any for
bearance, act of omission on the part of the Institute or any indulgence by the Institute to the said
Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would,

but for this provision, have effect of so relieving us.
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This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

We, (Indicate the name of Bank) lastly undertake not to revoke

this guarantee except with the previous consent of the Institute in writing.

This guarantee shall be vald upto _ , unless extended on demand.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.

_ _only) and unless a claim in writing is lodged with us within six months of the date of expiry or the
extended date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged.
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TENDER ACCEPTANCE UNDERTAKING FOR EMD

(To be submitted on letterhead of tenderer)

To,

The Director,

Indian Institute of Geomagnetism,

I1G,New Panvel,

Navi Mumbai - 410 210.

Tender Ref No: IG/IEM/Civil/2024-25/14 Dated: 10.09.2024
Name of work:

Sir,

Whereas I, / we have submitted bid for the work of

| / We hereby submit following declaration in lieu of submitting Earnest Money Deposit.

1) It after opening of tender | / We withdraw or modify my / our bid during the period of validityof tender
(including extended validity period of tender) specified in the tender documents,

2) If after award of work | / we fail to sign the contract or to submit performance guarantee before
the deadline defined in the tender documents

I we shall suspended for one year and shall not be eligible to bid for 1IG tenders from the dateof issue
of suspension order.

Signature of contractor
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AGREEMENT

This deed of agreement is made on this_ _ _ _Two thousand and twenty one _ __ _between through
its having its registered office .~~~ . Which expression shall include
its successors / assignees hereinafter called the supplier of the one part

And

Indian Institute of Geomagnetism (IIG), an autonomous Institute under Dept. of science and
Technology, Govt. of India having its registered office at Navi Mumbai at sector-18, Kalambolihighway,
Navi Mumbai — 410 218 represented by the Director, IIG on the second part.

WHEREAS, the second party published notice inviting tenders for “Conversion of G.F room no. 014
of Admn. Building to O.S.L dating Lab at IIG Panvel.”

AND whereas, the first party applied and offered its offer in response of the notice of invitationfor tender
and the offer whereas, found acceptable by the second party who has issued Letterof acceptance /
Letter of Intent to the supplier on first part;

WHEREAS, the terms & conditions duly stipulated in the tender form under the Schedule of terms &
conditions (general as well as special) have been found acceptable by the first partyto abide by them
and the second party has found the first party competent and capable supplier and letter of intent has
been issued by the second party;

Now it is therefore, parties here un-to have agreed mutually to abide by the terms and conditions of the
work order and now this deed WITNESSED that:

. The first party shall abide by the general terms and conditions as well as the special termsand
conditions as have been stipulated in the tender for the supply and provide services of specified
manpower to commence the work of maintenance as awarded with effect from thegiven date and
time.

. That the technical Bid containing technical specifications of the techniques to be used for maintaining
the work schedule will be ensured by the first party and will be acceptable to thesecond party.

. That the quantity variation in consumable items and non-consumable equipment / tools including
short supply will not be acceptable by the second party unless otherwise specified and communicated
by the second party to the first party within the authorized time of supplyor the extended time as may
be mutually agreed upon by the parties here to.

. That the upward price variation will not be acceptable (except increase in statutory compliances viz.
minimum wages, VDA, bonus etc.) to the second party whereas the first party will be under the liability
to revise the price downward if it happens due to reduction of taxes leviable by the Central/ State
Government.

. The maintenance of the equipment / tools during currency period of the contract shall be the sole

responsibility of the contractor. The alternative tools / equipment shall be provided by the contractor
in case of failure of any of the tools / equipment required for maintaining the awarded jobs.
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That the notice inviting tender, tender form, technical bid, commercial bid to gather with schedule of
guantity and specifications including general terms and conditions and special terms & conditions
schedule shall be construed as the part of this agreement.

That the mode of payment & currency for the supplies shall not be changed unless otherwise mutually
agreed by the parties and if found permissible under the Law of the land.

That the first party shall be liable for the liquidated damages to be paid to the second partyfor the
defaults on the part of the contractor for commissioning and maintenance is delayed and the second
party will be free to recover such liquidated damages as may be determinedin the terms of the work
order conditions from the due amount of supplies or EMD or Performance Deposits / Guarantee
including Bank Guarantee.

That the first party / contractor shall be responsible to provide alternate manpower in caseof any the
workmen or group of workmen remain absent from the work on account of one reason or the other
or refuse to execute the work or adopt delay tactics by one way or the other or any other unforeseen
circumstances occurred or created on account of actions. Of the personnel of the contractor deployed
at lIG. Failure of the contractor shall render him liable for all consequences as may be occurred to
save life of patients in the hospital and recover the manpower cost together with damages as may
be occurred on actual basis.

IN WITNESS where of the first party-contractor and through its authorized representative hasherein
to set his hands and authorized representative for and on behalf of the second party has hereinto set
his hands, executed and signed this deed in presence of.

First Party Second Party

Witness: 1. Witness: 1.
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ACCEPTANCE

I have read the General and Special Terms and Conditions of the contract given above. | agree to
abide by them.

Signature of the Contractor and seal:

Name of authorized person:

Name of the firm:

Date:

Address for correspondence:
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LETTER OF AUTHORIZATION

Chairman / Managing Director / President/Vice-President

/ General Manager hereby certify and declare that M/s. having its

registered officeat _

is an organization dealing for providing services of manpower which is meant for scientific use for

research / diagnostic /treatment and having business operations in India.

It is also certified that our representation and operations in India is done & executed by M/s.__

which is an organization constituted under theprovisions of __

and having their registered office at _ who has been

fully authorizedby us to act as our representative in whole or part of India to deal, undertake, participate
in thebusiness proceedings, quote rate for supply, installation, testing and commissioning, after sales
services of our products / equipment and their spare parts together with consumables and procure
purchase orders to pass to us on such rates and conditions as may be negotiatedby them for and on

behalf of us.

The Indian agent M/s.__ has also been authorized to

provide after sales services, supply spare parts and consumables on the authorized ratesas indicated
in the price list of the company for the period of the currency of warranty and annual maintenance
contract thereafter for a period of 5Syears.They have also been authorized to negotiate the rate for

allowing special discount to the research institutesof India.

Signature:

Name of authorized person for bidder with seal:

Date:
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(To be submitted on the letter head of the firm)

DECLARATION

. Itis certified that the information furnished above is correct.

. We have gone through the terms and conditions stipulated in the Tender Document and confirm to
abide by the same. Disagreement and solution proposed has been listed in a separate sheet and
being attached with this Bid. A copy of the Tender Document with its each page signed, in token of
acceptance of the Terms and Conditions, is enclosed.

. We understand that the decision of the IIG to accept / reject “the points of disagreements and
proposed solution provided by us "would be final and binding.

. The signatory to this bid is authorized to sign such bids on behalf of the organization.
. Itis certified that our firm has not been terminated / blacklisted by any other Organization.

. We also agree that IIG can cancel the tender at any time without assigning any reason.

Signature of the Contractor:

Name:

Date:

Registration No.:

Place:

Full Address:
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INTEGRITY AGREEMENT

This Integrity Agreement is made at _ onthis_ day of 20 _
between Indian Institute of Geomagnetism, represented through Registrar, _
_______ , IG, (Hereinafter referred as the (Address of Division) ‘Principal/Owner’, which expression
shall unless repugnant to the meaning or context hereof include its successors and permitted assigns)
AND (Name and Address of the Individual/ firm/ Company) through _
________________________ (Hereinafter referred to as the (Details of duly authorized
signatory) “Bidder/ Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns) Preamble WHEREAS the Principal/ Owner has
floated the Tender (NITNO. _ _) (hereinafter referred to as

“Tender/ Bid”) and intends to award, under laid down organizational procedure, contract for

referred to as the “Contract”.

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land,rules,
regulations, economic use of resources and of fairness/transparency in its relation with its Bidder(s) and
Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as "Integrity Pact” or "Pact"), the terms andconditions of which
shall also be read as integral part and parcel of the Tender/Bid documentsand Contract between the
parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby
agree as follows and this Pact withesses as under:

Article 1: Commitment of the Principal/Owner:

(1)  The Principal/Owner commits itself to take all measures necessary to prevent corruption and to
observe the following principles:

(a) No employee of the Principal/Owner, personally or through any of his/her family members,will in
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for
self or third person, any material or immaterial benefit which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The
Principal/Owner will, in particular, before and during the Tender process, provideto all Bidder(s) the same
information and will not provide to any Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to theTender process or the Contract execution.

(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, whose conduct
in the past has been of biased nature.

(2) If the Principal/Owner obtains information on the conduct of any of its employees which isa criminal
offence under the Indian Penal code (IPC)/Prevention of Corruption Act, 1988 (PCAct) or is in violation
of the principles herein mentioned or if there be a substantive suspicionin this regard, the Principal/Owner
will inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as per its internal
laid down policies and procedures.
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Article 2: Commitment of the Bidder(s)/ Contractor(s)

(1) It is required that each Bidder/Contractor (including their respective officers, employees and
agents) adhere to the highest ethical standards, and report to the Government / Department all suspected
acts of fraud or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during
the tendering process and throughout the negotiation or award of a contract.

(2)  The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent corruption.
He commits himself to observe the following principles during his participation in the Tender process and
during the Contract execution:

(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, promise or give
to any of the Principal/Owner's employees involved in the Tender process orexecution of the Contract or
to any third person any material or other benefit which he/she is not legally entitled to, in order to obtain
in exchange any advantage of any kind whatsoever during the Tender process or during the execution of
the Contract.

(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed agreement or
understanding, whether formal or informal. This applies in particular to prices, specifications,
certifications, subsidiary contracts, submission or hon-submission of bids or any other actions to restrict
competitiveness or to cartelize in the bidding process.

(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the
Bidder(s)/ Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass
on to others, any information or documents provided by the Principal/Owner as part of the business
relationship, regarding plans, technical proposals andbusiness details, including information contained or
transmitted electronically.

(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses of agents/
representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose names
and addresses of foreign agents/representatives, if any. Either the Indianagent on behalf of the foreign
principal or the foreign principal directly could bid in a tender but not both. Further, incases where an
agent participate in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of
another manufacturer along with the first manufacturer in a subsequent/parallel tender for the same item.
(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments hehas made,
is committed to or intends to make to agents, brokers or any other intermediaries in connection with the
award of the Contract.

(3)  The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined above or
be an accessory to such offences.

(4)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a willful misrepresentation or omission of facts or submission of fake/forged
documents in order to induce public official to act in reliance thereof, with the purpose of obtaining unjust
advantage by or causing damage to justified interest of others and/or to influence the procurement
process to the detriment of the Government interests.

(5)  The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use Coercive
Practices (means the act of obtaining something, compelling an action or influencinga decision through
intimidation, threat or the use of force directly or indirectly, where potentialor actual injury may befall upon
a person, his/ her reputation or property to influence their participation in the tendering process).
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Article 3: Consequences of Breach Without prejudice to any rights that may be available to the
Principal/Owner under law or the Contract or its established policies and laid down procedures, the
Principal/Owner shall have the following rights in case of breach of this Integrity Pact by the
Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and undertakes to respect anduphold the
Principal/Owner's absolute right

(1) If the Bidder(s)/Contractor(s), either before award or during execution of Contract has committed
a transgression through a violation of Article 2 above or in any other form, such asto put his reliability or
credibility in question, the Principal/Owner after giving 14 days’ notice to the contractor shall have powers
to disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate/determine the Contract, if
already executed or exclude the Bidder/Contractor from future contract award processes. The imposition
and duration of the exclusion will be determined by the severity of transgression and determined by the
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the Principal/Owner.

(2)  Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or
terminated/determined the Contract or has accrued the right to terminate/determine the Contract
according to Article 3(1), the Principal/Owner apart from exercising any legal rights that may have accrued
to the Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest Money Deposit,
Performance Guarantee and Security Deposit of the Bidder/Contractor.

(3)  Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor,
or of an employee or a representative or an associate of a Bidder or Contractor which constitutes
corruption within the meaning of IPC Act, or if the Principal/Owner has substantive suspicion in this
regard, the Principal/Owner will inform the same to law enforcingagencies for further investigation.

Article 4: Previous Transgression

(1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other
Company in any country confirming to the anticorruption approach or with Central Government or State
Government or any other Central/State Public Sector Enterprises in Indiathat could justify his exclusion
from the Tender process.

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender
process or action can be taken for banning of business dealings/ holiday listing of the Bidder/Contractor
as deemed fit by the Principal/ Owner.

(3)  Ifthe Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and
has installed a suitable corrupt

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

(1)  The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a commitmentin
conformity with this Integrity Pact. The Bidder/Contractor shall be responsible for any violation(s) of the
principles laid down in this agreement/Pact by any of its Subcontractors/sub-vendors.

(2)  The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders and
Contractors.

(3)  The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact between the
Principal/ Owner and the bidder, along with the Tender or violate its provisions atany stage of the Tender
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process, from the Tender process.

Article 6: Duration of the Pact This Pact begins when both the parties have legally signed it. Itexpires for
the Contractor/Vendor 12 months after the completion of work under the contract or till the continuation
of defect liability period, whichever is more and for all other bidders, till the Contract has been awarded.
If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite
the lapse of this Pacts as specified above, unless itis discharged/determined by the Competent Authority,
lG.

Article 7- Other Provisions

(1)  This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquartersof the
Division of the Principal/Owner, who has floated the Tender.

(2) Changes and supplements need to be made in writing. Side agreements have not been made.
(3)  Ifthe Contractor is a partnership or a consortium, this Pact must be signed by all the partnersor by
one or more partner holding power of attorney signed by all partners and consortium members. In case
of a Company, the Pact must be signed by a representative duly authorizedby board resolution.

(4)  Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact
remains valid. In this case, the parties will strive to come to an agreement to their originalintensions.

(5) It is agreed term and condition that any dispute or difference arising between the parties with
regard to the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in
accordance with this Integrity Agreement/ Pact or interpretation thereof shallnot be subject to arbitration.

Article 8- Legal and Prior Rights: All rights and remedies of the parties hereto shall bein addition to
all the other legal rights and remedies belonging to such parties under the Contract and/or law and
the same shall be deemed to be cumulative and not alternative to such legal rights and remedies
aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will have precedence
over the Tender/Contact documents with regard any of the provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the placeand date
first above mentioned in the presence of following witnesses: (For and on behalf of Principal/Owner)

WITNESSES:

1 (signature, name and address)

2 (signature, name and address)

Place:

Dated:
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SPECIAL CONDITIONS FOR EXTERIOR PAINTING WORKS

(1) All purchase of paint shall be made directly from the manufacturers or their authorized dealers.
The delivery challan shall be issued by the manufacturers store yard directly with full description
of the work for which the purchases is being made. The condition shall be applicable for all forms
of purchases being made. The condition shall be applicable for all frompurchases for 100 litres or
more in a work.

(2) Guarantee for external finishing walls with smooth exterior paint.

The work of external wall finishing work as per respective items shall be guaranteed for a period
of 5 (five) years as per enclosed guarantee bond against non-uniform coloring, flaking,
workmanship and defective finishing. On notification by the Competent Authority of any,
compliance to be performed under this guarantee by the contractor. The contractor shall
immediately supply labour/ material and rectify all the defects notified by the Competent
Authority to perform this guarantee at no additional cost and to ensure that the defects are fully
rectified. In addition, extra 2 (Two) % of the amount of the respective external finishing work
shall be withheld on this account which shall be refunded on expiry of the guarantee period if
no defect is observed in the said period if the defects have been rectified pursuant to the
agreement and to the entire satisfaction of the Competent Authority.

(3) The materials shall be High performance, heavy duty acrylic elastomeric, protective and
water proof exterior paint of Asian / Dulax / Equivalent make.

(4) The base for painting (Acrylic) is prepared by cleaning, scaling mosses etc. with wire brushes
and cleaning with water etc. complete for which no extra payment shall be made.

[Type here]



GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER
COMPLETION IN RESPECT OF EXTERIOR PAINT WORKS.

day of Two thousand and between

e (Hereinafter called the Guarantor of the part) and the INDIAN
INSTITUTE OFGEOMAGNETISM (Hereinafter called the Government of the other Part)

WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called for Contract)dated
—————————————————————— and made between the GUARANTOR of the one part and the GOVERNMENT of the
other part, hereby the Contractor inter-alia, under took that the acrylic painting work doneon building will
remain non flaking and uniform coloring without patches.

AND WHEREAS THE GUARANTOR agreed to give a guarantee to effect that the said Acrylic
painting will remain non-flaking and uniform coloring without patches for five years from the
date of completion of work.

NOW THE GURANTOR hereby guarantee that Acrylic painting done by him will remain non flaking and
uniform coloring without patches and the minimum guarantee period of such painting shall be three
years to be reckoned form the date of the completion of work.

Provided that the guarantor will not be responsible for damage caused due to earthquake or misuse of
buildings or alteration and for such purpose. The decision of the Competent Authoritywith regard to cause
of damage shall be final and binding.

During this period of guarantee the guarantor shall make good all defects to the satisfaction ofthe
Competent Authority at his cost and shall commence the work for such rectification within seven days
from the date of issue of the notice from the Competent Authority calling upon himto rectify the defects
failing which the work shall be got done by the Department by some other contractor at the
GUARANTOR’S Cost and risk. The decision of the Competent Authority as to the cost, payable by the
guarantor shall be final and binding.

That if the guarantor fails to make good the defects or commits breach there under then the guarantor
will indemnify the principal and his successors against all loss, damage cost, expenses or otherwise
which may be incurred by him by reasons of any default on the part of GUARANTOR in performance
and observance of this supplementary agreement. As to the amount of loss and / or damage and / or
cost incurred by the Government and the decision ofthe Competent Authority will be final and binding
on both the parties.

An amount equivalent to 2% of items will be deducted from R. A. Bills as security and the same will
be refunded after 5 (five) years from the date of completion of work.

EEE(SMAGNETISM on the day, month and year first above written
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SIGNED sealed and Delivered by (OBLIGATOR) in the presence of

SIGNED FOR AND BEHALF OF THE INDIAN INSTITUTE OF GEOMAGNETISM

BY

In the presence of

1.
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Proforma of Schedules

SCHEDULE ‘A’

Schedule of quantities: Enclosed

SCHEDULE ‘B’ Schedule of materials to be issued to the Contractor: Nil
SCHEDULE ‘C’ Tools & plants to be hired to the contractor- Nil
SCHEDULE ‘D’

Extra schedule for specific requirement/document for the work, if any. Nil

SCHEDULE ‘F’

CPWD: General Conditions of Contract 2023
Maintenance Works amended up to last date of
submission of tender.

Reference to General Conditions of
contract:

Conversion of G.Froom no. 014 of Admn. Building
to OSL dating Lab at 1IG Panvel.

Name of work:

Estimated cost of work: 14,97,356/-

i) Earnest money: 29,947I-

i) Performance Guarantee: 5% of tendered value.
iif) Security Deposit: 2.5% of tendered value.

SCHEDULE ‘F’ General Rules & Directions

Registrar, Indian Institute of Geomagnetism, Plot no

Officer inviting tender 05, Sector 18, NewPanvel, Navi Mumbai.

Maximum percentage for quantity of
itemsof work to be executed beyond
which ratesare to be determined in See appropriate clause under definitionbelow
accordance with

Clauses 12.2 & 12.3
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. Duly approved committee/ Director/
2() Competent Authority Registrar as decided by Director.
2(viii) Accepting Authority: Director, IIG, Navi Mumbai
Percentage rates on cost of materials
2(x) and labour to cover all overheads and 15%
profits.
Definitions:

: Delhi Schedule of Rates 2023 with up- to-
204) Standard Schedule of Rates date correction slips/ Market Rate
2(xii) Department G

General Conditions of Contract 2023;
8(ii) Standard CPWD Contract Form CPWD Maintenance Works amended up to
last date of submission of tender.
Clause Time allowed for submission of
1 Performance Guarantee, Program
chart (Time & progress) andapplicable
i) labour licenses, registration with . .
EPFO, ESIC and BOCW Welfare 05 (Five) Working days.
Board or Proof of applying thereof
from the date ofissue of letter of
acceptance:
ii) Maximum allowable extension with
late fee @ 0.1% per day of
Performance Guarantee amount .
: . o Th Work :
beyond the period provided in (i) 03 (Three) Working days
above
Clause Authority for fixing Compensation
2 y 9 P Director, 1IG, New Panvel.
underclause 2
Clause
2A Whether clause 2A shall be applicable No
Cl N f f h fi
ause umber of days from the date o .|ssue 10 (Ten) days from letter of award or date of
5 of letter of acceptance for reckoning . . . .
handing over of site whichever is later.
date of start.
Clause Applicable
5A
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Milestone(s) as per table given below:

Amount to be with-held
S No Description of Milestone | Time allowed in Days in Case of non -
" | (Financial) (from date of start) achievement of mile
stone
1 1/2th (of the agreement o5 1.5% of tendered
' amount) amount
5 Yth of the agreement 35 1.5% of tendered
' amount) amount
0,
3. All works complete. 45 1.5% of tendered
amount
Time allowed for execution of work: 45 ( Forty Five) Days
Authority to decide:
1 Extension of Time Director, Indian Institute of Geomagnetism (11G),
New Panvel, Navi Mumbai.
2 Rescheduling of Milestones Director, IIG, New Panvel, Navi Mumbai.
3 Shifting of D/o start in case Director, 1IG, New Panvel, Navi Mumbai.
Applicable Clause 5/ Clause 5A Clause 5A

Clause 7

Gross work to be done together with net
Payment / adjustment of advances for
Material collected, if any, since the last
Such payment for being eligible to Interim

Not Applicable

payment.
Clause 7A Yes
Whether Clause 7A shall be applicable
Clause 10 CC Not applicable
Clause - 11
CPWD Specification 2019, Vol. I toll
Specifications to be followed for executionof with up-to-date correction slips
work
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Clause 12
Authority to decide deviation up to 1.25 Director, IIG
times of tendered amount
Authority to decide deviation above 1.25 times Director. 1IG
and upto 1.5 times of tendered amount Irector,
Authority to decide deviation above 1.50 times Director. 1IG
and upto 2.0 times of tendered amount Irector,
12.2 & Deviation Limit beyond which clauses

12.2 & 12.3 shall apply for building Director IIG
12.3 work.
Clause 16
Competent Authority for deciding Director, IIG
reduced rates.
Clause 18
List of mandatory machinery, tools and

NA

plants to be deployed by the contractor at
site.
Clause 19 C Director, lIG
Clause 19D Director, lIG
Clause 19 G Director, lIG
Clause 19K Director, lIIG
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Clause 25

Constitution For all Claims in Dispute

. Director, IIG (or his successor or any other authority as notified by
Conciliator

department )
Arbitrator Appointing Director, IIG ( or his successor or any other authority as notified by
Authority department )
Place of Arbitration Panvel, Navi Mumbai.
Clause 38

i) Schedule / statements for determining

theoretical quantity of cement and Delhi Schedule of Rates 2023 with up-to

bitumen ) :
i) Variations permissible on theoretical date correction slips/ Market Rate

guantities.

(a) Cement for works with estimated cost putto

3% plus/minus
tender not more than 25 lakh. °p

For works with estimated cost put to

tender more than 25 lakh. 2% plus/minus

(b) Bitumen for all works 2.5% plus only nil on minus side

(c) Steel reinforcement and structural steel
sections for each diameter, section and 2% plus/minus
category.
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LIST OF APPROVED MAKES

Note:

1. The contractor shall obtain prior approval from the Competent Authority before placing order
for any specific material or engaging any of the specialized agencies. The contractor shall make
a detailed submittalwith catalogues and highlighted proposed specification as well as full details
of the works executed by the specialized agencies, as specified.

2. Wherever applicable, the Competent Authority may obtain prior approval from T.S authority
for any material equivalent to that specified in the tender subject to proof being offered by the
contractor for equivalence to his satisfaction.

3. Unless otherwise specified, the brand / make of the material as specified in the item
nomenclature, in theparticular specification and in the list of approved materials attached in the
tender, shall be used in the work.

4. In case of non-availability of the brand specified in the contract the contractor shall be allowed
to use alternate equivalent brand of the material subject to submission of documentary evidence
of non- availabilityof the specified brand. The necessary cost adjustments on account of above
change shall be made for the material.

5. The Competent Authority shall verify that manufacturers must have valid IS Certification as
on date for materials wherever applicable.

The following brands shall be used if not otherwise mentioned in the items.

LIST OF APPROVED MATERIALS & SPECIALIZED AGENCIES:

MATERIALS APPROVED BRANDS

ULTRA TECH, A.C.C., GUJARAT, AMBUJA,
CEMENT BIRLAVASVADATTA
WHITE CEMENT J.K,, BIRLA

A.C.C., ULTRA TECH, UNITECH, READY MIX

READY MIX CONCRETE INDIA (PVT.) LTD., LAFARGE, GODREJ

NUT BOLTS, SCREWS GVK, ATUL

DOCTOR FIXIT, STRUCO EXCELPOLYGEL,
WATERPROOFING COMPOUND (LIQUID) ANUVI CHEMICALS BASF, PIDILITE, CICO,
SIKA.

TISCO, SAIL, RINL, JINDAL STEEL & POWER

REINFORCEMENT STEEL LTD., JSW STEEL LTD.

STRUCTURAL STEEL TISCO, SAIL, RINL.

COLOURED GLAZED CERAMIC TILES H. & R. JOHNSON, KAJARIA,ASIAN TILES

64




CERAMIC TILES

KAJARIAH. & R., JOHNSON, ASIAN TILES,
NITCO, SOMANY,ORIENTBELL

VITRIFIED CERAMIC TILES (ANTI SKID
TILES)

H. & R. JOHNSON, KAJARIA, ASIAN TILES,
NITCO, SOMANY,ORIENTBELL, SWASTIK
TILES

HARDENERS

IRONITE, FERROK, HARDONATE

AAC BLOCKS

ULTRA TECH, BILT, SIPOREX

FLUSH DOORS

ARCHID PLY, KANARA WOOD AND PLYWOOD
INDUSTRIES, KUTTY FLUSH DOORS,
SWASTIK,DURO

NATURAL WOOD VEENERS

ARCHID PLY, DURIAN, KANARA WOOD AND
PLYWOOD INDUSTRIESLTD.

PLYWOOD (CONFORMING TO IS: 710)

ARCHID PLY, KITPLY, GREEN PLY, CENTURY,
KANARA WOOD AND PLYWOOD INDUSTRIES
LTD.

MELAMINE POLISH

ASIAN PAINTS MELAMYNE GOLD, WUDFIN OF
PIDILITE INDUSTRIES, TIMBERTONE OF ICI
DULUX

ANTI STATIC HIGH PRESSURE LAMINATE

FORMICA, BAKELITE HYLAM

HIGH PRESSURE LAMINATES

MERINO, GREENLAM, DECOLAM, ARCHID PLY
ARCHID LAM, CENTURY,FORMICA

ROLLING SHUTTERS & GRILLS

STANDARD, SWASTIK,SHUBDHWAR

BALL BEARING HINGES AND SPRIN
HINGES

MAGNUM, DORMA, HAFELENEKI

STAINLESS STEEL SCREWS (UNLESS
OTHERWISE SPECIFIED)

KUNDAN, ARROW

ALUMINIUM EXTRUSIONS

HINDALCO, INDALCO,JINDAL

HARDWARE & BRASSWARE

INDO-BRASS, AMARBHOY DOSSAJI,EARL
BIHARI,
MAGNUM, HETTICH

SYNTHETIC ENAMEL PAINTS

ICI, NEROLAC,ASIAN PAINTS,BERGER PAINTS

EPOXY PRIMER AND PAINTS

BERGER PAINTS, ICI, ASIAN PAINTS

INTUMESCENT STRIP FOR FRD
SHUTTERS

PROMAT, PEMKO, INTUMEXASTOFLAME

CEMENT CONCRETE PAVER TILES AND
BLOCKS

SUPER TILES AND MARBLES PVT.LTD, DURA
CRETE, NITCO, VYYARA
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STEEL FRP SHUTTER

NAVAIR, GODREJ, BASIC ARCH

C.I. COVERS

NECO, BENGAL IRON CORP, KAPILANSH

C.I. PIPES

ELECTROSPUN, BENGAL IRON
CORPORATION,NECO, APILANSH

SANITARY FITTINGS

PARRYWARE, HINDWARE, CERA, NEYCER

WATER SUPPLY FITTINGS

KINGSTON, ESS, PRAYAG,JONHOSN

STAINLESS STEEL SECTIONS, DOOR
HANDELS, LOCKS AND FITTINGS

DORMA ,HAFELE, KICH

FLOOR SRINGS, DOOR CLOSERS, PANIC
BARS

DORMA ,HAFELE, KICH

FLOOR STOPPER

DORMA ,HAFELE,KICH

RHS, M.S. TUBES, M.S. PLATES

TISCO, SAIL, RINL, JINDALLOYAD

EPOXY PAINTS ON CONCRETE

TUFF COAT, ASIAN PAINTS BERGER PAINTS,
SHALIMAR

METALIC PAINT

ASIAN PAINTS, BERGER PAINTSICI

FIRE RATED PAINTS

ASIAN PAINTS, BERGER PAINTSSHALIMAR

FLOOR TILES (CHEQUERRED) (ISl
MARKEDONLY)

SUPER TILES, HIND MOSAIC, VYAARATILES,
ULTRA DESIGNER TILES, SHYAM TILES,
SUPERTILES, HIND MOSAIC, VYAARA TILES

C.P. BRASS BIB COCK, PILLAR COCK,
STOP COCK ETC. (ISI MARKED /
CONFIRMING TOIS8931 1993 ONLY)

ESS, JOHNSON,PARRYWARE,
KINGSTON,JAQUAR, MARC

C.P. BRASS TOWEL RAIL

ESS, JOHNSON, KINGSTON, JAQUAR, MARC

P.V.C. FLUSH TANK (ISI MARKED ONLY)

COMMANDER, EID PARRYWARE, HINDUSTAN,
HINDWARE, NEYCER, CERA.

KITCHEN SINK (STAINLESS STEEL)(ISI
MARKEDONLY) (IS 13983-1994)

NIRALI, JAYNA, HINDWARE KINGSTON, BLUE
STAR

G.l. PIPES (IS MARKED ONLY)

ZENITH, TATA, JINDAL, ASIAN

PVC WATER STORAGE TANKS (ISI
MARKED ONLY)

SINTEX, NATIONAL PLASTIC, KAVERI, SINTEX,
ELECTROPLAST, OR EQUIVALENT

CENTRIFUGALLY CAST SPUN IRON
PIPES(ISI| MARKED ONLY

NECO, KAPILANCE, BENGAL IRON
CORPORATION.

UPVC RAIN WATER PIPES (IS| MARKED
ONLY)(IS :13592)

ASTRON FITTINGS (14375), FINOLEX
SUPREME,PRINCE, ASTRON FITTINGS
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(14375),FINOLEX SUPREME, PRINCE

PUTTY (IS MARKED ONLY) (IS:419)

JK/ BIRLA

PTMT BALL COCK (ISI MARKED ONLY)

PRAYAG ,POLYTUF

PTMT ACCESSORIES (ISI MARKED ONLY)

PRAYAG , POLYTUF

GATE VALVES (ISI MARKED)

ZOLOTO, LEADER, SANT

CPVC PIPES

ASTRAL, FLOWGAURD, ASHIRWAD

EXTERNAL PREMIUM ACRYLIC PAINT /
ACRYLIC PAINT

APEX ULTIMA OF ASIAN PAINTS, DULEX
WEATHER SHIELD MAX OF ICI DULEX ,
BERGER

ACRYLIC PAINT

NITCO, ASIAN PAINTS, BERGER

ANODISED ALUMINIUM DOORS FITTINGS
(ISI MARKED ONLY)

CLASSIC / SHALIMAR / PRESTIGE

OIL BOUND WASHABLE DISTEMPER /
ACRYLIC DISTEMPER

ASIAN PAINT / BERGER/ICINEROLAC, DELUX

CEMENT PRIMER

ASIAN PAINT / BERGER/ICINEROLAC,

RED OXIDE /ZINC CHROMATE YELLOW
PRIMER

ASIAN PAINT / BERGER/ICINEROLAC, DELUX

PLASTIC EMULSION PAINT

ASIAN PAINT / BERGER/ICINEROLAC, DELUX

SYNTHETIC ENAMEL PAINT

ASIAN PAINT / BERGER/ICINEROLAC, DELUX

PIGMENT

ASIAN PAINT / BERGER/ICINEROLAC, DELUX

PLASTER OF PARIS

BIRLA OR EQUIVALENT , NEROLAC, JK

EPOXY PAINT

ASIAN PAINT, BERGER, ICINEROLAC, DULUX

PLASTIC SEAT WITH LID FOR EUROPEAN
wC

PARRYWARE, HINDWARE, SEABIRD, ORIENT
(CORAL)

FRP SHUTTERS & FRAME

RAJASHREE, PLASTIWOOD FIBRE WAYS

READY MIX PLASTER

ULTRATECH, WALLPLAST,
SKG CONSTN. CHEMICAL PVT. LTD

RCC PIPES

INDIAN HUME PIPE CO
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GLASS MOSAIC

ITALIA, PAVIT, BISSAZZA

FLOOR TILES (MOSAIC) ISI MARKED

SHYAM TILES, SUPER TILES, HIND MOSAIC,
VYAARA TILES

C.P. BRASS SANITARY WARE FITTINGS

JAGUAR, MARC, ESS.

KITCHEN SINK (FIRE CLAY) (IS| MARKED
ONLY) (IS771)

SUNFIRE, PADMANI, R.K.C.P.

C.l. PIPES (ISI MARKED ONLY)(1S:1536)

TRUFORM ENGINEERS, NECO

D.I. PIPES

ELECTRO STEEL CASTINGS LIMITED

OXIDISED M.S. DOOR FITTINGS (ISl
MARKED ONLY)

ASHISH OR EQUIVALENT

BLACK ENAMELLED M.S. HINGES (ISl
MARKED ONLY)

ASHISH OR EQUIVALENT

STEEL DOOR / WINDOW FRAMES

AGEW, SENHARVIK, SHIV MULAR, STEEL
PLAST

MORTICE LOCK (ISI MARKED ONLY)

GODREJ, HARRISON, DORSET

STEEL SECTIONAL WINDOWS/
VENTILATORS

AGEW, SENHARVIK, SHIV MULAR, STEEL
PLAST

ALUMINIUM EXTRUDED BODY DIESCAST
DOORCLOSURES (IS MARKED ONLY)
(IS: 3564)

HARDYWYN, EVERITE , OR EQUIVALENT

STONE WARE PIPES GRADE-A (ISl
MARKED ONLY)

SONYA, SUPERTECH, CHERRY

CENTRIFUGALLY CAST SOIL PIPES (ISl
MARKED ONLY)

NECO, BIC, OR EQUIVALENT

STEEL SECTIONS LIKE ANGLES, TEES,
CHANNELS ETC (ISI MARKED ONLY) (IS:
2061)

IS MARKED

STEEL TUBES FOR STRUCTURAL
PURPOSES (ISIMARKED ONLY) (IS: 4923)

TATA OR EQUIVALENT

MANHOLE COVERS (IS| MARKED
ONLY)(IS:1726)

NECO OR EQUIVALENT

WATER PROOFING COMPOUND (ISl
MARKEDONLY)

FOSROC, PIDILITE, CICO,SAPSEAL, STRUCO

FACTORY MADE CONCRETE BLOCKS

SABAR, VED PMC

G.I. FITTINGS

R. BRAND, DRP

CLAMPS FOR PIPES

CHILLY
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M.S. ROLLING SHUTTERS

SONA AHMEDABAD

PVC SHUTTERS & FRAME

RAJASHREE PLASTIWOOD

PVC RIGID PIPES

DUKE, SUPREME, PRINCE,

ACRYLIC POLYMER FOR BOND COAT
ANDPOLYMER MODIFIED MORTAR

ANUVI CHEMICAL, SUNANDA SPECIALTY
COATING PVT. LTD,
SKG CONSTN. CHEMICAL PVT. LTD

RUST REMOVER

ANUVI CHEMICAL, SUNANDA SPECIALTY
COATING PVT. LTD,

PASSIVATOR

ANUVI CHEMICAL, SUNANDA SPECIALTY
COATING PVT. LTD,

READYMADE SINGLE COMPONENT
POLYMERMODIFIED REPAIR MORTAR

MASTER EMACO S 348 OF BASF, ANUVI

CHEMICAL, SUNANDA SPECIALTY COATING

PVT. LTD, SKG CONSTN.

SUPER PLASTICIZER

MC BAUCHEMIE, SIKAPLAST 2004 NS,
FOSROC, MBT, BASF

POLYMER MODIFIED TILE ADHESIVE

NITOLITE MPA OF FOSROC, SILVER STAR
OFARDEX INDURA INDIA (P) LTD.

F.R.P. CHAJJA

FIBREWAYS OR EQUIVALENT

SBR COMPOUND ( FOR REPAIR MORTAR
&WATER PROOFING SLURRY)

MASTER EMACO SBR2 OF BASF, SIKALATEX

POWER, CICO LATEX

MODULAR FURNITURES I.E.
CONFERENCETABLE , CHAIRS ,
EXECUTIVE TABLE

GODREJ, WIPRO, METHODEX, B.P. ERGO,
HAWORTH FEATHERLITE.

CORROGATED PRE COATED PPGL
(GALVALUME) SHEET

JSW OR EQUIVALENT

DASH FASTENER

HILTI OR EQUIVALENT

HIGH PERFROMANCE PROTECTIVE AND
WATER PROOF EXTERIOR PAINT

ASIAN / DR FIXT OR OF EQUIVALENT MAKE

MULTIWALL POLYCARBONET ROOFING
SHEETS10 MM THK

LEXAN / EQUIVALENT MAKE

Modular switch/ socket

Anchor, Legrand, GM Modular

Copper wire

Finolex, Polycab, R R Kable

Split Air Conditioner

Carrier, O General, Daikin.

Wall Mounted Fan

HAVELLS, Crompton, Orient Electric, Bajaj,
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Schedule of Quantities

N/W

Conversion of G.F room no. 014 of Admn. Building to OSL dating Lab at IIG Panvel.

ITEITEST gaAder F YATHA. SART & off .UF HAA 7.014 FT NvHea 3 o

TUTAROT &T FT|

SLNo

Description

Qty

Unit

Rate

Amount

Providing and laying in position cement concrete of
specified grade excluding the cost of centering and
shuttering - All work up to plinth level :

11

1:2:4 (1 cement : 2 coarse sand (zone-lll) derived
from natural sources : 4 graded stone aggregate 20
mm nominal size derived from natural sources)

0.4

cum

7878.50

3151

1.2

1:5:10 (1 cement : 5 coarse sand (zone-Ill) derived
from natural sources : 10 graded stone aggregate 40
mm nominal size derived from natural sources)

0.4

cum

6518.60

2607

Reinforced cement concrete work in beams,
suspended foors, roofs having slope up to 15*
landings, balconies, shelves, chajjas, lintels, bands,
plain window sills, staircases and spiral stair cases
above plinth level up to foor five level, excluding the
cost of centering, shuttering, finishing and
reinforcement with 1:1.5:3 (1 cement : 1.5 coarse
sand(zone-lll) derived from natural sources: 3 graded
stone aggregate 20 mm nominal size derived from
natural sources).

0.35

cum

11505.50

4027

Centring and shuttering including strutting, propping
etc. and removal of form for

3.1

Lintels, beams, plinth beams, girders, bressumers and
cantilevers

3.5

sgqm

736.40

2577

Steel reinforcement for R.C.C. work including
straightening, cutting, bending, placing in position
and binding all complete above plinth level.

4.1

Thermo-Mechanically Treated bars of grade Fe-500D
or more.

60

kg

107.85

6471

Providing and laying Autoclaved Aerated concrete
(AAC) blocks masonry with 150mm/230mm/300 mm
thick with Grade-I AAC blocks of density 551 to 650
kg/ cum conforming to IS: 2185 (Part 3) in super
structure above plinth level up to floor V level with
RCC band at sill level and lintel level with approved
block laying polymer modified adhesive mortar all
complete as per direction of Engineer-in-Charge.
(The payment of RCC band and reinforcement shall
be made for separately).

6.5

cum

8333.65

54169
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Providing and fixing 18 mm thick gang saw cut,
mirror polished, premoulded and prepolished,
machine cut for kitchen platforms, vanity counters,
window sills, facias and similar locations of required
size, approved shade, colour and texture laid over 20
mm thick base cement mortar 1:4 (1 cement : 4
coarse sand), joints treated with white cement,
mixed with matching pigment, epoxy touch ups,
including rubbing, curing, moulding and polishing of
edges to give high gloss finish etc. complete at all
levels.

6.1

Granite stone slab of colour black, Cherry/Ruby red

6.1.1

Area of slab over 0.50 sqm

sgqm

5136.30

10273

Providing wood work in frames of doors, windows,
clerestory windows and other frames, wrought
framed and fixed in position with hold fast lugs or
with dash fasteners of required dia & length (hold fast
lugs or dash fastener shall be paid for separately).

Local hard wood

0.13

cum

83378.05

10839

Providing and fixing ISI marked flush door shutters
conforming to IS : 2202 (Part 1) non-decorative type,
core of block board construction with frame of 1st
class hard wood and well matched commercial 3 ply
veneering with vertical grains or cross bands and face
veneers on both faces of shutters:

8.1

35 mm thick including ISl marked Stainless Steel butt
hinges with necessary screws

sgm

2392.65

11963

Extra for cutting rebate in flush door shutters (Total
area of the shutter to be measured).

2.5

sgm

106.70

267

10

Providing and fixing aluminium extruded section body
tubular type universal hydraulic door closer (having
brand logo with ISi, IS : 3564, embossed on the body,
door weight upto 36 kg to 80 kg and door width from
701 mm to 1000 mm), with double speed adjustment
with necessary accessories and screws etc. complete.

each

983.15

1966

11

Providing and fixing bright finished brass 100 mm
mortice latch and lock with 6 levers and a pair of lever
handles of approved quality with necessary screws
etc. complete.

each

854.65

1709

12

Providing and fixing aluminium sliding door bolts, ISI
marked anodised (anodic coating not less than grade
AC 10 as per IS : 1868), transparent or dyed to
required colour or shade, with nuts and screws etc.
complete :

121

250x16 mm

each

260.60

521
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13

Providing and supplying aluminium extruded tubular

and other aluminium sections as per the architectural
drawings and approved shop drawings , the
aluminium quality as per grade 6063 T5 or T6 as per
BS 1474,( The item includes cost of material such as
cleats, sleeves, screws etc. necessary for fabrication
of extruded aluminium frame work. Nothing extra
shall be paid on this account). The weight of
aluminium extruded section shall be taken for
purpose of payment.

50

370.00

18500

14

Providing and fixing aluminium tower bolts, ISI
marked, anodised (anodic coating not less than grade
AC 10 as per IS : 1868 ) transparent or dyed to
required colour or shade, with necessary screws etc.
complete :

14.1

250x10 mm

each

115.15

345

15

Providing and fixing aluminium hanging floor door
stopper, ISI marked, anodised (anodic coating not less
than grade AC 10 as per IS : 1868) transparent or dyed
to required colour and shade, with necessary screws
etc. complete.

15.1

Twin rubber stopper

each

72.35

217

16

Providing and fixing plain lining with necessary
screws/nuts & bolts/ nails, including a coat of
approved primer on one face, and fixed on wooden
/aluminium frame work, complete as per direction of
Engineer-in- charge (Frame work shall be paid for
separately).

l6.1

12mm thick commercial ply conforming to IS : 1328
BWR type

13

sgm

1224.65

15920

17

Providing and fixing bright /matt finished Stainless
Steel handles of approved quality & make with
necessary screws etc all complete.

17.1

125 mm

each

119.20

358

18

Structural steel work riveted, bolted or welded in
built up sections, trusses and framed work, including
cutting, hoisting, fixing in position and applying a
priming coat of approved steel primer all complete.

50

133.70

6685

19

Providing and fixing carbon steel galvanised (
minimum coating 5 micron) dash fastener of 10 mm
dia double threaded 6.8 grade (yield strength 480
N/mm2), counter sunk head, comprising of 10 mm dia
polyamide PA 6 grade sleeve, including drilling of hole
in frame , concrete/ masonry, etc. as per direction of
Engineer-in-charge.

19.1

10 x 140 mm

12

each

156.35

1876
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20

Providing and fixing precoated galvanised iron profile

sheets (size, shape and pitch of corrugation as
approved by Engineer-in-charge) 0.50 mm (+ 0.05 %)
total coated thickness with zinc coating 120 grams per
sgm as per IS: 277, in 240 mpa steel grade, 5-7
microns epoxy primer on both side of the sheet and
polyester top coat 15-18 microns. Sheet should have
protective guard film of 25 microns minimum to avoid
scratches during transportation and should be
supplied in single length upto 12 metre or as desired
by Engineer- in-charge. The sheet shall be fixed using
self drilling /self tapping screws of size (5.5x 55 mm)
with EPDM seal, complete upto any pitch in
horizontal/ vertical or curved surfaces, excluding the
cost of purlins, rafters and trusses and including
cutting to size and shape wherever required.

7.5

sgqm

738.65

5540

21

Water proofing of external wall of lab portion by
filling crack with Acrylic crack filler and painting with
acrylic exterior paint to match existing shade of
building followed by damp proof coating of reputed
manufacturer.

48

sgm

240.00

11520

22

Applying priming coat with primer of approved brand
and manufacture having low VOC (Volatile Organic
Compound) content

221

With ready mixed pink or Grey primer on wood work
(hard and soft wood) having VOC content less than 50
grams/lit.

25

sgm

70.35

1759

23

Painting with synthetic enamel paint of approved
brand and manufacture to give an even shade :

23.1

Two or more coats on new work

30

sgqm

155.90

4677

24

Providing and applying white cement based putty of
average thickness 1 mm, of approved brand and
manufacturer, over the plastered wall surface to
prepare the surface even and smooth complete.

190

sgm

156.05

29650

25

Wall painting with acrylic emulsion paint, having
VOC (Volatile Organic Compound ) content less than
50 grams/ litre, of approved brand and manufacture,
including applying additional coats wherever
required, to achieve even shade and colour.

25.1

Two coats

120

sgm

137.45

16494

26

Painting with acid proof paint of approved brand and
manufacture of required colour to give an even shade

26.1

Two or more coats on new work

80

sgm

163.35

13068

27

Removing white or colour wash by scrapping and
sand papering and preparing the surface smooth
including necessary repairs to scratches etc. complete

90

sgqm

19.75

1778
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28 Cutting holes of required size in brick masonry wall
for fixing of exhaust fan including making good the
same by cement plaster etc. complete as per 1 each 288.10 288
direction of Engineer-in-charge.
29 Dismantling wooden trellis work/partition with
frames including stacking the serviceable material 30 sqm 64.85 1946
within 50 metres lead.
30 Providing and fixing Stainless Steel A ISI 304 (18/8)
kitchen sink as per 15:13983 with C.I. brackets and
stainless steel plug 40 mm, including painting of
fittings and brackets, cutting and making good the
walls wherever required :
30.1 Kitchen sink without drain board
30.1.1 | 610x510 mm bowl! depth 200 mm 1 each 4940.80 4941
31 Providing and fixing soil, waste and vent pipes :
311 75 mm diameter :
31.11 gggglfugally cast (spun) iron socketed pipe as per IS: 3.3 metre 1186.00 3914
32 Providing and fixing P.V.C. waste pipe for sink or wash
basin including P.V.C. waste fittings complete.
321 Flexible pipe, 40 mm dia 1 each 119.55 120
33 Providing and fixing plain bend of required degree.
33.1 75 mm dia, Sand cast iron S&S as per IS - 3989, 1 each 390.50 391
34 Providing and fixing trap of self cleansing design with
screwed down or hinged grating with or without vent
arm complete, including cost of cutting and making
good the walls and floors :
34.1 100 mm inlet and 75 mm outlet
34.1.1 | Sand castiron S&S as per IS - 3989 1 each 1975.15 1975
35 Providing and fixing Chlorinated Polyvinyl Chloride
(CPVC) pipes, having thermal stability for hot & cold
water supply, including all CPVC plain & brass
threaded fittings, including fixing the pipe with
clamps at 1.00 m spacing. This includes jointing of
pipes & fittings with one step CPVC solvent cement
and testing of joints complete as per direction of
Engineer in Charge.
35.1 Internal work - Exposed on wall
35.1.1 | 20 mm nominal dia Pipes 20 metre 335.00 6700
36 Providing and fixing C.P. brass long body bib cock of
approved quality conforming to IS standards and
weighing not less than 690 gms.
36.1 15 mm nominal bore 1 each 798.95 799
37 Providing and fixing PTMT grating of approved
quality and colour.
37.1 Rectangular type with openable circular lid
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37.11

150 mm nominal size square 100 mm diameter of
the inner hinged round grating

each

196.95

197

38

Making hole up to 20x20 cm and embedding pipes
up to 150 mm diameter in masonry and filling with
cement concrete 1:3:6 (1 cement : 3 coarse sand: 6
graded stone aggregate 20 mm nominal size)
including disposal of malba.

each

209.20

209

39

Providing and plastering with premixed polymerized
readymade cement mortar of approved brand /
make, manufactured in automated dry mix batching
plant where Cement, sand and polymer additive are
mixed in pre-determined ratio (as per manufacturer
specification). In one coat. 6 to 7 liter potable water
(as per manufacturer specification) shall be added to
40 kg of ready-mix dry mortar on mortar mixing G.|
tray and shall be mixed well for 4-5 minutes. The
mortar shall be left undisturbed for 3-5 minutes to
dissolve additive and shall be mixed once again to
form cohesive and consistent mix.

39.1

15 mm average thickness

100

sgm

642.15

64215

40

Providing and installing one number gas pipe line
from N2 cylinder out side the window to inside the
lab with leak-proof on/off knobs at inlet and outlet
of the pipe, by drilling holes at walls and chajjas with
proper clamping etc. complete.

job

7500.00

7500.00

41

Fixing metallic clamps/support (with chain) on the
wall at outside shed to tie the N2 cylinder.

job

1000.00

1000

42

Providing and applying Chemical Resistant Epoxy
Flooring over exiting kota stone /tiles/ CC flooring by
two part, rigid, 100 % solids, coloured high build
epoxy resin based protective coating like Sikagard®-
62 or equivalent. Mixing proportion and thickness as
per recommendation of manufacturer.

40

sqm

1950.00

78000

FURNITURE WORK

Al

Storage Cupboard
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Providing, manufacturing and placing in position
wooden storage made using commercial grade
plywood confirming to 1S:1328 BWR type. Top,
bottom and sides made of 19mm thick plywood, back
will be 12mm thick. All internal sides to be covered
with Imm thick balancing shade white laminate. All
external sides to be covered with 1mm thick SF
laminate of approved shade. All exposed edges to be
covered with matching shade PVC edge banding.
Storage to have 75mm high skirting. Shutters to glide
on auto closing hinges Hafele or equivalent or
equivalent make. Lock and S.S handles to be
provided. Two number shelves to be fixed on S.S shelf
buttons. All as per architectural drawing and as per
direction of IIG authority. Size:-1050mm wide
x600mm deep x1650mm high.

each

36125.00

36125

A.2

Table and drawer pedestal (8x3x2.5)ft.

Providing, manufacturing and placing in position
wooden table made using commercial grade plywood
confirming to 1S:1328 BWR type. Top and sides will be
50mm thick, made using 19mm thick plywood, apron
will be 19mm thick. Table to be provided with
3drawer free standing pedestal, sides top and bottom
made using 19mm thick laminated plywood. All
internal sides to be covered with 1mm thick balancing
shade white laminate. All external sides to be covered
withlmm thick SF laminate of approved shade. All
exposed edges to be covered with matching shade
PVC edge banding. Pedestals to have 75mm high
skirting. Drawers to glide on telescopic drawer
channels Hafele or equivalent make. Lock and S.S
handles to be provided. All as per architectural
drawing and as per direction of |G authority. Table
size:- 2400mm wide x900mm deep x750mm high.
Pedestal size:-400mm wide x600mm deep x700mm
high.

each

64260.00

64260

A.3

Over head storage
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Providing, manufacturing and placing in position
wooden storage made using commercial grade
plywood confirming to 1S:1328 BWR type. Top,
bottom and sides made using 19mm thick plywood,
back will be 12mm thick. All internal sides to be
covered with 1mm thick balancing shade white
laminate. All external sides to be covered with 1mm
thick SF laminate of approved shade. All exposed
edges to be covered with matching shade PVC edge
banding. Shutters to glide on auto closing hinges
Hafele or equivalent make. Lock and S.S handles to be
provided. One number shelf to be fixed on S.S shelf
buttons. All as per architectural drawing and as per
direction of 1IG authority. Overhead storage size :-
2400mm wide x350mm deep x800mm high.

each

38675.00

38675

A4

Table and drawer pedestal (3x3x2.5)ft.

Providing, manufacturing and placing in position
wooden table made using commercial grade plywood
confirming to 1S:1328 BWR type. Top and sides will be
50mm thick, made with 19mm thick plywood, apron
will be of 19mm thick. Table to be provided with 3
drawer free standing pedestal, sides top and bottom
made using 19mm thick laminated plywood. All
internal sides to be covered 1mm thick balancing
shade white laminate. All external sides to be covered
with 1mm thick SF laminate of approved shade. All
exposed edges to be covered with matching shade
PVC edge banding. Pedestals to have 75mm high
skirting. Drawers to glide on telescopic drawer
channels Hafele or equivalent make Lock and S.S
handles to be provided. All as per architectural
drawing and as per direction of |G authority. Table
size:-900mm wide x900mm deep x750mm high.
Pedestal size:-300mm wide x600mm deep x700mm
high.

each

24225.00

48450

A5

Strong wooden table
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Providing, manufacturing and placing in position
wooden table with drawers made using commercial
grade plywood confirming to 1S:1328 BWR type. Top
will be on hard wood frame work of 75x50 mm
section and legs will be of 75x75 mm section, covered
by 19mm thick plywood, back will be 12mm thick.
Table to be provided with 3 drawer made using 12mm
thick laminated plywood. All internal sides to be
covered 1mm thick balancing shade white laminate.
All external sides to be covered with 1mm thick SF
laminate of approved shade. All exposed edges to be
covered with matching shade PVC edge banding. Unit
to have 75mm high skirting. Drawers to glide on
heavy duty telescopic drawer channels Hafele or
equivalent make.Lockand S.S handles to be provided.
All as per architecturaldrawing and as per direction of
IIG authority.Table size:-900mm wide xX900mm deep
x750mm high.

each

28220.00

56440

B.1

PIGEON HOLE STORAGE

Providing, manufacturing and placing in position
wooden storage with 15 numbers pigeon hole with
individual shutter and locking system made using
commercial grade plywood confirming to 1S:1328
BWR type. Top and sides will be 19mm thick, back will
be 12mm thick laminated plywood. Storage shutters
will be 19mm thick plywood and glide on auto closing
hinges Hafele or equivalent make. All shutters will
have handle/knob with separate locking system.
75mm high skirting to be provided. All internal sides
to be covered 1mm thick balancing shade white
laminate. All external sides to be covered with Imm
thick SF laminate of approved shade. All exposed
edges to be covered with matching shade PVC edge
banding. All as per architectural drawing and as per
direction of 1IG authority. Storage overall size:-
1050mm wide x600mm deep x1650mm high.

each

42925.00

42925

B.3

Table and drawer pedestal (6x3x2.5) ft.
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Providing, manufacturing and placing in position
wooden table made using commercial grade
plywood confirming to 1S:1328 BWR type. Top and
sides will be 50mm thick, made using 19mm thick
plywood, apron will be 19mm thick. Table to be
provided with 3 drawer free standing pedestal, sides
top and bottom made using 19mm thick laminated
plywood. All internal sides to be covered with 1mm
thick balancing shade white laminate. All external
sides to be covered with Imm thick SF laminate of
approved shade. All exposed edges to be covered
with matching shade PVC edge banding. Pedestals to
have 75mm high skirting. Drawers to glide on
telescopic drawer channels Hafele or equivalent
make. Lock and S.S handles to be provided. All as per
architectural drawing and as per direction of IIG
authority. Table size:-1800mm wide xX900mm deep
Xx750mm high. Pedestal size:-400mm wide x600mm
deep x700mm high.

each

44180.00

44180

B.4

Table and drawer pedestal (4x3x2.5)ft.

Providing, manufacturing and placing in position
wooden table made using commercial grade plywood
confirming to 1S:1328 BWR type. Top will be on hard
wood frame work of 75x50 mm section and legs will
be of 75x75 mm section, covered by 19mm thick
plywood, apron will be 19mm thick. Table to be
provided with 3 drawer free standing pedestal, sides
top and bottom made using 19mm thick laminated
plywood. All internal sides to be covered 1mm thick
balancing shade white laminate. All external sides to
be covered with 1mm thick SF laminate of approved
shade. All exposed edges to be covered with
matching shade PVC edge banding. Pedestals to have
75mm high skirting. Drawers to glide on telescopic
drawer channels Hafele or equivalent make. Lock and
S.S handles to be provided. All as per architectural
drawing and as per direction of 1IG authority. Table
size:-1200mm wide x900mm deep x750mm high.
Pedestal size:-400mm wide x600mm deep x700mm
high.

each

29540.00

29540

B.5

Table and drawer pedestal (3x3x2.5)ft.
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Providing, manufacturing and placing in position
wooden table made using commercial grade plywood
confirming to 1S:1328 BWR type. Top and sides will be
50mm thick, made using 19mm thick plywood, apron
will be 19mm thick. Table to be provided with 3
drawer free standing pedestal ,sides top and bottom
made using 19mm thick laminated plywood. All
internal sides to be covered with 1mm thick balancing
shade white laminate. All external sides to be covered
with 1Imm thick SF laminate of approved shade. All
exposed edges to be covered with matching shade
PVC edge banding. Pedestals to have 75mm high
skirting. Drawers to glide on telescopic drawer
channels Hafele or equivalent make. Lock and S.S
handles to be provided. All as per architectural
drawing and as per direction of 1IG authority. Table
size:-900mm wide x900mm deep x750mm high.
Pedestal size:-300mm wide x600mm deep x700mm
high.

each

24225.00

24225

C.2

Table and drawer pedestal

Providing, manufacturing and placing in position
wooden table made using commercial grade plywood
confirming to 1S:1328 BWR type. Top and sides will be
50mmthick, made with 19mm thick plywood, apron
will be 19mm thick. Table to be provided with 3
drawer free standing pedestal, sides top and bottom
made using 19mm thick laminated plywood. All
internal sides to be covered with 1mm thick balancing
shade white laminate. All external sides to be covered
with 1mm thick SF laminate of approved shade. All
exposed edges to be covered with matching shade
PVC edge banding. Pedestals to have 75mm high
skirting. Drawers to glide on telescopic drawer
channels of Hafele or equivalent make. Lock and S.S
handles to be provided. All as per architectural
drawing and as per direction of 1IG authority. Table
size:-2400mm wide x900mm deep x750mm high.
Pedestal size:-300mm wide x600mm deep x700mm
high.

each

75110.00

75110

C.3

Over head storage
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Providing, manufacturing and placing in position
wooden storage made using commercial grade
plywood confirming to 1S:1328 BWR type. Top,
bottom and sides made of 19mm thick plywood, back
will be 12mm thick. All internal sides to be covered
with Imm thick balancing shade white laminate. All
external sides to be covered with 1mm thick SF
laminate of approved shade. All exposed edges to be
covered with matching shade PVC edge banding.
Shutters to glide on auto closing hinges Hafele or
equivalent make. Lock and S.S handles to be
provided. One number shelf to be fixed on S.S shelf
buttons. All as per architectural drawing and as per
direction of IIG authority. Overhead storage:-
2400mm wide x350mm deep x800mm high.

each

38675.00

38675

Total =

909727

Add Cost Index @15% on SR&DR Items =i.e on Rs.

2,60,407

39061

Total "A" =

9,48,788

"B" Electrical Installation

E-1

Wiring for light point/ fan point/ exhaust fan point/
call bell point with 1.5 sg.mm FRLS PVC insulated
copper conductor single core cable in surface /
recessed medium class PVC conduit, with modular
switch, modular plate, suitable Gl box and earthing
the point with 1.5 sq.mm FRLS PVC insulated copper
conductor single core cable etc. as required.

11

Group C

35

Pts.

800.00

28000

E-2

1.55 Wiring for group controlled (looped) light
point/fan point/exhaust fan point/ call bell point (
without independent switch etc.) with 1.5 sq. mm
FRLS PVC insulated copper conductor single core
cable in surface/ recessed PVC conduit, and earthing
the point with 1.5 sq. mm FRLS PVC insulated copper
conductor single core cable etc. as required.

2.1

Group C

10

Pts.

500.00

5000

E-3

Wiring for circuit/ submain wiring alongwith earth
wire with the following sizes of FRLS PVC insulated
copper conductor, single core cable in surface/
recessed medium class PVC conduit as required.

3.1

2X1.5sq.mm+1X1.5sg. mm earth wire

60

Metre

100.00

6000

E-4

Supplying and fixing of following sizes of medium
class PVC conduit along with accessories in
surface/recess including cutting the wall and making
good the same in case of recessed conduit as
required.

4.1

20 mm

50

Metre

80.00

4000

4.2

25 mm

75

Metre

100.00

7500

43

32 mm

70

Metre

120.00

8400
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E-5

Supplying and drawing following sizes of FRLS PVC
insulated copper conductor, single core cable in the
existing surface/ recessed steel/ PVC conduit as
required. 1.17.1

5.1

3x4sg. mm

120

Metre

200.00

24000

5.2

6 x4 sq. mm

60

Metre

220.00

13,200

53

3x6sg. mm

40

Metre

250.00

10,000

5.4

6 X6 sgq. mm

30

Metre

400.00

12,000

E-6

Supplying and fixing suitable size Modular PVC gang
box with modular plate and cover in front on surface
or in recess, including providing and fixing 6 pin 5/6 &
15/16 A modular socket outlet and 15/16 A modular
switch, connections etc. as required.

Nos.

250.00

2000

E-7

Supplying and fixing following size/ modules,
Modular PVC gang box alongwith modular base &
cover plate for modular switches in recess etc. as
required.

7.1

8 Module (125mmX125mm)

15

Nos.

300.00

4500

E-8

Supplying and fixing following modular switch/ socket
on the existing modular plate & switch box including
connections but excluding modular plate etc. as
required.

8.1

5/6 A switch

15

Nos.

70.00

1050

8.2

15/16 A switch

15

Nos.

156.00

2340

8.3

5 pin 5/6 A socket outlet

20

Nos.

122.00

2440

8.4

6 pin 15/16 A socket outlet

15

Nos.

197.00

2955

Supplying & fixing suitable size Modular PVC gang box
with modular plate and cover in front on surface or in
recess including providing and fixing 25 A modular
socket outlet and 25 A modular SP MCB, "C" curve
including connections, painting etc. as required.

Nos.

500.00

3000

E-10

Supplying, installation, testing and commissioning of
400 mm sweep, swing type wall mounted fan with
thermal overload protection , air delivery not less
than 105 cum/min with minimum 2100 rpm rated
speed, pull cord control for speed and oscillation. On,
Off with complete connections etc. as required.

Nos.

3000.00

12000

E-11

Supplying and fixing 30 A, 415 V, TPN Industrial type
socket outlet, with 4 pole and earth, metal enclosed
plug top along with 30 A "C" curve, TPMCB, in sheet
steel enclosure, on surface or in recess, with chained
metal cover for the socket out let and complete with
connections, testing and commissioning etc. as
required. (AC sockets modular PVC with MCB

Nos.

2500.00

7500
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E-12

Supplying and fixing of 20 W (approx 4 feet length)
LED Batten fitting emitting red light with energy
efficiency of minimum 100 Im/watt and having
housing made of extruded aluminium with CRI> 0.80.
The operating voltage range should be 150-270V AC
with all accessories complete with connection etc as
required.

Nos.

300.00

2400

E-13

Supplying and fixing of 20 W (approx 4 feet length)
LED Batten fitting with energy efficiency of minimum
100 Im/watt and having housing made of extruded
aluminium with CCT-6500K and CRI> 0.80. The
operating voltage range should be 150-270V AC with
all accessories complete with connection etc as
required.

Nos.

300.00

1200

E-14

Supply & Fixing of clean agent FE 36 (Dupont)
Modular Automatic Fire Detection system with
Alarm, range 68 degree filled with FE 36 (Dupont)
clean agent environ mental friendly gas approved by
NFPA and listed under the Toxic substance control Act
(TSCA) and the European list of new chemical
substances(EC-nr. 425-320-1) with UL listed.

No.

20000.00

20000

E-15

Supplying, installation, testing and commissioning of
6 kg ABC fire Extinguishers

Nos.

4200.00

8400

E-16

Supplying, installation, testing and commissioning of
4.5 kg Carbon Di-oxide Type Fire Extinguisher.

Nos.

12004.00

24008

E-17

Supplying of multisensor type Detectors UL/ULC/FM
approved with interchangeable base and built in LED
flushing to indicate healthy condition of detector
complete as required.

Nos.

1977.00

7908

E-18

Supplying, installation, testing & commissioning of
manual call boxes of MS construction in
surface/recess with stainless steel chain & hammer
assembly complete with glass and push button etc. as
required.

No.

300.00

300

E-19

Supplying, installation, testing & commissioning fire
alarm sounder with facility to make announcement,
mounted in M.S. box (16 SWG) with hinged cover
plate & suitable for operation with amplifier i/c line
matching transformer etc. complete as required.

No.

557.00

557

E-20

Supply of 02 Zone main control panel for following
zone recess/ surface mounting type with dual lamps
having indication with a built in speaker unit suitable
for operation ion Main AC & backup battery DC supply
and suitable locking arrangement.

No.

12000.00

12000

E-21

Supplying & laying of 2x1.5 sgmm fire alarm
armoured cable, 600/1000V rated with annealed
copper conductor having XLPE insulation, steel wire
armouring & FRLS outer sheath complete as required.

60

Meter

100.00

6000
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E-22

Supplying and fixing following way, single pole and
neutral, sheet steel, MCB distribution board, 240 V,
on surface/ recess, complete with tinned copper bus
bar, neutral bus bar, earth bar, din bar,
interconnections, powder painted including earthing
etc. as required. (But without MCB/RCCB/Isolator)

E-22.1

6 way , Double door

No.

2206.00

2206

E-23

Supplying and fixing of following ways surface/ recess
mounting, vertical type, 415 V, TPN MCB distribution
board of sheet steel, dust protected, duly powder
painted, inclusive of 200 A tinned copper bus bar,
common neutral link, earth bar, din bar for mounting
MCBs (but without MCBs and incomer ) as required .
(Note : Vertical type MCB TPDB is normally used
where 3 phase outlets are required.)

23.1

12 way

No.

8000.00

8000

E-24

Supplying and fixing 5 A to 32 A rating, 240/415V, 10
kA, "C" curve, miniature circuit breaker suitable for
inductive load of following poles in the existing MCB
DB complete with connections, testing and
commissioning etc. as required.

241

Single pole

20

Nos.

256.00

5120

24.2

Double pole

No.

656.00

656

24.3

Triple pole and neutral

Nos.

1228.00

4912

E-25

Providing and fixing following rating and breaking
capacity and pole MCCB with thermomagnetic
release and terminal spreaders in existing cubicle
panel board including drilling holes in cubicle panel,
making connections, etc. as required.

25.1

125 A, 16 KA, TPMCCB

No.

4821.00

4821

E-26

Supplying & laying of following size PVC insulated and
PVC seathed XLPE aluminium armoured cable of 1.1
KV as per IS 7098 (Pt. 1) in the existing
RCC/HUME/Metal/ dwc pipe/ on wall etc. complete.

50

Meter

400.00

20000

E-27

Supplying & laying of following size DWC/HDPE pipe
ISI marked along with all accessories like socket,
bend, couplers etc. confirming to IS 14930, Part Il
complete with fittings and cutting, jointing etc. on
wall surface complete as required.

27.1

63 mm dia (OD 63 mm & ID 51 mm nominal)

35

Mts.

76.00

2660

E-28

Earthing with G.I. earth pipe 4.5 metre long, 40 mm
dia including accessories, and providing masonry
enclosure with cover plate having locking
arrangement and watering pipe etc. with charcoal/
coke and salt as required.

No.

6855.00

6855
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E-29

Supplying, installation, testing and commissioning
Two Ton 5 Star Al Split AC with Flexi cool inverter
Technology, Refrigerant Type: R32 Noise Level: 38 dB
(indoor unit), Variable speed compressor 700 CFM Air
Flow, Insta Cool for faster cooling, 100% Copper

Condenser Coil with Aqua Clear Protection Hydro 3 No. 57000.00 171000
Blue Coating for durability, Auto Cleanser, 4 Fan

Speeds, Stabiliser Free Operation (135-280V),

Dehumidification, Remote Control with 2 way Air

Directional Control Manufacturer warranty: 1 year on

product,5 Year on PCB, 10 years on compressor;

Total = 464888
Add GST @18% 83680
Total "B" = 5,48,568
Grand Total "A" + "B" = 14,97,356

(Rs.Fourteen Lakh Ninty Seven Thousand Three Hundred Fifty Six Only)

Add % Above /

Tendered Cost (including GST) = Rs.

85

% Bellow the Estimated cost

Name, Sign and Seal of the Agency




