
 

निविदा आमंत्रण सुचिा (एिआईटी) / Notice Inviting Tender (NIT) 
आईआईजी पििेल परिसि में पुस्तकालय और निदेशक कायाालय की छत पर पीयू आधाररत 

वॉटर प्रूफ िं ग कोरटिं ग प्रदाि करिा और फिछािा. 
Providing and laying PU based water proofing coating over terrace of 

Library & Director’s office at IIG Panvel Campus. 

भाितीय भूचुंबकत्व संस्थाि 
INDIAN INSTITUTE OF GEOMAGNETISM 

(विज्ञाि एिं प्रौद्योनिकी विभाि, भाित सिकाि के अंतिगत, स्वायत्त अिसंुधाि संसथाि) 
प्लॉट िं. 5, सेक्टि 18, कलंबोली हाईिे के पास, न्यू पििेल, ििी मुंबई- 410 218। 

 (An Autonomous Scientific Research Organization under the Department of Science and Technology, Govt. of India)  
Plot No.5, Sector 18, Near Kalamboli Highway, New Panvel, Navi Mumbai- 410 218. 

निविदा संदभग/ Tender Ref. No. IIG/EM/Civil/2024-25/01                  ददिांक/Dated: 16.05.2024 
 

आईआईजी पनवेल परिसि में पुस्तकालय और निदेशक कायाालय की छत पर पीयू आधाररत वॉटर पू्रन िं ग कोनटिंग प्रदाि करिा और 
निछािा के ललए समान लकस्म के कार्य में अनुभव िखने वाले पात्र तथा स्थालपत ठेकेदाि ों र्ा सोंघटन ों  से अलग-अलग द  ब ली 
प्रणाली अथायत तकनीकी तथा वालणज्यिक ब ली मुहिबोंद सीलबोंद मद दि लनलवदा आमोंलत्रत की जाती हैं । 
Sealed Percentage rate tenders are invited in two bid system viz. Technical and 

Commercial bid separately from eligible and established contractors or Consortium 

having experience in carrying out similar nature of works for the proposed work 

of “Providing and laying PU based water proofing coating over terrace of Library 
& Director’s office at IIG Panvel Campus. 
 

अनुमालनत लागत रु.  
Estimated Cost 

Rs.       

बर्ाना जमा िालि 
EMD 

लनलवदा प्रसु्तत किने की 
आख़िी तािीख तथा समर् 

Last date and time 
of receipt of Tender 

लनलवदा की 
वैधता 

Validity of 
Tender 

Rs. 16,72,388/- Rs. 33,448/- 
24.05.2024 

11.30 Hrs 
60 लदन / days 

 

अलधक जानकािी के ललए इचु्छक पालटयर्ाों कृपर्ा http://www.iigm.res.in पि लॉग ऑन किें । / Interested 
parties may please log onto http://www.iigm.res.in for further details. 

लनलवदा दस्तावेज डाक द्वािा जािी नही ों लकर्ा जाएगा। / The tender document shall not be issued by 
post. 

लनलवदा प्रसु्तत से पूवय बैठक: 21.05.2024 क  14:30 बजे बैठक कक्ष  नों. 104, भा.भू.सों. पहली मोंलजल, प्लॉट नों. 
05, सेक्टि:18, नू्य पनवेल, नवी मुोंबई – 410 218. / Pre-bid meeting: At 14:30 Hrs on 

21.05.2024 in the Meeting room no: 104, 1ST floor at IIG, Plot no.  05, Sector: 

18, New Panvel, Navi Mumbai – 410 218. 
लनदेिक, भा.भू.सों. क  लबना क ई कािण बताए लकसी भी र्ा सभी लनलवदाओों क  अस्वीकाि किने का अलधकाि है। 
The Director, IIG reserves the right to reject any or all the tenders without 

assigning any reason. 

 
 

कुलसलिव / Registrar 

1 of 82

http://www.iigm.res.in/
http://www.iigm.res.in/


 

INDEX 
 
 

Sr. No. Details Page No. 

1 NIT 1 

2 INDEX 2 

3 TENDER NOTICE 3-4 

4 GENERAL RULES AND DIRECTIONS 5-11 

5 CONDITIONS OF CONTRACT 12-18 

6 CLAUSES OF CONTRACT 19-50 

7 PERCENTAGE RATE TENDER & CONTRACT FOR WORK , ACCEPTANCE 51-52 

8 PERFORMA FOR BANK GUARANTEE 53-54 

9 TENDER ACCEPTANCE UNDERTAKING FORM 55 

10 AGREEMENT 56-58 

11 LETTER OF AUTHORISATION 59 

12 DECLARATION 60 

13 INTEGRITY AGREEMENT 61-65 

14 SPECIAL CONDITIONS FOR WATR PROOFING AND STRUCTURAL WORKS 66-68 

15 SPECIAL CONDITIONS FOR EXTERIOR PAINTING WORKS 69-71 

16 PERFORMA OF SCHEDULES 72-76 

17 LIST OF APPROVED MAKES 77-81 

18 SCHEDULE OF QUANTITIES 82 

2 of 82



 

 

INDIAN INSTITUTE OF GEOMAGNETISM 
(An Autonomous Scientific Research Organization under 

the Dept. of Science and Technology, Govt. of India) 

Plot No.5, Sector 18, Near Kalamboli Highway, New Panvel, Navi Mumbai- 410 218. 

 
Tender Notice 

 

 

Tender Notice No: IIG/EM/Civil/2024-25/01 Date: 03.05.2024 

 
Sealed Percentage rate tenders are invited in two bid system viz. Technical and 
Commercial bid separately from eligible and established contractors having experience in 

carrying out similar nature of works for the work of “Providing and laying PU based 

water proofing coating over terrace of Library & Director’s office at IIG Panvel 

Campus.”. 
 

The tender document can be obtained by downloading from http://www.iigm.res.in or 
http://www.eprocure.gov.in. The tender document shall not be issued by post. The Tender 
document shall be issued free of cost. Tender Documents can be downloaded from IIG 
website. The details are given below: 

 
 

Sr. 
No. Name of Service/Work 

Providing and laying PU based water 
proofing coating over terrace of Library & 
Director’s office at IIG Panvel Campus.. 

1. Estimated Cost 
Rs 16,72,388/- (Rupees Sixteen Lakh Seventy 
Two Thousand Three Hundred Eighty Eight 
Only) 

2. Tenure of Work 30 (Thirty) Days 

3. Earnest Money Deposit 

Rs. 33,448/- (Rupees Thirty Three Thousand Four 
Hundred Forty Eight Only) 

(The agency has to fill the form in the 
prescribed format on their letter head as per 
Annexure A) 

4. 
Performance 
Guarantee 

5% of the Tendered Cost 

(Non- interest bearing) in the form of Fixed 
Deposit Receipt, Demand Draft or Banker’s 
Cheque in favor of Indian Institute of 
Geomagnetism, New Panvel, Navi Mumbai. 

5. Date of Sale of Tender The agency has to download the copies of 
technical bid and financial bid from the 
eprocure.gov.in or iigm.res.in. No form / hard 
copies of the same will be issued. 

6. Pre-Bid Meeting 21.05.2024 at 14:30 hrs at IIG, New Panvel. 
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7. Last Date of 
Submission of  Tender 

24.05.2024 at 11:30 Hrs. to the Office of Registrar, 
Indian Institute of Geomagnetism, plot no: 5, 
Sector-18,Kalamboli Highway, New Panvel (W), 

Navi Mumbai – 410 218. 

8. Opening of Technical 
Bid 

24.05.2024 at 12:30 hrs. at Indian Institute of 
Geomagnetism, Plot no:5, Sector-18, Kalamboli 
Highway, New Panvel (W) Navi Mumbai or may be 
conveyed to the participants if the schedule date is 
hampered due to unavoidable circumstances. 

9. Opening of Financial 
Bid 

The Financial bid of the qualified bidder will be 
opened at Indian Institute of Geomagnetism, plot 
no: 5, Sector-18, Kalamboli Highway, New Panvel 
(W) Navi Mumbai. The date for opening of financial 
bid of the qualified bidder will be conveyed in due 
course to all the technically qualified bidders. 

10. Signing of contract Within five days after letter of acceptance. 

 

SALE OF TENDER DOCUMENT: 
 
Tender documents will remain available during the currency of tender by the last date of 
submission of tender i.e. 24.05.2024 by 11:30 hrs. on the web-site http://www.iigm.res.in The 
agencies have to download and take print out copies of the Technical and Financial Bid on their 
own. 

 

For other technical queries / details please Contact Competent Authority, Indian Institute of 
Geomagnetism, plot no:-5, Sector-18, Kalamboli Highway, New Panvel (W) Navi Mumbai 
Contact No: 022 27484000 / 27484096 / 27484235. 
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GENERAL RULES AND DIRECTIONS 
 
1. NIT & its contents: All works proposed for execution by contractor will be notified on 
the website: http://www.iigm.res.in. 

 
All the information regarding the state the work to be carried out, as well as the date for 
submitting and opening tenders and the time allowed for carrying out the work will be 
available on the website. Copies of the specifications, designs and drawings, schedule of 
quantities of the various descriptions of work and any other documents required in 
connection with the work signed for the purpose of identifications by the officer inviting 
tender shall also be open for inspection by the contractor at the office of officer inviting 
tender during office hours. 

 
2. List of documents to be attached while submitting the bid: 

 
1. Self-attested one recent passport size photograph(s) of the authorized person(s) of 

the firm/agency with name, designation, Office/Residential address and office 
Telephone numbers, whether the bidder is a sole proprietor/partnership firm and if 
partnership firm, names addresses and telephone numbers of Directors / Partners 
also 

2. Self-attested copy of PAN No. card under Income Tax Act. 

3. Self-attested copy of valid GST Registration Certificate. 

4. Self-attested copy of Valid Registration No. of the Agency / Firm if ; 

5. Proof of Average Annual turnover for preceding 03 financial years supported by 
audited Balance Sheet. The firm has to submit Certificate from the Chartered 
Accountant duly certifying turnover and Profit & Loss for the financial year 2019- 
20, 2020-21, 2021-22 with copies of ITR forms duly self- attested. 

6. Proof of experience supported by documents required from the organizations 
concerned during the last five years. 

7. Satisfactory performance certificate / work orders from the Government/Semi- 
Government/Public undertaking organizations/Institutions where the bidder has 
executed and completed similar works (repairs and finishing works). 

8. Tender documents duly signed and stamped on each pages. 

 
3. The work order submitted by bidders in support of fulfilling eligibility criteria should 

indicate clearly– 
 

(i) Name of Work 
(ii) Value of Work 
(iii) Tenure of Work 

Note: - Copies of work orders in respect of work/Contracts which are not completed 
till the date of issue of NIT should not be submitted. 
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4. Bidders are requested to submit satisfactory work completion certificate in respect of 
each work order submitted in support of fulfilling eligibility criteria by them. The certificate 
should clearly indicate-name of work, value of work, tenure of work. 

 
5. All documents submitted by the bidders should be serially numbered. 

 

6. Signing of Tender and receipts for payments: In the event of the tender being 
submitted by a firm, it must be signed separately by each partner there of or in the event of 
the absence of any partner, it must be signed on his behalf by a person holding a power- 
of-attorney authorizing him to do so, such power of attorney to be produced with the 
tender, and it must disclose that the firm is duly registered under the Indian Partnership 
Act-1952. 

 
Receipts for payments made on account of work, when executed by a firm, must also be 
signed by all the partners, except where contractors are described in their tender as a firm, 
in which case the receipts must be signed in the name of the firm by one of the partners, 
or by some other person having due authority to give effect to all receipts for the firm. 

 
7. Filling-up of tender: Any person who submits a tender shall fill up the usual printed 
form, stating at what rate he is willing to undertake each item of the work. Tenders, which 
propose any alteration in the work specified in the said form of invitation to tender, or in the 
time allowed for carrying out the work, or which contain any other condition of any sort, 
including conditional rebates, will be summarily rejected. 

 
It will be obligatory on the part of the tenderer to sign all the pages of tender documents 
affixing his stamp. The tenders are to be on the prescribed form of the institute. All rates shall 
be quoted on the proper form of the tender alone. All corrections shall be attested by the 
dated initials of the tenderer. Use of correcting fluid, anywhere in tender document is not 
permitted. Such tender is liable for rejection. 

 
If it is found that the tender is not submitted in proper manner or contains too much 
corrections and/or absurd rates or amount, it would be open for the institute to take 
suitable disciplinary action against the Contractor. 

 

8. Opening of tenders: The committee duly constituted by the authorities will open 
tenders in the presence of any intending tenderer who may be present at the time, and will 
enter the amount of the several tenders in a Comparative Statement in a suitable form. 

 

9. The Institute’s receipt for any money paid: The receipt of an accountant or clerk for 
any money paid by the tenderer will not be considered as any acknowledgment of payment 
to the officer inviting tender and the tenderer shall be responsible for seeing the procures 
a receipt signed by the officer inviting tender or a duly authorized cashier. 

 

10. Signing of Memorandum & Schedule of Materials: The memorandum of work 
tendered for and the schedule of materials to be supplied by the contractor shall be filled 
and completed in the office of the officer inviting tender before the tender form is issued. If 
a form is issued to an intending tenderer without having been so filled in and incomplete, 
he shall request the officer to have this done before he completes and delivers his tender. 
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11. Declaration by tenderer: The tenderer shall sign a declaration under the Official 
Secret Act-1923 for maintaining secrecy of the tender documents, drawings or other 
records connected with the work given to them. The unsuccessful tenderers shall return all 
the drawings given to them. 

 

12. Guidelines for quoting the rates: All rates shall be quoted on the prescribed tender 
form. The amount for each item should be worked out and requisite totals given. Special 
care should be taken to write the rates in figures as well as in words, and the amount in 
figures only, in such a way that interpolation is not possible. The total amount should be 
written both in figures and in word. In case of figures, the words “Rs.” should be written 
before the figures of rupees and word “P” after the decimal figures, e.g. “Rs. 2.15 P”. and 
in case of words, the word, “Rupees” should precede and the word “Paise” should be 
written at the end. Unless the rate is in whole rupees followed by the word 'only' it should 
Invariably, 

be up to two decimal places. While quoting the rate in schedule of quantities, the word' 
only' should be written closely following the amount and it should not be written in the next 
line. 

 

13. Quoted rates to include all taxes: GST tax, Purchase tax or any other tax on 
materials in respect of this contract, including state Sales tax and Turnover tax on transfer 
of property as per Works Contract Act etc. if any, shall be payable by the contractor and 
institute will not entertain any claim whatsoever in respect of the same. As per the 
directives of the Sales Tax Authorities, the tax due at the rates notified by the State from 
time to time, shall be deducted from the bills payable to the Contractors by the Institute, and 
TDS certificate shall be issued for such deductions by the Institute. 

 
14. Filling-up of Financial Bid: 

 
Financial Bid: This tender is Uniform Percentage rate tender. The tenderer is required to 

quote his most reasonable percentage above/below the estimated rates/cost as mentioned in the 
financial bid, both in figure and words.  

 
 

15. Action in case of unrealistic rates: 
In the case of any tender where unit rate of any item (s) appear unrealistic, such tender will 
be considered as unbalanced and in case the tenderer is unable to provide satisfactory 
explanation, such a tender is liable to be disqualified and rejected. 

 
 

16. Furnishing of PG & SD on acceptance of Tender: 
The tenderer, whose tender is accepted, will be required to furnish performance guarantee 
of 5% of the tendered amount within 5 days from date of acceptance of tender. This 
guarantee shall be in the form of The Institute’s cash receipt (in case guarantee amount is 
less than Rs.10,000/- 
i) or Deposit at call receipt / Demand Draft / Pay Order / Banker’s cheque issued by a 
Scheduled Bank (in case guarantee amount is equal to or greater than Rs. 10,000/- and 
is less than Rs.1,00,000/-) or The Institute Securities / Fixed Deposit Receipt (FDR) or 
Guarantee Bonds of any Scheduled Bank or The State Bank of India in accordance with 
the prescribed form. 
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ii) The tenderer, whose tender is accepted, will also be required to furnish by way of 
Security Deposit for fulfillment of his contract, an amount equal to 2.5 % of the tendered 
value of the work. The security deposit will be collected by deduction from the running bills 
of the contractors at the rates mentioned above and EMD deposited at the time of tender, 
will be treated as a part of the security deposit. The security amount will also be accepted, 
in cash or in the shape of The Institute Securities. Fixed Deposit Receipt (FDR) of a 
Scheduled bank will also be accepted for this purpose, provided confirmatory advice is 
enclosed. 

 

17. Contractor to depute his representative at site: 
The successful tenderer for the work should have responsible and responsive officer with 
adequate powers to take speedy decisions during the entire period of execution at the 
Work place. On acceptance of the tender, the name of the accredited representative(s) of 
the contractor, who would be responsible for taking instructions from the Competent 
Authority, shall be communicated in writing to the Competent Authority. 

 

18. Witnessing of a tender: The opening of tender for the work may be witnessed by a 
contractor or contractors, who himself / themselves has / have tendered or his duly 
authorized representative. In absence of any representative from the bidder the Institute 
will open the tender on the scheduled date and time. 

 

 
19. List of works in hand: The contractor shall submit list of works which are in hand 

/ in progress in the following form: 

 
 
 
 

Name of 
work 

Name & address of 
the establishment 
under whom the 
work is being 
executed 

Value of 

the work 

Completion 

time as per 

the 

contract 

Position of 

the works 

in 

progress 

Remarks 

1 2 3 4 5 6 
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20. ELIGIBILITY OF BIDDER: 

 
1) The invitation for Bid is open to firms / organizations / contractor / agencies of repute who 

possess minimum 5 years’ experience in the civil and allied works with any Central, State, 
public undertakings, Autonomous Institutes / Institutes or organizations of repute. 

 
2) The bidder shall submit all the requisite documents to make them eligible as specified 

under General rules and direction(2). List of documents to be attached while submitting 

the bid. 

 
3) The established and registered contractor or Consortium can bid for the contract. The 

Consortium should bound by proper partnership deed and copy of MOU/deed between 
the partners / firms should be notarized and should be enclosed with the tender 
document( Technical bid) 

 
4) The individual firm of the consortium should possess independent valid 

license/authorized dealership license for doing this particular work. The individual 
firms of the Consortium should also have valid Provident fund Account No. with 
proof of copies of last three months challan, Proof of holding the GST Number, PAN 
/ TAN, Professional Tax Number etc. 

 
5) The contractor or individual firms of the consortium should have successfully 

completed works during the last 5.0 years as specified below. 
 

a) Three similar completed works costing not less than the amount equal to Rs. 6,68,955/- 
OR 

b)  Two similar completed works, costing not less than the amount 

equal to Rs. 10,03,433/- 

OR 
c) One similar completed of aggregate cost not less than the amount 

equal to Rs. 13,37,910/- 
 

6) The firm’s average annual financial turnover during the last 3 years, ending 31st March 
2023 should be at least 101 % of the estimated cost. The firm has to submit Certificate 
from the Chartered Accountant duly certifying turnover and Profit & Loss for last three 
financial years. 

 
 

 
Note: - The bidders are requested to provide following information regarding documents 
submitted by them in support of fulfilling eligibility criteria in the following format on 
separate sheet. 
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(A) Work order Details 

 

Sr. 
No. 

Name of the Institution 
Issuing         work order 

Contract Period (Indicating 
day-month- year) 

Value of Contract 
Rs. 

                     FROM              TO 

1    
2    
3    

 
(B) Work Completion Certificates 

 

Sr. 
No. 

Name of the Institution 
Issuing    work order 

Contract Period (Indicating 
day-month- year) 

Value of Contract 
Rs. 

  
FROM TO 

1 
   

2 
   

 
 

21. Submission of Tender & Opening: 
 

Bidders are advised to study the Tender Document carefully. Submission of Tender shall 
be deemed to have been done after careful study and examination of the Tender 
Document with full understanding of its implications. 

 
Tenders must be properly sealed in envelope, addressed to the Registrar, IIG, Plot no 05, 
Sector 18, New Panvel, Navi Mumbai having clearly super scribed tender for the work of 

‘Providing and laying PU based water proofing coating over terrace of Library & 

Director’s office at IIG Panvel Campus.. 
 

 

Tender Notice No. IIG/EM/Civil/2024-25/01, dated 16.05.2024 and Last date of 
Submission of Tender 24.05.2024 by 11:30 Hrs. and should dropped in “Tender Box” 
kept at Security Gate, IIG,  Plot no. 05, Sector - 18, New Panvel, Navi Mumbai on or 
before the due date & time of submission of bid . 

 
The tender is to be on printed letter head which should consist of PAN number of the firm, 
service tax registration number etc. The acceptance of the tender rests with the Director, 
IIG with a right to reject any or all tender without assigning any reason. 
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22. Sealing & Marking of Bid 
 

The Bid should be submitted in three Envelopes as mentioned below:- 
 

i. Envelope-A (Duly sealed): Should contain –Tender document each page duly signed and 
seal and other documents, certificates, balance sheet, bank details and any other 
certificates as required for fulfilling the eligibility criteria of bidder etc., required to submit as 
mentioned in this tender document. 

 

ii. Envelope-B (Duly sealed): Should contain Financial Bid in standard format as per format 
only giving the unit price and amount against each item with grand total at the end in 
figures and in words on Firm’s Letter-Head. 

 
All the above two envelopes viz. ‘A’ and ‘B’ should be put in a bigger envelope. If the outer 
envelope is not sealed and marked as above, Institute will assume no responsibility for the 
misplacement or premature opening of Bid. 

 

All the envelopes shall be addressed to Registrar, IIG, Plot no 05, Sector 18, New Panvel, 
Navi Mumbai 

 

All the envelopes should be mentioned the following details 
 

Bid for: 
Bid Reference No: - 
Last Date & time for Bid submission, 
Opening and Name & Address of the 
Bidder. 

 
 

23. One Bid per Bidder. 

 
Each bidder shall submit only one tender either by himself or as a partner in joint-venture or 
as a member of consortium. If a bidder or if any of the partners in a joint venture or anyone 
of the members of the consortium submit more than one bid, the bids are liable to be 
rejected. 

 

24. Site Visit. 
 

The bidders are encouraged to visit and examine the nature and intricacies of the works, 
and obtain all information from the Employer that may be necessary for preparing the bid 
and entering into a contract for execution. 

 
Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders in general and obtain all necessary information 
as to risks, contingencies and other circumstances which may influence or affect their 
tender or profit in case of successful bidder. A tenderer shall be deemed to have full 
knowledge of the site whether he inspects it or not and no extra charges consequent on 
any misunderstanding or otherwise shall be allowed. 
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CONDITIONS OF CONTRACT 
 

DEFINITIONS: 
 

1. The ‘Contract’ means the documents forming the tender and acceptance thereof and 
the formal agreement executed between the Competent authority on behalf of Indian 
Institute of Geomagnetism and the Contractor together with the documents referred to 
therein including these conditions, the specifications, designs, drawings and instructions 
issued from time to time by the Competent Authority and all these documents taken 
together, shall be deemed to form one contract and shall be complementary to one 
another. 

 

2. In the contract the following expression, shall, unless the context otherwise requires, 
have the meanings hereby respectively assigned to them. 

 

i. The expression ‘Works’ or ‘Work’ shall, unless there be something either in the 
subject or context repugnant to such construction, be construed and taken to mean 
the works by or by virtue of the contract contracted to be executed whether 
temporary or permanent and whether original, altered, substituted or additional. 

 

ii. The ‘Site’ shall mean the land or other places on, into or through which work is to 
be executed under the contract or any adjacent land, path or street through which 
work is to be executed under the contract or any adjacent land, path or street 
which may be allotted or used for the purpose of carrying out the contract. 

 

iii. The ‘Contractor’ shall mean the individual, firm or company, whether 
incorporated or not, undertaking the works and shall include the legal personnel 
representative of such individual or the persons composing such firm or company 
or the successors of such firm or company and the permitted assignees of such 
individual, firm or company. 

 

iv. The “Competent Authority” means suitable Committee / Director / Registrar as 
decided by “Director”, IIG. The technical requirement / technicalities arising during 
the implementation of work will be taken cared by Competent Authority, IIG. 

 
v. ‘The Institute’ or‘ The Institute of India’ or IIG shall mean the Indian Institute of 

Geomagnetism, New Panvel, Navi Mumbai. 
 

vi. ‘Temporary Work’ means all temporary works of every kind required in or about 
the execution, completion and maintenance of the works. 

 

vii. ‘Accepting authority’ shall mean the accepting authority of IIG. 
 

viii. Excepted Risk are risks due to riots (other than those on account of contractor’s 
employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power, any acts of The 
Institute , damages from aircraft, Pandemic / Epidemic situation, acts of God such as 
earthquake, lightning and unprecedented floods, and other causes over which the 
contractor has no control and accepted as such by the Accepting Authority or causes 
solely due to use or occupation by The Institute of the part of the works in respect of 
which a certificate of completion has been issued. 
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ix. Market Rate shall be the rate as decided by the Competent Authority on the basis 

of the cost of materials and labour at the site following the CPWD norms in his 
regard / as per General conditions of contracts. 

 
x. The Institute means “The Indian Institute of Geomagnetism” or any of its Unit (s) 

of The Institute of India which invites tenders on behalf of Director, IIG. 
 

xi. District Specifications means the specifications followed by the State in the area 
where the work is to be executed. 

 

xii. Tendered value means the value of the entire work as stipulated in the letter of award. 

 
 

3. Scope and Performance: Where the contexts or requires, words imparting the 
singular only also include the plural and vice versa. Any reference to masculine gender 
shall whenever required include feminine gender and vice-versa. 

 

4. Headings to these General / Special Clauses of Contract shall not be deemed to 
form part thereof or be taken into consideration in the interpretation or construction thereof 
or of the     contract. The contractor shall be furnished, free of cost one certified copy of 
the contract documents except standard specifications, Schedule of quantities and such 
other printed and published documents, together with all drawings as may be forming 
part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

 
If there are varying or conflicting provisions made in any one document forming part of the 
contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on the contractor. 

 
Any error in description, quantity or rate in Schedule of Quantities or any omission there 
from shall not vitiate the contract or release the Contractor from the execution of the whole 
or any part of the works comprised therein according to drawings and specifications or from 
any of his obligations under the contract. 
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5. Signing of Contract: 
 

The successful tenderer / contractor, on acceptance of his tender by the Accepting 
Authority, shall, within 03 day from the stipulated date of start of the work, sign the 
contract consisting of: The notice inviting tender, technical and financial bids, minutes 
of pre bid meeting etc. all the documents including drawings, if any, forming the 
tender as issued at the time of invitation of tender and acceptance thereof together with 
any correspondence leading thereto. No payment for the work done will be made unless 
contract is signed by the contractor. 

 

The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all Labour and materials, and 
supervision of all works, and other things of temporary or permanent nature required for 
such execution in so far as the necessity for providing these, is specified or is reasonably 
inferred from the contract. The Contractor shall take full responsibility for adequacy, 
suitability and safety of all the works 

 
6. Standards of Performance 

 
The Service Provider shall perform the Services and carry out its obligations under 
the Contract with due diligence, efficiency and economy, in accordance with generally 
accepted techniques and practices used in the industry and shall observe sound 
management. The Service Provider shall always act, in respect of any matter relating 
to this Contract, faithfully, and shall, at all times, support and safe guard the Client's 
legitimate interests in any dealings with Third Parties. 

 
 

7. Use of Contract Documents and Information 
 

a) The Service Provider shall not, without the institute’s prior written consent, disclose 
the Contract, or any provision thereof, or any specification, plan, drawing, pattern, 
sample or information furnished by or on behalf of the institute in connection therewith, 
to any person other than a person employed by the Service Provider in the 
Performance of the Contract. Disclosure to any such employed person shall be made 
in confidence and shall extend only so far, as may be necessary for purposes of such 
performance. 

 

b) The Service Provider shall not, without the Client's prior written consent, make use 
of any document or information except for purposes of performing the Contract. 

 

c) Any document, other than the Contract itself shall remain the property of the Client 
and shall be returned (in all copies) to the Client on completion of the Service 
Provider's performance under the Contract, if so required by the Client. 

 
 

8. Applicable Law : 
 

The contract shall be interpreted in accordance with the Indian laws. 
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9. Confidentiality 
 

a) The Service Provider and their personnel shall not, either during the term or after 
expiration of this Contract, disclose any proprietary or confidential information relating 
to the Services, Contract, Client’s business or operations without the prior written 
consent of the Client. 

 
b) The Service Provider and their personnel shall not, either during the term or after 
expiration of this Contract, use the name or the logo of the Client except and to the 
extent authorized by client. 

 
c) The Service Provider and their personnel shall not misuse or disclose any 
confidential information, which they come to know during the currency of this contract. 
The Service Provider shall be liable to fully recompense the Client for any loss of 
revenue arising from breach of confidentiality. 

 

I) No party shall disclose any information to any third party concerning the matters 
under this contract generally. In particular, any information identified as “Proprietary” 
in nature by the disclosing party shall be kept strictly  confidential  by  the  receiving  
party  and shall not bed is closed to any third party without the prior written consent of 
the original disclosing party. This clause shall apply to the sub-contractors, adviser or 
the employees engaged by a party with equal force. 

 

II) “Restricted information” categories under Section 19 of the Atomic Energy Act, 1962 
and “Official Secrets” under Section 5 of the Official Secrets Act,1923: 

 
Any contravention of the above-mentioned provision by any contractor, sub- 

contractor, consultant, adviser or the employees of a contractor will invite penal 

consequences under the aforesaid legislation. 

10. FRAUD AND CORRUPT PRACTICES 

 
i. The Company and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the Bidding Process. Notwithstanding 
anything to the contrary contained herein, the institute may reject an Application 
without being liable in any manner whatsoever to the Company if it determines that 
the Company has, directly or indirectly or through an agent, engaged in corrupt 
practice, fraudulent practice, coercive practice, undesirable practice or restrictive 
practice in the Bidding Process. 

 

ii. Without prejudice to the rights of the Institute under Clause i hereinabove, if a 
company is found by the institute to have directly or indirectly or through an agent, 
engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice during the Bidding Process, such Applicant 
shall not be eligible to participate in any tender or RFQ issued by the institute during a 
period of two years from the date such company is found by the institute to have 
directly or indirectly or through an agent, engaged or indulged in any corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practice as 
the case may be. 
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iii. For the purposes of this Clause-i, the following terms shall have the meaning 
herein after respectively assigned to them: 

 
a) “Corrupt practice” means (i) the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence the actions of any person connected with 
the Bidding Process or (ii) save and except as permitted, engaging in any manner 
whatsoever, whether during the Bidding Process or after the issue of the LOA or after 
the execution of the Agreement, as the case may be, any person in respect of any 
matter relating to the Project or the LOA or the Agreement, who at any time has been 
or is a legal, financial or technical advisor of the Authority in relation to any matter 
concerning the Project; 

 
b) “Fraudulent practice” means a misrepresentation or omission of facts or 
suppression off acts or disclosure of incomplete facts, in order to influence the Bidding 
Process; 

 

c) “Coercive practice” means impairing or harming or threatening to impair or harm, 
directly or indirectly, any person or property to influence to any person’s participation 
or action in the Bidding Process; 

 
d) “Undesirable practice” means (i) establishing contact with any person connected 
with or employed or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding Process; 

or (ii) having a Conflict of Interest; and restrictive practice” means forming a cartel or 
arriving at any understanding or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Bidding Process. 
 

11. Indemnities 

The Contractor shall at all times hold the Institute harmless and keep indemnified 

again stall actions, suits, proceedings, works, cost, damages, charges, claims and 

demands of every nature and description brought or procured against the Institute, its 

officers, and employees and forthwith upon demand and without protest or demur to 

pay to the Institute any and all losses and damages and cost (inclusive between 

attorney and client) and all costs incurred in endorsing this or any other indemnity or 

security which the Institute may now or at any time have relative to the work or the 

Contractor's obligations or in protecting or endorsing its right in any suit or other legal 

proceedings, charges and expenses and liabilities resulting from or incidental or in 

connection with injury, disease or disablement to or death of any person(s), including 

employees of the Contractor or damage to property resulting from or arising out of or in 

any way connected with or incidental to the operations caused by the   contract 

documents. In addition, the Contractor shall reimburse the Institute or pay to the Institute 

forthwith on demand without protest or demur all costs, charges and expenses and 

losses and damages otherwise incurred by it in consequence of any claims, demands 

and actions which may be against the Institute arising out of or incidental to or in 

connection with the operation covered the contract. The Contractor shall at his own 

cost at the Institute's request defend any suit or proceeding asserting a claim covered 

by this indemnity, but shall not settle, compound or compromise such suit or other 

finding without first consulting the Institute. 
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12. SUMMARY TERMINATION OF CONTRACT DUE TO SUBMISSION OF 

FALSE  DOCUMENTS: 

 
Bidder is required to furnish the complete and correct information / documents required 

for evaluation of their bids. If the information / documents forming basis of evaluation is 

found to be false / forged, the same shall be considered adequate ground for rejection 

of the Bids and forfeiture of Earnest Money Deposit. 

 
In case, the information / document furnished by the contractor forming basis of 

evaluation of his bid is found to be false /forged after the award of the contract, IIG shall 

have full right to terminate the contract and get the remaining job executed at the risk 

& cost of such contractor without any prejudice to other rights available to IIG under 

the contract such as forfeiture of Security Deposit, withholding of payment etc. 

 
In case this issue of submission of false document comes to the notice after execution 

of work, IIG shall have full right to forfeit any amount due to the contractor along with 

forfeiture of Security Deposit furnished by the contractor. Further, such contractor / 

bidder shall be blacklisted for future business with IIG. 

 

13. Commitments and Undertakings by the Bidder/Contractor 
 

a. The Bidder / Contractor commits and undertakes to take all measures necessary to 

prevent malpractices & corruption. He commits himself to observe the following 

principles during his participation in the tender process and during the contract 

execution: 

 

i. The Bidder / Contractor undertakes not to, directly or through any other person 

or firm offer, promise or give or influence to any employee of the Principal 

associated with the tender process or the execution of the contract or to any 

other person on their behalf any material or immaterial benefit to which he/she 

is not legally entitled in order to obtain in exchange any advantage of any kind 

 
What so ever during the tender process or during the execution of the contract. 

 
ii. The Bidder / Contractor undertake not to enter into any undisclosed agreement 

or understanding, whether formal or informal with other Bidders. This applies in 

particular to prices, specifications, certifications, subsidiary contracts, 

submission or non-submission of bids or any other action to restrict 

competitiveness or to introduce cartelization in the bidding process. 

 

14. Language and Law 

 
The language of the Contract shall be English and the law governing the Contract 

shall be Union and State Laws applicable at the site of works. 

 
15. Communications 

 
Communications between parties which are referred to in the conditions are effective 
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only when in writing. A notice shall be effective only when it is delivered (in terms of 

Indian Contract Act). Email communications are valid. 

 
16. Safety 

 
The Contractor shall be responsible for the safety of all activities on the Site. 

 

17. Payments for Variations 

 
The contract is without any minimum quantum of assured work. No extra payment or 

rate will be entertained for any variation in work, without prior approval of employer. If 

there is delay from the Employer and the contractor coming to an agreement on the 

rate of an extra item, rates as proposed by the Employer shall be payable 

provisionally till such time as the rates are finally determined or till date- mutually 

agreed. 

 

18. Tax 

 
The rates quoted by the Contractor and the tendered cost thereof shall be inclusive of 

all taxes, CGST, SGST and levies, freights etc.. However, the contractor has to submit 

the R.A. bills showing the basic cost + tax components separately. 
(Basic cost + CGST+SGST = total cost of work completed / tendered cost of work) 

 
19. Subsequent Legislation 

 
If, after the date 21 days (Twenty one) prior to the date for submission of tenders for 

the contract there occur changes to any National or State Statute, Ordinance or 

Decree or other Law or any regulation or by law of any local or other duly constituted 

authority or introduction of any such state statute, Ordinance, Decree, Law, regulation 

or bye law which causes additional or reduced cost to the contractor in execution of the 

contract, such additional or reduced cost shall, after due consultation with the 

Employer and the Contractor be determined by the Employer or his nominee and 

shall be added to or deducted from the contract price and the employer or his 

nominee shall notify the contractor accordingly. 

 
20. Advance Payment 

 
No advance payment shall be paid to the contractor in any circumstances under 
this contract. 
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CLAUSES OF CONTRACT 

Performance Guarantee Clause 1 

(i) The contractor shall submit an irrevocable Performance Guarantee of 3% 
(Three percent) of the tendered amount in addition to other deposits mentioned 
elsewhere in the contract for his proper performance of the contract agreement, 
(not withstanding and/or without prejudice to any other provisions in the 
contract) within period specified in Schedule 'F' from the date of issue of letter 
of acceptance. This period can be further extended by the Competent Authority 
up to a maximum period as specified in schedule 'F' on written request of the 
contractor stating the reason for delays in procuring the Performance 
Guarantee, to the satisfaction of the Competent Authority . Deposit at Call 
receipt of any scheduled bank/Banker's Cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank 
(in case guarantee amount is equal to or greater than Rs.10,000 and is less 
than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or 
Guarantee Bonds of any Scheduled Bank or the State Bank of India in 
accordance with the form annexed hereto. In case a fixed deposit receipt of 
any Bank is furnished by the contractor to the Government as part of the 
performance guarantee and the Bank is unable to make payment against the 
said fixed deposit receipt, the loss caused thereby shall fall on the contractor 
and the contractor shall forthwith on demand furnish additional security to the 
Indian Institute of Geomagnetism to make good the deficit. 

(ii) The Performance Guarantee shall be initially valid up to the stipulated date 
of completion plus minimum 60 days beyond that if the same is submitted by 
the agency on schedule format I as per GCC. If the same is submitted on the 
format II as per GCC then the performance Guarantee shall be valid up to the 
stipulated date of completion plus minimum 6 months beyond that. In case the 
time for completion of work gets enlarged, the contractor shall get the validity 
of Performance Guarantee extended to cover such enlarged time for completion 
of work. After recording of the completion certificate for the work by the competent 
authority, the performance guarantee shall be returned to the contractor, 
without any interest. 

(iii) The Competent Authority shall not make a claim under the performance 
guarantee except for amounts to which the Indian Institute of Geomagnetism is 
entitled under the contract (not withstanding and/or without prejudice to any 
other provisions in the contract agreement) in the event of: (a) Failure by the 
contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Competent Authority may claim the full amount 
of the Performance Guarantee. (b) Failure by the contractor to pay Indian 
Institute of Geomagnetism any amount due, either as agreed by the contractor 
or determined under any of the Clauses/Conditions of the agreement, within 
30 days of the service of notice to this effect by Competent Authority. (iv) in event of the 

contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand 
forfeited in full and shall be absolutely at the disposal of the Indian Institute of 
Geomagnetism. 
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Recovery of Security Deposit 

The person/persons whose tender(s) may be accepted (hereinafter called the 
contractor) shall permit Indian Institute of Geomagnetism at the time of making 
any payment to him for work done under the contract to deduct a sum at the 
rate of 2.5% of the gross amount of each running and final bill till the sum 
deducted will amount to security deposit of 2.5% of the tendered value of the 
work. Such deductions will be made and held by Indian Institute of 
Geomagnetism by way of Security Deposit unless he/they has/have deposited 
the amount of Security at the rate mentioned above in cash or in the form of 
Government Securities or fixed deposit receipts. In case a fixed deposit receipt 
of any Bank is furnished by the contractor to the Indian Institute of 
Geomagnetism as part of the security deposit and the Bank is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall 
fall on the contractor and the contractor shall forthwith on demand furnish 
additional security to the Indian Institute of Geomagnetism to make good the 
deficit. 

All compensations or the other sums of money payable by the contractor under 
the terms of this contract may be deducted from, or paid by the sale of a 
sufficient part of his security deposit or from the interest arising there from, or 
from any sums which may be due to or may become due to the contractor by 
Indian Institute of Geomagnetism on any account whatsoever and in the event 
of his Security Deposit being reduced by reason of any such deductions or sale 
as aforesaid, the contractor shall within 10 days make good in cash or fixed 
deposit receipt tendered by the State Bank of India or by Scheduled Banks or 
Government Securities (if deposited for more than 12 months) endorsed in 
favor of the Competent Authority, any sum or sums which may have been 
deducted from, or raised by sale of his security deposit or any part thereof. The 
security deposit shall be collected from the running bills and the final bill of the 
contractor at the rates mentioned above. 

The security deposit as deducted above can be released against bank 
guarantee issued by a scheduled bank, on its accumulations to a minimum of 
Rs. 5 lakhs subject to the condition that amount of such bank guarantee, 
except last one, shall not be less than Rs. 5 lakhs. Provided further that the 
validity of bank guarantee including the one given against the earnest money 
shall be in conformity with provisions contained in clause 17 which shall be 
extended from time to time depending upon extension of contract granted 
under provisions of clause 2 and clause 5. In case of contracts involving 
maintenance of building and services/any other work after construction of same 
building and services/other work, then 50% of Performance Guarantee shall be 
retained as Security Deposit. The same shall be returned year-wise 
proportionately. 

Note-1: Indian Institute of Geomagnetism papers tendered as security will be 
taken at 5% (five per cent) below its market price or at its face value, whichever 
is less. The market price of Government paper would be ascertained by the 
Divisional Officer at the time of collection of interest and the amount of interest 
to the extent of deficiency in value of the Government paper will be withheld if 
necessary. 
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Note-2: Government Securities will include all forms of Securities mentioned in 
Rule No. 274 of the 
G.F. Rules except fidelity bond. This will be subject to the observance of the 
condition mentioned under the rule against each form of security. 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 

Clause 2 

Compensation for Delay 

If the contractor fails to maintain the required progress in terms of clause 5 or to 
complete the work and clear the site on or before the contract or justified 
extended date of completion as per clause 5 (excluding any extension under 
Clause 5.5) as well as any extension granted under clauses 12 and 15, he 
shall, without prejudice to any other right or remedy available under the law to 
the Indian Institute of Geomagnetism on account of such breach, pay as 
compensation the amount calculated at the rates stipulated below as the 
authority specified in schedule 'F' may decide on the amount of accepted 
Tendered Value of the work for every completed day/month (as determined) 
that the progress remains below that specified in Clause 5 or that the work 
remains incomplete. 

 

Compensation for delay of work 

(i) With maximum rate 1% (one percent) per month of delay to be computed on 
per day basis based on quantum of damage suffered due to stated delay on the 
part of Contractor, if scheduled completion of work is more than one year 

(ii) With maximum rate 1% (one percent) to 2% (two percent) per month of 
delay to be computed on per day basis based on quantum of damage suffered 
due to stated delay on the part of Contractor, if scheduled completion of work 
is more than six months and upto one year 

(iii) With maximum rate 2% (two percent) to 3% (three percent) per month of 
delay to be computed on per day basis based on quantum of damage 
suffered due to stated delay on the part of Contractor, if scheduled completion 
of work is up to six months. 

Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed 10 % of the accepted Tendered Value of 
work. In case no compensation has been decided by the authority in Schedule 
'F' during the progress of work, this shall be no waiver of right to levy 
compensation by the said authority if the work remains incomplete on final 
justified extended date of completion. If the Competent Authority decides to 
give further extension of time allowing performance of work beyond the justified 
extended date, the contractor shall be liable to pay compensation for such 
extended period. If any variation in amount of contract takes place during such 
extended period beyond justified extended date and the contractor becomes 
entitled to additional time under clause 12, the net period for such variation 
shall be accounted for while deciding the period for levy of compensation. 
However, during such further extended period beyond the justified extended 
period, if any delay occurs by events under sub clause 5.2, the contractor shall 
be liable to pay compensation for such delay. This is without prejudice to right 
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of action by the Competent Authority under clause 3 for delay in performance 
and claim of compensation under that clause. In case action under clause 2 
has not been finalized and the work has been determined under clause 3, the 
right of action under this clause shall remain post determination of contract but 
levy of compensation shall be for days the progress is behind the schedule on 
date of determination, as assessed by the authority in Schedule F, after due 
consideration of justified extension. The compensation for delay, if not decided 
before the determination of contract, shall be decided after of determination of 
contract. The amount of compensation may be adjusted or set-off against any 
sum payable to the Contractor under this or any other contract with the Indian 
Institute of Geomagnetism. In case, the contractor does not achieve a 
particular milestone mentioned in schedule F, or the re- scheduled milestone(s) 
in terms of Clause 5.4, the amount shown against that milestone shall be 
withheld, to be adjusted against the compensation levied as above. With-
holding of this amount on failure to achieve a milestone, shall be automatic 
without any notice to the contractor. However, if the contractor catches up with 
the progress of work on the subsequent milestone(s), the withheld amount 
shall be released. In case the contractor fails to make up for the delay in 
subsequent milestone(s), amount mentioned against each milestone missed 
subsequently also shall be withheld. However, no interest, whatsoever, shall be 
payable on such withheld amount. 

 

Clause 2 (A) 

Compensation for Delay: For Maintenance Works estimated cost upto 
Rs. 30.0 Lacs. 

If the contractor fails to maintain the required progress to complete the 
work and clear the site on or before the contract period he shall, without 
prejudice to any other right or remedy available under the law to the 
Indian Institute of Geomagnetism on account of such breach, pay as 
compensation the amount calculated at the rates stipulated below as the 
authority specified in schedule 'F' may decide on the amount of accepted 
Tendered Value of the work for every completed day/ month (as 
determined) that the work remains incomplete in the following manners. 

(i) If there is no hindrance, compensation shall be levied if work is incomplete. 

(ii) If site is not available there will be no compensation. 

(iii) If there is partial hindrance then Competent Authority will compare 
amount of work executed in available hindrance free time w.r.t. total time 
and total work. Compensation will be levied if actual work executed is less 
than as calculated on pro rata basis. Compensation for delay of work. 

 

a) With maximum rate 1% (one percent) per month of delay to be 
computed on per day basis based on quantum of damage suffered due 
to stated delay on the part of Contractor. If scheduled completion of 
work is more than one year. 

b) With rate 1% (one percent) to 2% (two percent) (maximum) per month 
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of delay to be computed on per day basis based on quantum of 
damage suffered due to stated delay on the part of Contractor. If 
scheduled completion of work is more than six month and up to one 
year. 

c) With rate 2% (two percent) to 3% (Three percent) (maximum) per 
month of delay to be computed on per day basis based on quantum of 
damage suffered due to stated delay on the part of Contractor if 
scheduled completion of work is up to six month. 

 

Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed 10 % of the accepted Tendered Value of 
work. In case no compensation has been decided by the authority in 
Schedule 'F' during the progress of work, this shall be no waiver of right to 
levy compensation by the said authority if the work remains in complete on 
stipulated date of completion. This is without prejudice to right of action by the 
Competent Authority under clause 3 for delay in performance and claim of 
compensation under that clause. In case action under clause 2 has not been 
finalized and the work has been determined under clause 3, the right of action 
under this clause shall remain post determination of contract but levy of 
compensation shall be for days the progress is behind the schedule on date 
of determination, as assessed by the authority in Schedule F. The 
compensation for delay, if not decided before the determination of contract, 
shall be decided after determination of contract. The amount of compensation 
may be adjusted or set-off against any sum payable to the Contractor under 
this or any other contract with the Indian Institute of Geomagnetism. 

Clause 3 

When Contract can be Determined 
Subject to other provisions contained in this clause, the Competent Authority 
may, without prejudice to any other rights or remedy against the contractor in 
respect of any delay, not following safety norms inferior workmanship, any 
claims for damages and/or any other provisions of this contract or otherwise, 
and whether the date of completion has or has not elapsed, by notice in 
writing absolutely determine the contract in any of the following cases: 

(i) If the contractor having been given by the Competent Authority a notice in 
writing to rectify, reconstruct or replace any defective work or that the work is 
being performed in an inefficient or otherwise improper or un-workman like 
manner shall omit to comply with the requirement of such notice for a period of 
seven days thereafter. 

(ii) If the contractor has, without reasonable cause, suspended the progress of 
the work or has failed to proceed with the work with due diligence and continues 
to do so after a notice in writing of seven days from the Competent Authority. 

(iii) If the contractor fails to complete the work or section of work with 
individual date of completion on or before the stipulated or justified extended 
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date, on or before such date of completion; and the Competent Authority without 
any prejudice to any other right or remedy under any other provision in the 
contract has given further reasonable time in a notice given in writing in that 
behalf as either mutually agreed or in absence of such mutual agreement by his 
own assessment making such time essence of contract and in the opinion of 
Competent Authority the contractor will be unable to complete the same or does 
not complete the same within the period specified. 

(iv) If the contractor persistently neglects to carry out his obligations under 
the contract and/ or commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or take effective steps to 
remedy it within 7 days after a notice in writing is given to him in that behalf by 
the Competent Authority. 

(v) If the contractor shall offer or give or agree to give to any person in Indian 
Institute of Geomagnetism service or to any other person on his behalf any gift or 
consideration of any kind as an inducement or reward for doing or forbearing to 
do or for having done or forborne to do any act in relation to the obtaining or 
execution of this or any other contract for Indian Institute of Geomagnetism. 

(vi) If the contractor shall enter into a contract with Indian Institute of 
Geomagnetism in connection with which commission has been paid or agreed to 
be paid by him or to his knowledge, unless the particulars of any such 
commission and the terms of payment thereof have been previously disclosed in 
writing to the Competent Authority. 

(vii) If the contractor had secured the contract with Indian Institute of 
Geomagnetism as a result of wrong tendering or other non-bonafide methods of 
competitive tendering or commits breach of Integrity Agreement. 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall 
at any time be adjudged insolvent or have a receiving order or order for 
administration of his estate made against him or shall take any proceedings for 
liquidation or composition (other than a voluntary liquidation for the purpose of 
amalgamation or reconstruction) under any Insolvency Act for the time being in 
force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any 
application be made under any Insolvency Act for the time being in force for the 
sequestration of his estate or if a trust deed be executed by him for benefit of his 
creditors. 

(ix) If the contractor being a company shall pass a resolution or the court 
shall make an order that the company shall be wound up or if a receiver or a 
manager on behalf of a creditor shall be appointed or if circumstances shall arise 
which entitle the court or the creditor to appoint a receiver or a manager or which 
entitle the court to make a winding up order. 

(x) If the contractor shall suffer an execution being levied on his goods and allow it 
to be continued for a period of 21 days. 

(xi) If the contractor assigns (excluding part(s) of work assigned to other 
agency(s) by the contractor as per terms of contract), transfers, sublets 
(engagement of Labour on a piece-work basis or of Labour with materials not to 
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be incorporated in the work, shall not be deemed to be subletting) or otherwise 
parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 
works or any portion thereof without the prior written approval of the Competent 
Authority. When the contractor has made himself liable for action under any of 
the cases aforesaid, the Competent Authority on behalf of the Indian Institute of 
Geomagnetism shall have powers: 

(xii) To determine the contract as aforesaid so far as performance of work by 
the Contractor is concerned (of which determination notice in writing to the 
contractor under the hand of the Competent Authority shall be conclusive 
evidence). Upon such determination, Security Deposit already recovered, 
Security Deposit, payable, Performance Guarantee under the contract shall be 
liable to be forfeited and shall be absolutely at the disposal of the Indian Institute 
of Geomagnetism 

(xiii) After giving notice to the contractor to measure up the work of the 
contractor and to take such whole, or the balance or part thereof, as shall be un-
executed out of his hands and to give it to another contractor to complete the 
work. The contractor, whose contract is determined as above, shall not be 
allowed to participate in the tendering process for the balance work. In the event 
of above courses being adopted by the Competent Authority, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any materials or entered into any engagements or 
made any advances on account or with a view to the execution of the work or the 
performance of the contract. And in case action is taken under any of the 
provision aforesaid, the contractor shall not be entitled to recover or be paid any 
sum for any work thereof or actually performed under this contract unless and 
until the Competent Authority has certified in writing the performance of such 
work and the value payable in respect thereof and he shall only be entitled to be 
paid the value so certified. 

Clause 3A 

In case, the work cannot be started due to reasons not within the control of the 
contractor within 1/8th of the stipulated time for completion of work or one month 
whichever is higher, either party may close the contract by giving notice to the 
other party stating the reasons. In such eventuality, the Performance Guarantee of 
the contractor shall be refunded within 15 days, neither party shall claim any 
compensation for such eventuality. This clause is not applicable for any breach of 
the contract by either party. 

 

CLAUSE 4 

Contractor liable to pay compensation even if action not taken under Clause 3 

In any case in which any of the powers conferred upon the Competent Authority by 
Clause3 thereof, shall have become exercisable and the same are not exercised, 
the non-exercise thereof shall not constitute a waiver of any of the conditions 
hereof and such powers shall notwithstanding be exercisable in the event of any 
future case of default by the contractor and the liability of the contractor for 
compensation shall remain unaffected. In the event of the Competent Authority 
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putting in force all or any of the powers vested in him under the preceding clause 
he may, if he so desires after giving a notice in writing to the contractor, take 
possession of (or at the sole discretion of the Competent Authority which shall be 
final and binding on the contractor) use as on hire (the amount of the hire money 
being also in the final determination of the Competent Authority all or any tools, 
plant, materials and stores, in or upon the works, or the site thereof belonging to 
the contractor, or procured by the contractor and intended to be used for the 
execution of the work/or any part thereof, paying or allowing for the same in 
account at the contract rates, or, in the case of these not being applicable, at 
current market rates to be certified by the Competent Authority, whose certificate 
thereof shall be final, and binding on the contractor, clerk of the works, foreman or 
other authorized agent to remove such tools, plant, materials, or stores from 
the premises(within a time to be specified in such notice) in the event of the 
contractor failing to comply with any such requisition, the Competent Authority may 
remove them at the contractor's expense or sell them by auction or private sale on 
account of the contractor and his risk in all respects and the certificate of the 
Competent Authority as to the expenses of any such removal and the amount of the 
proceeds and expenses of any such sale shall be final and conclusive against the 
contractor. 

 

CLAUSE 5 

Time and Extension for Delay 

The time allowed for execution of the Works as specified in the Schedule 'F' or the 
extended time in accordance with these conditions shall be the essence of the 
Contract. The execution of the work shall commence from such time period as 
mentioned in schedule 'F' or from the date of handing over of the site, notified by 
the Competent Authority, whichever is later. If the Contractor commits default in 
commencing the execution of the work as aforesaid, the performance guarantee 
shall be forfeited by the Competent Authority and shall be absolutely at the disposal 
of the Indian Institute of Geomagnetism without prejudice to any other right or 
remedy available in law. 5.1 (i) as soon as possible but within7 (seven) working 
days of award of work and in consideration of 

(a) Schedule of handing over of site as specified in the Schedule 'F' 

(b) Schedule of issue of drawings if applicable as specified in the Schedule 'F' the 
Contractor shall submit a Time and Progress Chart for each mile stone. The 
Competent Authority may within 7 (seven) working days thereafter, if required 
modify, and communicate the program approved to the contractor failing which the 
program submitted by the contractor shall be deemed to be approved by the 
Competent Authority. The work program shall include all details of balance 
drawings and decisions required to complete the contract with specific dates by 
which these details are required by contractor without causing any delay in execution of 
the work. The Chart shall be prepared in direct relation to the time stated in the 
Contract documents for completion of items of the works. It shall indicate the 
forecast of the dates of commencement and completion of various trades of sections 
of the work and may be amended as necessary by agreement between the 
Competent Authority and the Contractor within the limitations of time imposed in 
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the Contract documents. 

In case of non-submission of work program by the contractor the program approved 
by the Competent Authority shall be deemed to be final. 

(i) The approval by the Competent Authority of such program shall not relieve the 
contractor of any of the obligations under the contract. 

(ii) The contractor shall submit the Time and Progress Chart and progress report 
using the mutually agreed software or in other format decided by Competent 
Authority for the work done during previous month to the Competent Authority on 
or before 5th day of each month failing which a recovery as per Schedule F to be 
decided by the NIT approving authority shall be made on per week or part basis in 
case of delay in submission of the monthly progress report 

5.2 If the work(s) be delayed by:- 

i. force majeure, or 

ii. abnormally bad weather, or 

iii. Pandemic situation 

serious loss or damage by fire, or civil commotion, local commotion of workmen, 
strike or lockout, affecting any of the trades employed on the work, or delay on the 
part of other contractors or tradesmen engaged by Competent Authority in 
executing work not forming part of the Contract, or any other cause like above 
which, in the reasoned opinion of the Competent Authority is beyond the 
Contractor's control. then upon the happening of any such event causing delay, the 
Contractor shall immediately give notice thereof in writing to the Competent 
Authority but shall nevertheless use constantly his best endeavors to prevent or 
make good the delay and shall do all that may be reasonably required to the 
satisfaction of the Competent Authority to proceed with the works. The contractor 
shall have no claim of damages for extension of time granted or rescheduling of 
milestone/s for events listed in sub clause 5.2. 

 

5.3 In case the work is hindered in the opinion of the contractor, by the Department 
for any reason/event, for which the Department is responsible. The authority as 
indicated in Schedule 'F' shall, if justified, give a fair and reasonable extension of 
time and reschedule the mile stones for completion of work. 

Such extension of time or rescheduling of milestone/s shall be without prejudice to 
any other right or remedy of the parties in contract or in law; provided further that for 
concurrent delays under this sub clause and sub clause 5.2 to the extent the delay 
is covered under sub clause 

5.2 the contractor shall be entitled to only extension of time and no damages. 

 

5.4 Request for rescheduling of Mile stones or extension of time, to be eligible for 
consideration, shall be made by the Contractor in writing within five days of the 
happening of the event causing delay on the prescribed forms i.e. Form of 
application by the contractor for seeking rescheduling of milestones or Form of 
application by the contractor for seeking extension of time (Appendix -XVI) 
respectively to the authority as indicated in Schedule 'F'. The Contractor shall 
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indicate in such a request the period by which rescheduling of milestone/s or 
extension of time is desired. 

With every request for rescheduling of milestones, or if at any time the actual 
progress of work falls behind the approved program by more than 10% of the 
stipulated period of completion of contract, the contractor shall produce a revised 
program which shall include all details of pending drawings and decisions required 
to complete the contract and also the target dates by which these details should be 
available without causing any delay in execution of the work. A recovery as 
specified in Schedule 'F' shall be made on per day basis in case of delay in 
submission of the revised program. 

 
5.4.1 In any such case the authority as indicated in Schedule 'F' may give a fair and 
reasonable extension of time for completion of work or reschedule the mile stones. 
Competent Authority shall finalize/ reschedule a particular mile stone before 
taking an action against subsequent mile stone Such extension or rescheduling of the 

milestones shall be communicated to the Contractor by the authority as indicated in Schedule 'F' 
in writing, within 21 days of the date of receipt of such request from the Contractor in prescribed 
form. In event of non-application by the contractor for extension of time Competent Authority after 
affording opportunity to the contractor may give, supported with a program (as specified under 5.4 
above), a fair and reasonable extension within a reasonable period of occurrence of the event. 

5.5 In case the work is delayed by any reasons, in the opinion of the Competent 
Authority, by the contractor for reasons beyond the events mentioned in clause 5.2 
or clause 5.3 or clause 
5.4 and beyond the justified extended date; without prejudice to right to take action 
under Clause 3, the Competent Authority may grant extension of time required for 
completion of work without rescheduling of milestones. The contractor shall be 
liable for levy of compensation for delay for such extension of time. 

 

Clause 5 A 

For maintenance works estimated cost up to Rs. 30 lakhs. Time is the essence of the 
contract 

For Maintenance Works estimated cost up to Rs. 30 Lakh. The time allowed for 
execution of the work as specified in the Schedule 'F' shall be the essence of the 
Contract i.e. the contract period will not be extended. The execution of the work shall 
commence from such time period as mentioned in schedule 'F'. If the contractor 
commits default in commencing the execution of the work as aforesaid the 
performance guarantee shall be forfeited by the Competent Authority and shall be 
absolutely at the disposal of the Indian Institute of Geomagnetism without prejudice 
to any other right or remedy available in law. 

 

Clause 6 

Computerized Measurement Book 

Competent Authority shall, except as otherwise provided, ascertain and determine by                                                                           
measurement the value of work done in accordance with the contract. 

All measurements of all items having financial value shall be entered by the 
contractor and compiled in the shape of the Computerized Measurement Book 
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having pages of A-4 size as per the format of the department so that a complete 
record is obtained of all the items of works performed under the contract. 

All such measurements and levels recorded by the contractor or his authorized 
representative from time to time, during the progress of the work, shall be got 
checked by the contractor from the Competent Authority or his authorized 
representative as per interval or program fixed in consultation with Competent 
Authority or his authorized representative. After the necessary corrections made by 
the Competent Authority, the measurement sheets shall be returned to the 
contractor for incorporating the corrections and for resubmission to the Competent 
Authority for the dated signatures by the Competent Authority and the contractor or 
their representatives in token of their acceptance. 

Whenever bill is due for payment, the contractor would initially submit draft 
computerized measurement sheets and these measurements would be got 
checked/test checked from the Competent Authority and / or his authorized 
representative. The contractor will, thereafter, incorporate such changes as may be 
done during these checks/test checks in his draft computerized measurements, 
and submit to the department a computerized measurement book, duly bound, and 
with its pages machine numbered. The Competent Authority and/or his authorized 
representative would thereafter check this MB, and record the necessary 
certificates for their checks/test checks. 

The final, fair, computerized measurement book given by the contractor, duly 
bound, with its pages machine numbered, should be 100% correct, and no cutting 
or over-writing in the measurements would thereafter be allowed. If at all any error 
is noticed, the contractor shall have to submit a fresh computerized MB with its 
pages duly machine numbered and bound, after getting the earlier MB cancelled by 
the department. Thereafter, the MB shall be taken in the Divisional Office records, 
and allotted a number as per the Register of Computerized MBs. This should be 
done before the corresponding bill is submitted to the Division Office for payment. 

The contractor shall submit two spare copies of such computerized MB's for the 
purpose of reference and record by the various officers of the department. The 
contractor shall also submit to the department separately his computerized 
Abstract of Cost and the bill based on these measurements, duly bound, and its 
pages machine numbered along with two spare copies of the "bill. Thereafter, this 
bill will be processed by the Division Office and allotted a number as per the 
computerized record in the same way as done for the measurement book meant 
for measurements. 

The contractor shall, without extra charge, provide all assistance with every 
appliance, Labour and other things necessary for checking of measurements/levels 
by the Competent Authority or his representative. 

Except where any general or detailed description of the work expressly shows to 
the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard 
Method of measurement or any general or local custom. In the case of items which 
are not covered by specifications, measurements shall be taken in accordance with 
the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available then a mutually agreed 
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method shall be followed. 

The contractor shall give not less than seven days' notice to the Competent 
Authority or his authorized representative in charge of the work before covering up 
or otherwise placing beyond the reach of checking and/or test checking the 
measurement of any work in order that the same may be checked and/or test 
checked and correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of checking and/or test checking measurement and shall 
not cover up and place beyond reach of measurement any work without consent in 
writing of the Competent Authority or his authorized representative in charge of 
the work who shall within the aforesaid period of seven days inspect the work, and 
if any work shall be covered up or placed beyond the reach of checking and/or test 
checking measurements without such notice having been given or the Competent 
Authority's consent being obtained in writing the same shall be uncovered at the 
Contractor's expense, or in default thereof no payment or allowance shall be made 
for such work or the materials with which the same was executed. 

Competent Authority or his authorized representative may cause either themselves 
or through another officer of the department to check the measurements recorded 
by contractor and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. 
It is also a term of this contract that checking and/or test checking the 
measurements of any item of work in the measurement book and/or its payment in 
the interim, on account of final bill shall not be considered as conclusive evidence 
as to the sufficiency of any work or material to which it relates nor shall it relieve the 
contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 

 

Clause 7 

Payment on intermediate certificate to be regarded as Advances 

No payment shall be made for work, estimated to cost Rs. Five lac or less till after 
the whole of the work shall have been completed and certificate of completion 
given. For works estimated to cost over Rs. Five lac, the interim or running account 
bills shall be submitted by the contractor for the work executed on the basis of such 
recorded measurements on the format of the Department in triplicate on or before 
the date of every month fixed for the same by the Competent Authority. The 
contractor shall not be entitled to be paid any such interim payment if the gross work 
done together with net payment/ adjustment of advances for material collected, if any, 
since the last such payment is less than the amount specified in Schedule 'F', in 
which case the interim bill shall be prepared on the appointed date of the month 
after the requisite progress is achieved. Competent Authority shall arrange to have 
the bill verified by taking or causing to be taken, where necessary, the requisite 
measurements of the work. In the event of the failure of the contractor to submit the 
bills, no claims whatsoever due to delays on payment including that of interest shall 
be payable to the contractor. Payment on account of amount admissible shall be 
made by the Competent Authority certifying the sum to which the contractor is 
considered entitled by way of inter impairment at such rates as decided by the 
Competent Authority. The amount admissible shall be paid by 10th working day 
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after the day of presentation of the bill by the Contractor to the Competent 
Authority or his Representative together with the account of the material issued by 
the department, or dismantled materials, if any. In the case of works outside the 
headquarters of the Competent Authority, the period of ten working days will be 
extended to fifteen working days. 

All such interim payments shall be regarded as payment by way of advances 
against final payment only and shall not preclude the requiring of bad, unsound and 
imperfect or unskilled work to be rejected, removed, taken away and reconstructed 
or re-erected. Any certificate given by the Competent Authority relating to the work 
done or materials delivered forming part of such payment, may be modified or 
corrected by any subsequent such certificate(s) or by the final certificate and shall 
not by itself be conclusive evidence that any work or materials to which it relates 
is/are in accordance with the contract and specifications. Any such interim 
payment, or any part thereof shall not in any respect conclude, determine or affect 
in any way powers of the Competent Authority under the contract or any of such 
payments be treated as final settlement and adjustment of accounts or in any way 
vary or affect the contract. 

Pending consideration of extension of date of completion, interim payments shall 
continue to be made as herein provided without prejudice to the right of the 
department to take action under the terms of this contract for delay in the 
completion of work, if the extension of date of completion is not granted by the 
competent authority. 

The Competent Authority in his sole discretion on the basis of a certificate from 
his/her Authorized Representative to the effect that the work has been completed 
up to the level in question make interim advance payments without detailed 
measurements for work done (other than foundations, items to be covered under 
finishing items) up to lintel level (including sunshade etc.) and slab level, for each 
floor working out at 75% of the assessed value. The advance payments so allowed 
shall be adjusted in the subsequent interim bills to be submitted by the contractor 
within 10 days of the interim payment. In case of delay in submission of bill by the 
contractor a simple interest @ 10% (ten percent) per annum shall be paid to the 
Indian Institute of Geomagnetism from the date of expiry of prescribed time limit 
which will be compounded on yearly basis. 

Payments in composite Contracts 

In case of composite tenders, running payment for the major component shall be 
made by Competent Authority major discipline to the main contractor. Running 
payment for minor component shall be made by the Competent Authority of the 
discipline of minor component directly to the main contractor. In case main 
contractor fails to make the payment to the contractor associated by him within 15 
days of receipt of each running account payment, then on the written complaint of 
contractor associated for such minor component, Competent Authority of minor 
component shall serve the show cause to the main contractor and if reply of main 
contractor either not received or found unsatisfactory, he may make the payment 
directly to the contractor associated for minor component as per the terms and 
conditions of the agreement drawn between main contractor and associate 
contractor fixed by him. Such payment made to the associate contractor shall be 
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recovered by Competent Authority of major or minor component from the next R/A/ 
final bill due to main contractor as the case may be. 

Clause 7A 

No Running Account Bill shall be paid for the work till the applicable labour 
licenses, registration with EPFO, ESIC and BOCW Welfare Board, whatever 
applicable is submitted by the contractor to the Competent Authority. 

Clause 8: 

Completion Certificate 

Clause 8 Within ten days of the completion of the work, the contractor shall give 
notice of such completion to the Competent Authority and within thirty days of the 
receipt of such notice, the Competent Authority shall inspect the work and if there 
is no defect in the work, shall furnish the contractor with a final certificate of 
completion, otherwise a provisional certificate of physical completion indicating 
defects (a) to be rectified by the contractor and/or (b) for which payment will be 
made at reduced rates, shall be issued. But no final certificate of completion shall 
be issued, nor shall the work be considered to be complete until the contractor 
shall have removed from the premises on which the work shall be executed all 
scaffolding, surplus materials, rubbish and all huts and sanitary arrangements 
required for his/their work people on the site in connection with the execution of the 
works as shall have been erected or constructed by the contractor(s) and cleaned 
off the dirt from all wood work, doors, windows, walls, floor or other parts of the 
building, in, upon, or about which the work is to be executed or of which he may 
have had possession for the purpose of the execution; thereof, and not until the 
work shall have been measured by the Competent Authority . If the contractor shall 
fail to comply with the requirements of this Clause as to removal of scaffolding, 
surplus materials and rubbish and all huts and sanitary arrangements as aforesaid 
and cleaning off dirt on or before the date fixed for the completion of work, the 
Competent Authority may at the expense of the contractor remove such 
scaffolding, surplus materials and rubbish etc., and dispose of the same as he 
thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim 
in respect of scaffolding or surplus materials as aforesaid except for any sum 
actually realized by the sale thereof. 

Clause 8A 

Contractor to keep Site Clean 

When the annual repairs and maintenance of works are carried out, the splashes 
and droppings from white washing, colour washing, painting etc., on walls, floor, 
windows, etc. shall be removed and the surface cleaned simultaneously with the 
completion of these items of work in the individual rooms, quarters or premises etc. 
where the work is done: without waiting for the actual completion of all the other 
items of work in the contract. In case the contractor fails to comply with the 
requirements of this clause, the Competent Authority shall have the right to get this 
work done at the cost of the contractor either departmentally or through any other 
agency. Before taking such action, the Competent Authority shall give ten days’ 
notice in writing to the contractor 
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Clause 9 

Payment of Final Bill 

The final bill shall be submitted by the contractor in the same manner as specified 
in interim bills within three months of physical completion of the work or within one 
month of the date of the final certificate of completion furnished recorded by the 
Competent Authority whichever is earlier. No further claims shall be made by the 
contractor after submission of the final bill and these shall be deemed to have been 
waived and extinguished. Payments of those items of the bill in respect of which 
there is no dispute and of items in dispute, for quantities and rates as approved by 
Competent Authority, will, as far as possible be made within three months the 
period specified here in under, the period being reckoned from the date of receipt of 
the bill by the Competent Authority or his authorized Representative, complete with 
account of materials issued by the Department and dismantled materials if any. 

(a) If the Tendered value of work is up to Rs. 45 lac : 2 months 

(b) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore : 3 months 

(c) If the Tendered value of work exceeds Rs. 2.5 Crore : 6 months 

If the final bill is submitted by the contractor within the period specified above and 
delay in payment of final bills is made by the department. After prescribed time limit a 
simple interest@ 5% per annum shall be paid to the contractor from the date of 
expiry of prescribed time limit which will be compounded on yearly basis, provided 
the final bill submitted by the contractor is found to be in order. 

 

Clause 9A. 

Payment of Contractor's Bills to Banks: N.A. 
 

Clause 10 A. 

Materials to be provided by the Contractor 

The contractor shall, at his own expense, provide all materials, required for 
the works other than those which are stipulated to be supplied by the Institute. 

The contractor shall, at his own expense and without delay; supply to the Competent 
Authority samples of materials to be used on the work and shall get these approved 
in advance. All such materials to be provided by the Contractor shall be in 
conformity with the specifications laid down or referred to in the contract. The 
contractor shall, if requested by the Competent Authority furnish proof, to the 
satisfaction of the Competent Authority that the materials so comply. The 
Competent Authority shall within thirty days of supply of samples or within such 
further period as he may require intimate to the Contractor in writing whether 
samples are approved by him or not. If samples are not approved, the Contractor 
shall forthwith arrange to supply to the Competent Authority for his approval, fresh 
samples complying with the specifications laid down in the contract. When 
materials are required to be tested in accordance with specifications, approval of 
the Competent Authority shall be issued after the test results are received. The 
Contractor shall at his risk and cost submit the samples of materials to be tested or 
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analyzed and shall not make use of or incorporate in the work any materials 
represented by the samples until the required tests or analysis have been made 
and materials finally accepted by the Competent Authority. The Contractor shall not 
be eligible for any claim or compensation either arising out of any delay in the work 
or due to any corrective measures required to be taken on account of and as a 
result of testing of materials. The contractor shall, at his risk and cost, make all 
arrangements and shall provide all facilities as the Competent Authority may 
require for collecting, and preparing the required number of samples for such tests 
at such time and to such place or places as may be directed by the Competent 
Authority and bear all charges and cost of testing unless specifically provided for 
otherwise elsewhere in the contract or specifications. The Competent Authority or 
his authorized representative shall at all times have access to the works and to all 
workshops and places where work is being prepared or from where materials, 
manufactured articles or machinery are being obtained for the works and the 
contractor shall afford every facility and every assistance in obtaining the right to 
such access. The Competent Authority shall have full powers to require the removal 
from the premises of all materials which in his opinion are not in accordance with 
the specifications and in case of default, the Competent Authority shall be at liberty 
to employ at the expense of the contractor, other persons to remove the same 
without being answerable or accountable for any loss or damage that may happen 
or arise to such materials. 

The Competent Authority shall also have full powers to require other proper 
materials to be substituted thereof and in case of default, the Competent Authority 
may cause the same to be supplied and all costs which may attend such removal 
and substitution shall be borne by the Contractor. 

The contractor shall at his own expense, provide a material testing lab at the site for 
conducting routine field tests. The lab shall be equipped at least with the testing 
equipment as specified in schedule F. 

Clause 10 B 

Secured Advance on Materials: N.A. 
 

Clause 10C 

Payment on Account of Increase in Prices/ Wages due to Statutory Order(s) 

If after submission of tender, if the price of any materials in corporated in the work 
and/ or wages of Labour increases as a direct result of the coming into force of any 
fresh law or statutory rule or order (but not due to any variation of rate in GST 
applicable on such material(s) being considered under this clause) beyond the 
prices/wages prevailing at the time of the last stipulated date of receipt of tenders 
including extensions, if any, for the work during contract period including the 
justified period extended under the provisions of clause 5 of the contract without any 
action under clause 2, then the amount of the contract shall accordingly be varied. 

If after submission of the tender, the price of any material incorporated in the works 
(excluding the materials covered under Clause 10CA and/or wages of labour as 
prevailing at the time of last stipulated date of receipt of tender including 
extensions, if any, is decreased as a direct result of the coming into force of any 
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fresh law or statutory rules or order (but not due to any variation of rate in GST 
applicable on such material (s) being considered under this clause), Indian Institute 
of Geomagnetism shall in respect of materials incorporated in the works and/or 
labour engaged on the execution of the work after the date of coming into force of 
such law statutory rule or order be entitled to deduct from the dues of the 
contractor, such amount as shall be equivalent to the difference between the prices 
of the materials and/or wages as prevailed at the time of the last stipulated date for 
receipt of tenders including extensions if any for the work and the prices of materials 
and/or wages of labour on the coming into force of such law, statutory rule or order. 
This will be applicable for the contract period including the justified period extended 
under the provisions of clause 5 of the contract without any action under clause 2. 

Competent Authority shall call books of account and other relevant documents 
from the contractor to satisfy himself about reasonability of increase in prices of 
materials and wages. 

The contractor shall, within a reasonable time of his becoming aware of any 
alteration in the price of any such materials and/or wages of labour, give notice 
thereof to the Competent Authority stating that the same is given pursuant to this 
condition together with all information relating thereto which he may be in position to 
supply. 

For this purpose, the labour component of 85% of the value of the work executed 
during period under consideration shall not exceed the percentage as specified in 
Schedule F, and the increase/decrease in labour shall be considered on the 
minimum daily wages in rupees of any unskilled Mazdoor, fixed under any law 
statutory role and order. The cost of work for which escalation is applicable (W) is 
same as cost of work done worked out as indicated in sub-para 
‘(ii)’ of clause 10 CC except the amount of full assessed value of secured Advance. 

 
Clause 10 CC 

Payment due to Increase / Decrease in Prices/ Wages after Receipt of Tender 

for Works: N.A. 

 
Clause 10 D 

Dismantled material Govt. property: N.A. 

Clause 11 

Work to be executed in Accordance with Specifications, Drawings, and Orders etc. 

The contractor shall execute the whole and every part of the work in the most 
substantial and workmanlike manner both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The contractor shall also 
conform exactly, fully and faithfully to the design, drawings and instructions in 
writing in respect of the work signed by the Competent Authority and the contractor 
shall be furnished free of charge one copy of the contract documents together with 
specifications, designs, drawings and instructions as are not included in the standard 
specifications of Central Public Works Department specified in Schedule 'F' or in 
any Bureau of Indian Standard or any other, published standard or code or, Schedule 
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of Rates or any other printed publication referred to elsewhere in the contract. 

The contractor shall comply with the provisions of the contract and with the care and 
diligence execute and maintain the works and provide all labour and materials, tools 
and plants including for measurements and supervision of all works, structural plans 
and other things of temporary or permanent nature required for such execution and 
maintenance in so far as the necessity for providing these, is specified or is 
reasonably inferred from the contract. The Contractor shall take full responsibility 
for adequacy, suitability and safety of all the works and methods of construction. 

Clause 12: 

Deviations/ Variations Extent and Pricing 

The Competent Authority shall have power (i) to make alteration in, omissions from, 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions that may appear to him to be necessary or advisable during the 
progress of the work, and (ii) to omit a part of the works in case of non-availability of 
a portion of the site or for any other reasons and the contractor shall be bound to 
carry out the works in accordance with any instructions given to him in writing 
signed by the Competent Authority and such alterations, omissions, additions or 
substitutions shall form part of the contract as if originally provided therein and any 
altered, additional or substituted work which the contractor may be directed to do in 
the manner specified above as part of the works, shall be carried out by the 
contractor on the same conditions in all respects including price on which he 
agreed to do the main work except as hereafter provided. 

The completion cost of any agreement for Maintenance works including works of 
Upgradation, aesthetic, special repair, addition/ alteration should not exceed 1.25 
times of Tendered amount. Any further deviation beyond this limit upto 1.5 times of 
tendered amount shall be approved by the authority mentioned in schedule 'F' with 
recorded reason and in exceptional case, Director, IIG shall have full power to 
approve the deviation beyond 1.50 times of tendered amount with recorded reason 
and take suitable corrective action. 

12.1 The time for completion of the works shall, in the event of any deviations 
resulting in additional cost over the tendered value sum being ordered be 
extended, if requested by the contractor, as follows: 

(i) In the proportion which the additional cost of the altered, additional or 
substituted work, bears to the original tendered value plus 

(ii) 25% of the time calculated in (i) above or such further additional time as may be 
considered reasonable by the Competent Authority. 

Deviation, Extra Items and Pricing 

12.2 In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates 
items), these shall be paid as per the schedule rate plus cost index (at the time of 
tender) plus/minus percentage above/ below quoted contract amount. Payment of 
Extra items in case of non-schedule items (Non- DSR items) shall be made as per 
the prevailing market rate. 

Deviation, deviated Quantities, Pricing 

12.3 In the case of Substitute Item(s) being the schedule items (Delhi Schedule of 
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Rates items),these shall be paid as per the schedule rate plus cost index (at the 
time of tender) plus/minus percentage above/ below quoted contract amount. 
Payment of Substitute in case of non-schedule items (Non-DSR items) shall be 
made as per the prevailing market rate. 

In the case of contract items, which exceed the limits laid down in schedule F, the 
contractor shall be paid rates at Agreement rate/Market rate whichever is lower. 

In case of decrease in the rates prevailing in the market of items for the work in 
excess of the limits laid down in Schedule F, the Competent Authority shall after 
giving notice to the contractor within one month of occurrence of the excess and 
after taking into consideration any reply received from him within fifteen days of the 
receipt of the notice, revise the rates for the work in question within one month of 
the expiry of the said period of fifteen days having regard to the market rates. 

 

12.4 For the purpose of operation of Schedule "F", the following works shall be 
treated as works relating to foundation unless & otherwise defined in the contract: 

(i) For Buildings: All works up to 1.2 metres above ground level or up to floor 1 
level whichever is lower. 

(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 

iii) For retaining walls, wing walls, compound walls, chimneys, overhead 
reservoirs/ tanks and other elevated structures: All works up to 1.2 metres 
above the ground level. 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 
1.2 metres  above the ground level. 

(v) For basement: All works up to 1.2 m above ground level or up to floor 1 level 
whichever is lower. 

(vi) For Roads, all items of excavation and filling including treatment of sub base. 

 
12.5 Any operation incidental to or necessarily has to be in contemplation of 
tenderer while quoting filing tender, or necessary for proper execution of the item 
included in the Schedule of quantities or in the schedule of rates mentioned above, 
whether or not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer or 
the rate given in the said schedule of rates, as the case may be. Nothing extra shall 
be admissible for such operations. 

 
Clause 13 

Foreclosure of contract due to Abandonment or Reduction in Scope of Work: 

If at any time after acceptance of the tender or during the progress of work, the 
purpose or object for which the work is being done changes due to any 
supervening cause and as a result of which the work has to be abandoned or 
reduced in scope the Competent Authority shall give notice in writing to that effect to 
the contractor stating the decision as well as the cause for such decision and the 
contractor shall act accordingly in the matter. The contractor shall have no claim to 
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any payment of compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in full but 
which he did not derive in consequence of the foreclosure of the whole or part of the 
works. The contractor shall be paid at contract rates, full amount for works 
executed at site and, in addition, a reasonable amount as certified by the 
Competent Authority for the items hereunder mentioned which could not be utilized 
on the work to the full extent in view of the foreclosure; 

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, 
temporary labour huts, staff quarters and site office; storage accommodation and 
water storage tanks. 

(ii) Indian Institute of Geomagnetism shall have the option to take over contractor's 
materials or any part thereof either brought to site or of which the contractor is 
legally bound to accept delivery from suppliers (for incorporation in or incidental to 
the work) provided, however Indian Institute of Geomagnetism shall be bound to 
take over the materials or such portions thereof as the contractor does not desire to 
retain. For materials taken over or to be taken over by Indian Institute of 
Geomagnetism, cost of such materials as detailed by Competent Authority shall be 
paid. The cost shall, however, take into account purchase price, cost of 
transportation and deterioration or damage which may have been caused to 
materials whilst in the custody of the contractor. 

(iii) Reasonable compensation for transfer of T & P from site to contractor's 
permanent stores or to his other works, whichever is less. If T & P are not 
transported to either of the said places, no cost of transportation shall be payable. 

(iv) Reasonable compensation for repatriation of contractor's site staff and imported 
labour to the extent necessary. The contractor shall, if required by the Competent 
Authority, furnish to him, books of account, wage books, time sheets and other 
relevant documents and evidence as may be necessary to enable him to certify the 
reasonable amount payable under this condition. The reasonable amount of items 
on (i), (iv) and (v) above shall not be in excess of 2% of the cost of the work 
remaining incomplete on the date of closure, i.e. total stipulated cost of the work as 
per accepted tender less the cost of work actually executed under the contract and 
less the cost of contractor's materials at site taken over by the Indian Institute of 
Geomagnetism as per item (ii) above. Provided always that against any payments 
due to the contractor on this account or otherwise, the Competent Authority shall 
be entitled to recover or be credited with any outstanding balances due from the 
contractor for advance paid in respect of any tool, plants and materials and any 
other sums which at the date of termination were recoverable by the Indian Institute 
of Geomagnetism from the contractor under the terms of the contract. In the event of 
action being taken under Clause 13 to reduce the scope of work, the contractor may 
furnish fresh Performance Guarantee on the same conditions, in the same manner 
and at the same rate for the balance tendered amount and initially valid up to the 
extended date of completion or stipulated date of completion if no extension has 
been granted plus minimum 60days beyond that. Wherever such a fresh 
Performance Guarantee is furnished by the contractor the Competent Authority may 
return the previous Performance Guarantee. 
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Clause 14 

Carrying out part work at risk & cost of contractor: 

If contractor: 

(i) At any time makes default during currency of work or does not execute any part 
of the work with due diligence and continues to do so even after a notice in writing 
of 7 working days in this respect from the Competent Authority; or 

(ii) Commits default in complying with any of the terms and conditions of the 
contract and does not remedy it or takes effective steps to remedy it within 7 
working days even after a notice in writing is given in that behalf by the Competent 
Authority; or Fails to complete the work(s) or items of work with individual dates of 
completion, on or before the date(s) so determined, and does not complete them 
within the period specified in the notice given in writing in that behalf by the 
Competent Authority. 

(iii) The Competent Authority without invoking action under clause 3 may, without 
prejudice to any other right or remedy against the contractor which have either 
accrued or accrue thereafter to Indian Institute of Geomagnetism, by a notice in 
writing to take the part work / part incomplete work of any item(s) out of his hands 
and shall have powers to: (a) Take possession of the site and any materials, 
constructional plant, implements, stores, etc., thereon; and/or (b) Carry out the part 
work / part incomplete work of any item(s) by any means at the risk and cost of the 
contractor 

The Competent Authority shall determine the amount, if any, is recoverable from 
the contractor for completion of the part work/ part incomplete work of any 
item(s) taken out of his hands and execute at the risk and cost of the contractor, 
the liability of contractor on account of loss or damage suffered by Indian Institute 
of Geomagnetism because of action under this clause shall not exceed 10% of the 
tendered value of the work. In determining the amount, credit shall be given to the 
contractor with the value of work done in all respect in the same manner and at the 
same rate as if it had been carried out by the original contractor under the terms of 
his contract, the value of contractor's materials taken over and incorporated in the 
work and use of plant and machinery belonging to the contractor. The certificate of 
the Competent Authority as to the value of work done shall be final and conclusive 
against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the 
expenses incurred by the department are less than the amount payable to the 
contractor at his agreement rates, the difference shall not be payable to the 
contractor. Any excess expenditure incurred or to be incurred by Indian Institute of 
Geomagnetism in completing the part work/ part incomplete work of any item(s) or 
the excess loss of damages suffered or may be suffered by Indian Institute of 
Geomagnetism as aforesaid after allowing such credit shall without prejudice to 
any other right or remedy available to Indian Institute of Geomagnetism in law or 
per as agreement be recovered from any money due to the contractor on any 
account, and if such money is insufficient, the contractor shall be called upon in 
writing and shall be liable to pay the same within 30 days. If the contractor fails to 
pay the required sum within the aforesaid period of 30 days, the Competent 
Authority shall have the right to sell any or all of the contractors' unused materials, 
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constructional plant, implements, temporary building at site etc. and adjust the 
proceeds of sale thereof towards the dues recoverable from the contractor under 
the contract and if there after there remains any balance outstanding, it shall be 
recovered in accordance with the provisions of the contract. 

In the event of above course being adopted by the Competent Authority, the 
contractor shall have no claim to compensation for any loss sustained by him by 
reason of his having purchased or procured any materials or entered into any 
engagements or made any advance on any account or with a view to the execution 
of the work or the performance of the contract. 

Clause 15: 

Suspension of Work: 

(i) The contractor shall, on receipt of the order in writing of the Competent 
Authority, (whose decision shall be final and binding on the contractor) suspend the 
progress of the works or any part thereof for such time and in such manner as the 
Competent Authority may consider necessary so as not to cause any damage or 
injury to the work already done or endanger the safety thereof for any of the 
following reasons: (a) on account of any default on the part of the contractor or; (b) 
for proper execution of the works or part thereof for reasons other than the default 
of the contractor; or (c) for safety of the works or part thereof. The contractor shall, 
during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instruction 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: (a) the 
contractor shall be entitled to an extension of time equal to the period of every such 
suspension plus 25%, for completion of the item or group of items of work for which a 
separate period of completion is specified in the contract and of which the 
suspended work forms a part, and; (b) If the total period of all such suspensions in 
respect of an item or group of items or work for which a separate period of 
completion is specified in the contract exceeds thirty days, the contractor shall, in 
addition, be entitled to such compensation as the Competent Authority may 
consider reasonable in respect of salaries and/or wages paid by the contractor to 
his employees and labour at site, remaining idle during the period of suspension, 
adding thereto 2% to cover indirect expenses of the contractor provided the 
contractor submits his claim supported by details to the Competent Authority within 
fifteen days of the expiry of the period of 30 days. 

(iii) If the works or part thereof is suspended on the orders of the Competent 
Authority for more than three months at a time, except when suspension is ordered 
for reason (a) in subpara (i)above, the contractor may after receipt of such order serve a 

written notice on the Competent Authority requiring permission within fifteen days from receipt by 
the Competent Authority of the said notice, to proceed with the work or part thereof in regard to 
which progress has been suspended and if such permission is not granted within that time, the 
contractor, if he intends to treat the suspension, where it affects only a part of the works as an 
omission of such part by Indian Institute of Geomagnetism or where it affects whole of the works, 
as an abandonment of the works by Indian Institute of Geomagnetism, shall within ten days of 
expiry of such period of 15 days give notice in writing of his intention to the Competent Authority. In 
the event of the contractor treating the suspension as an abandonment of the contract by Indian 
Institute of Geomagnetism, he shall have no claim to payment of any compensation on account of 
any profit or advantage which he might have derived from the execution of the work in full but 
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which he could not derive in consequence of the abandonment. He shall, however, be entitled to 
such compensation, as the Competent Authority may consider reasonable, in respect of salaries 
and/or wages paid by him to his employees and labour at site, remaining idle in consequence 
adding to the total thereof 2% to cover indirect expenses of the contractor provided the contractor 
submits his claim supported by details to the Competent Authority within 30 days of the expiry of 
the period of3 months. 

 

Clause 16. 

Action in case Work not done as per Specifications 

All works under or in course of execution or executed in pursuance of the contract, 
shall at all times be open and accessible to the inspection and supervision of the 
Competent Authority, his authorized subordinates in charge of the work and all the 
superior officers, officer of the Quality Assurance Unit of the Department or any 
organization engaged by the Department for Quality Assurance and of the Chief 
Technical Examiner's Office, and the contractor shall, at all times, during the usual 
working hours and at all other times at which reasonable notice of the visit of such 
officers has been given to the contractor, either himself be present to receive 
orders and instructions or have a responsible agent duly accredited in writing, 
present for that purpose. Orders given to the Contractor's agent shall be considered 
to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Competent Authority or his authorized subordinates in 
charge of the work or to the Authorized Representative of Quality Assurance or his 
subordinate officers or the officers of the organization engaged by the Department 
for Quality Assurance or to the Chief Technical Examiner or his subordinate officers, 
that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of the 
work which are unsound or of a quality inferior to that contracted or otherwise not in 
accordance with the contract, the contractor shall, on demand in writing which shall 
be made within twelve months (six months in the case of work costing Rs. 10 Lac and 
below except road work) of the completion of the work from the Competent 
Authority specifying the work, materials or articles complained of notwithstanding 
that the same may have been passed, certified and paid for forthwith rectify, or 
remove and reconstruct the work so specified in whole or in part, as the case may 
require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own charge and cost. 
In the event of the failing to do so within a period specified by the Competent 
Authority in his demand aforesaid, then the contractor shall be liable to pay 
compensation at the same rate as under clause 2 of the contract (for non-
completion of the work in time) for this default. In such case the Competent 
Authority may not accept the item of work at the rates applicable under the contract 
but may accept such items at reduced rates as the authority specified in schedule 
'F' may consider reasonable during the preparation of on account bills or final bill if 
the item is so acceptable without detriment to the safety and utility of the item and 
the structure or he may reject the work outright without any payment and/or get it 
and other connected and incidental items rectified, or removed and re-executed at 
the risk and cost of the contractor. Decision of the Competent Authority to be conveyed 
in writing in respect of the same will be final and binding on the contractor. 
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Clause 17 

Contractor Liable for Damages, defects during defect liability Period: 

If the contractor or his working people or servants shall break, deface, injure or 
destroy any part of building in which they may be working, or any building, road, 
road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post 
or wires, trees, grass or grassland, or cultivated ground contiguous to the premises 
on which the work or any part is being executed, or if any damage shall happen to 
the work while in progress, from any cause whatever or if any defect, shrinkage or 
other faults appear in the work within twelve months (six months in the case of 
work costing Rs. Ten lacs and below except road work) after a certificate final or 
otherwise of its completion shall have been given by the Competent Authority as 
aforesaid arising out of defect or improper materials or workmanship the contractor 
shall upon receipt of a notice in writing on that behalf make the same good at his 
own expense or in default the Competent Authority cause the same to be made 
good by other workmen and deduct the expense from any sums that may be due or 
at any time thereafter may become due to the contractor, or from his security 
deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security 
deposit of the contractor shall not be refunded before the expiry of twelve months 
(six months in the case of work costing Rs. Ten lacs and below except road work) 
after the issue of the certificate final or otherwise, of completion of work, or till the 
final bill has been prepared and passed whichever is later. Provided that in the case 
of road work, if in the opinion of the Competent Authority, half of the security deposit 
is sufficient, to meet all liabilities of the contractor under this contract, half of the 
security deposit will be refundable after six months and the remaining half after 
twelve months of the issue of the said certificate of completion or till the final bill has 
been prepared and passed whichever is later. In case of Maintenance and 
Operation works of E&M services, the security deposit deducted from contractors 
shall be refunded within one month from the date of final payment or within one 
month from the date of completion of the maintenance contract whichever is earlier 

 

Clause 18 

Contractor to Supply Tools & Plants etc.: 

The contractor shall provide at his own cost all materials, machinery, tools & plants 
as specified in schedule F. In addition to this, appliances, implements, other plants, 
ladders, cordage, tackle, scaffolding and temporary works required for the proper 
execution of the work, whether original, altered or substituted and whether included 
in the specifications or other documents forming part of the contract or referred to in 
these conditions or not, or which may be necessary for the purpose of satisfying or 
complying with the requirements of the Competent Authority as to any matter as to 
which under these conditions he is entitled to be satisfied, or which he is entitled to 
require together with carriage therefore to and from the work. The contractor shall 
also supply without charge the requisite number of persons with the means and 
materials, necessary for the purpose of setting out works, and counting, weighing 
and assisting the measurement for examination at any time and from time to time 
of the work or materials. 

Failing his so doing, the same may be provided by the Competent Authority at the 
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expense of the contractor and the expenses may be deducted, from any money 
due to the contractor, under this contract or otherwise and/or from his security 
deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

Clause 18 A 

Recovery of Compensation paid to Workmen: 

In every case in which by virtue of the provisions sub- section (1) of section 12 of the 
Workmen's Compensation Act. 1923, Indian Institute of Geomagnetism is obliged to 
pay compensation to a workman employed by the contractor, in execution of the 
works , Indian Institute of Geomagnetism will recover from the contractor , the 
amount of the compensation so paid: and, without prejudice to the rights of the 
Indian Institute of Geomagnetism under sub- section(2) of section 12 , of the said 
Act, Indian Institute of Geomagnetism shall be at liberty to recover such amount or 
any part thereof by deducting it from the security deposit or from any sum due by 
Indian Institute of Geomagnetism to the contractor whether under this contract or 
otherwise. Indian Institute of Geomagnetism shall not be bound to contest any 
claim made against it under sub- section (1) of section 12, of the said Act, except 
on the written request of the contractor and upon his giving to Indian Institute of 
Geomagnetism full security for all costs for which Indian Institute of Geomagnetism 
might become liable in consequence of contesting such claim. 

 

Clause 18 B 

Ensuring Payment and Amenities to Workers if Contractor fails: 

In every case in which by virtue of the provisions of the Contract Labour 
(Regulation and Abolition) 
Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 
1971, Indian Institute of Geomagnetism is obliged to pay any amounts of wages to 
a workman employed by the contractor in execution of the works, or to incur any 
expenditure in providing welfare and health amenities required to be provided under 
the above said Act and the rules under Clause 19H or under the C.P.W.D. 
Contractor's Labour Regulations, or under the Rules framed by Indian Institute of 
Geomagnetism from time to time for the protection of health and sanitary 
arrangements for workers employed by C.P.W.D. Contractors, Indian Institute of 
Geomagnetism will recover from the contractor, the amount of wages so paid or the 
amount of expenditure so incurred; and without prejudice to the rights of the Indian 
Institute of Geomagnetism under sub- section(2) of Section 20, and sub-section (4) 
of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, Indian 
Institute of Geomagnetism shall be at liberty to recover such amount or any part 
thereof by deducting it from the security deposit or from any sum due by Indian 
Institute of Geomagnetism to the contractor whether under this contract or 
otherwise Indian Institute of Geomagnetism shall not be bound to contest any 
claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 
21, of the said Act, except on the written request of the contractor and upon his 
giving to the Indian Institute of Geomagnetism full security for all costs for which 
Indian Institute of Geomagnetism might become liable in contesting such claim. 
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Clause 19. 

Labour Laws to be complied by the Contractor: 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 
1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, 
before the commencement of the work, and continue to have a valid license until the 
completion of the work. The contractor shall also comply with provisions of the Inter-
State Migrant Workmen (Regulation of Employment and Conditions of Service) Act, 
1979. The contractor shall also abide by the provisions of the Child Labour 
(Prohibition and Regulation) Act, 1986. The contractor shall also comply with the 
provisions of the building and other Construction Workers (Regulation of 
Employment & Conditions of Service) Act, 1996 and the building and other 
Construction Workers Welfare Cess Act, 1996. Any failure to fulfill these 
requirements shall attract the penal provisions of this contract arising out of the 
resultant non-execution of the work. 

Clause 19A 

No labour below the age of fourteen years shall be employed on the work. 

Clause 19 B Payments of Wages: 

(i) The contractor shall pay to labour employed by him either directly or through 
subcontractors, wages not less than fair wages as defined in the C.P.W.D. 
Contractor's Labour Regulations or as per the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 

 
(ii) The contractor shall, notwithstanding the provisions of any contract to the 
contrary, cause to be paid fair wage to labour indirectly engaged on the work, 
including any labour engaged by his sub-contractors in connection with the said 
work, as if the labour had been immediately employed by him. 
In respect of all labour directly or indirectly employed in the works for performance 
of the contractor's part of this contract, the contractor shall comply with or cause to 
be complied with the Central Public Works Department contractor's Labour 
Regulations made by Indian Institute of Geomagnetism from time to time in regard 
to payment of wages, wage period, deductions from wages recovery of wages not 
paid and deductions unauthorized made, maintenance of wage books or wage 
slips publication of scale of wage and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per the 
provisions of the Contract Labour(Regulation and Abolition) Act, 1970, and the Contract 
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable 

 

(a) The Competent Authority concerned shall have the right to deduct from the 
amount due to the contractor any sum required or estimated to be required for 
making good the loss suffered by a worker or workers by reason of non-
fulfillment of the conditions of the contract for the benefit of the workers, non-
payment of wages or of deductions made from his or their wages which are not 
justified by their terms of the contract or non-observance of the Regulations. 
Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is 
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bound to allow to the labours directly or indirectly employed in the works one 
day rest for 6 days continuous work and pay wages at the same rate as for 
duty. In the event of default, the Competent Authority shall have the right to 
deduct the sum or sums not paid on account of wages for weekly holidays to 
any labours and pay the same to the persons entitled thereto from any money 
due to the contractor by the Competent Authority concerned. In the case of 
Union Territory of Delhi, however, as the all-inclusive minimum daily wages 
fixed under Notification of the Delhi Administration No.F.12(162)MWO/DAB/ 
43884-91, dated 31-12-1979 as amended from time to time are inclusive of 
wages for the weekly day of rest, the question of extra payment for weekly 
holiday would not arise. 

 

(iii) The contractor shall comply with the provisions of the Payment of Wages Act, 
1936, Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen's 
Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 
1961, and the Contractor's Labour (Regulation and Abolition) Act 1970, or the 
modifications thereof or any other laws relating thereto and the rules made there 
under from time to time. 

 

(iv) The contractor shall indemnify and keep indemnified Indian Institute of 
Geomagnetism against payments to be made under and for the observance of 
the laws aforesaid and the 
C.P.W.D. Contractor's Labour Regulations without prejudice to his right to claim 
indemnity from his sub-contractors. 

 

(v) The laws aforesaid shall be deemed to be a part of this contract and any breach 
thereof shall be deemed to be a breach of this contract. 

 

(vi) Whatever is the minimum wage for the time being, or if the wage payable is 
higher than such wage, such wage shall be paid by the contractor to the workmen 
directly without the intervention of Jamadar and that Jamadar shall not be entitled to 
deduct or recover any amount from the minimum wage payable to the workmen as 
and by way of commission or otherwise. 

 
(vii) The contractor shall ensure that no amount by way of commission or otherwise is 
deducted or recovered by the Jamadar from the wage of workmen. 

 

Clause 19 C 

In respect of all labour directly or indirectly employed in the work for the 
performance of the contractor's part of this contract, the contractor shall at his own 
expense arrange for the safety provisions as per C.P.W.D. Safety Code framed 
from time to time and shall at his own expense provide for all facilities in connection 
therewith. In case the contractor fails to make arrangement and provide necessary 
facilities as aforesaid, he shall be liable to pay a penalty as decided by the 
authority mentioned in Schedule F for each default and in addition, the Competent 
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Authority shall be at liberty to make arrangement and provide facilities as aforesaid 
and recover the costs incurred in that behalf from the contractor. 

Contribution of EPF and ESI: 

The ESI and EPF contributions on the part of employer in respect of this contract 
shall be paid by the contractor. These contributions on the part of the employer paid 
by the contractor shall be reimbursed by the Competent Authority to the contractor 
on actual basis. The verification of deployment labour will be done through 
biometric attendance system or any other suitable method by the Competent 
Authority. The applicable and eligible amount of EPF & ESI shall be reimbursed 
preferably within 7 days but not later than 30 days of submission of documentary 
proof of payment provided same are in order. 

Clause20 

Minimum Wages Act to be complied with: 

The contractor shall comply with all the provisions of the Minimum Wages Act, 
1948, and Contract Labour (Regulation and Abolition) Act, 1970, amended from 
time to time and rules framed there under and other labour laws affecting contract 
labour that may be brought into force from time to time. 

Clause 21 

Work not to be sublet. Action in case of in solvency: 

The contract shall not be assigned or sublet without the written approval of the 
Competent Authority. And if the contractor shall assign or sublet his contract, or 
attempt to do so, or become insolvent or commence any insolvency proceedings or 
make any composition with his creditors or attempt to do so, or if any bribe, gratuity, 
gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 
directly or indirectly, be given, promised or offered by the contractor, or any of his 
servants or agent to any public officer or person in the employ of Indian Institute of 
Geomagnetism in any way relating to his office or employment, or if any such 
officer or person shall become in any way directly or indirectly interested in the 
contract, the Competent Authority on behalf of the Indian Institute of 
Geomagnetism shall have power to adopt the course specified in Clause 3 hereof in 
the interest of Indian Institute of Geomagnetism and in the event of such course 
being adopted, the consequences specified in the said Clause 3 shall ensue. 

 

Clause 22 

All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to be applied to the use of Indian Institute of 
Geomagnetism without reference to the actual loss or damage sustained and 
whether or not any damage shall have been sustained. 

Clause 23 to 26: deleted 

Clause 27 Lump sum Provisions in Tender: 
 

When the estimate on which a tender is made includes lump sum in respect of 
parts of the work, the contractor shall be entitled to payment in respect of the items 
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of work involved or the part of the work in question at the same rates as are 
payable under this contract for such items, or if the part of the work in question is 
not, in the opinion of the Competent Authority payable of measurement, the 
Competent Authority may at his discretion pay the lump-sum amount entered in the 
estimate, and the certificate in writing of the Competent Authority shall be final and 
conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of the clause. 

 

Clause 28 

Action where no Specifications are specified: 

In the case of any class of work for which there is no such specifications as referred 
to in Clause 11, such work shall be carried out in accordance with the Bureau of 
Indian Standards Specifications. In case there are no such specifications in Bureau 
of Indian Standards, the work shall be carried out as per manufacturers' 
specifications, if not available then as per state District Specifications. In case there 
are no such specifications as required above, the work shall be carried out in all 
respects in accordance with the instructions and requirements of the Competent 
Authority. 

 

Clause 29 

Withholding and lien in respect of sum due from Contractor: 

(i) Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract or against the contractor, the Competent Authority or the 

Institute shall be entitled to withhold and also have a lien to retain such sum or sums 

in whole or in part from the security, if any deposited by the contractor and for the 

purpose aforesaid, the Competent Authority or the Institute shall be entitled to 

withhold the security deposit, if any, furnished as the case may be and also have a 

lien over the same pending finalization or adjudication of any such claim. In the 

event of the security being insufficient to cover the claimed amount or amounts or if 

no security has been taken from the contractor, the Competent Authority or the 

Institute shall be entitled to withhold and have a lien to retain to the extent of such claimed 

amount or amounts referred to above, from any sum or sums found payable or which may at any 

time thereafter become payable to the contractor under the same contract or any other contract 

with the Competent Authority of the Indian Institute of Geomagnetism or any contracting person 

through the Competent Authority pending finalization of adjudication of any such claim. It is an 

agreed term of the contract that the sum of money or moneys so withheld or retained under the 

lien referred to above by the Competent Authority or Indian Institute of Geomagnetism will be kept 

withheld or retained as such by the Competent Authority or the Institute till the claim arising out of 

or under the contract is determined by the arbitrator(if the contract is governed by the arbitration 

clause) by the competent court, as the case may be and that the contractor will have no claim for 

interest or damages whatsoever on any account in respect of such withholding or retention under 

the lien referred to above and duly notified as such to the contractor. For the purpose of this 

clause, where the contractor is a partnership firm or a limited company, the Competent Authority or 

the Institute shall be entitled to withhold and also have a lien to retain towards such claimed 

amount or amounts in whole or in part from any sum found payable to any partner/limited company 
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as the case may be, whether in his individual capacity or otherwise. 

 
(ii) The Institute shall have the right to cause an audit and technical examination of 
the works and the final bills of the contractor including all supporting vouchers, 
abstract, etc., to be made after payment of the final bill and if as a result of such audit 
and technical examination any sum is found to have been overpaid in respect of any 
work done by the contractor under the contract or any work claimed to have been 
done by him under the contract and found not to have been executed, the 
contractor shall be liable to refund the amount of over-payment and it shall be lawful 
for Indian Institute of Geomagnetism to recover the same from him in the manner 
prescribed in sub-clause (i) of this clause or in any other manner legally 
permissible; and if it is found that the contractor was paid less than what was due to 
him under the contract in respect of any work executed by him under it, the amount 
of such under payment shall be duly paid by Indian Institute of Geomagnetism to 
the contractor, without any interest thereon whatsoever. Provided that the Indian 
Institute of Geomagnetism shall not be entitled to recover any sum overpaid, nor 
the contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Competent Authority on the one hand 
and the contractor on the other under any term of the contract permitting payment 
for work after assessment by the Competent Authority. 

 
Clause 29 A 

Lien in respect of claims in other Contracts: 

Any sum of money due and payable to the contractor (including the security deposit 
returnable to him) under the contract may be withheld or retained by way of lien by 
the Competent Authority or the Indian Institute of Geomagnetism or any other 
contracting person or persons through Competent Authority against any claim of the 
Competent Authority or Indian Institute of Geomagnetism or such other person or 
persons in respect of payment of a sum of money arising out of or under any other 
contract made by the contractor with the Competent Authority or the Indian Institute 
of Geomagnetism or with such other person or persons. It is an agreed term of the 
contract that the sum of money so withheld or retained under this clause by the 
Competent Authority or the Indian Institute of Geomagnetism will be kept withheld or 
retained as such by the Competent Authority or the Indian Institute of 
Geomagnetism or till his claim arising out of the same contract or any other 
contract is either mutually settled or determined by the arbitration clause or by the 
competent court, as the case may be and that the contractor shall have no claim for 
interest or damages whatsoever on this account or on any other ground in respect of 
any sum of money withheld or retained under this clause and duly notified as such to 
the contractor. 

 

Clause 30 

Water for Works: 

The contractor(s) shall make his/their own arrangements for water required for the 
work and nothing extra will be paid for the same. This will be subject to the following 
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conditions. (i) That the water used by the contractor(s) shall be fit for construction 
purposes to the satisfaction of the Competent Authority (ii) The Competent 
Authority shall make alternative arrangements for supply of water at the risk and 
cost of contractor(s) if the arrangements made by the contractor(s) for procurement 
of water are in the opinion of the Competent Authority unsatisfactory. 

 

Clause 31- 32 deleted 

Clause 33: 

Levy/Taxes payable by Contractor: 

(i) GST, Building and other Construction Workers Welfare Cess or any other tax, 
levy or Cess in respect of input for or output by this contract shall be payable by the 
contractor and the Institute shall not entertain any claim whatsoever in this respect 
except as provided under Clause 38 (ii) The contractor shall deposit royalty and 
obtain necessary permit for supply of the red bajri, stone, kankar, etc. from local 
authorities. If pursuant to or under any law, notification or order any royalty, cess or 
the like becomes payable by the Indian Institute of Geomagnetism of India and does 
not any time become payable by the contractor to the State Government, Local 
authorities in respect of any material used by the contractor in the works, then in 
such a case, it shall be lawful to the Government of India and it will have the right 
and be entitled to recover the amount paid in the circumstances as aforesaid from 
dues of the contractor. 

 

Clause 34 

Conditions for reimbursement of levy/taxes if levied after receipt of Tenders: 

(i) All tendered rates shall be inclusive of any tax, GST, levy or cess applicable on 
last stipulated date of receipt of tender including extension if any. No adjustment i.e. 
increases or decrease shall be made for any variation in the rate of GST, Building 
and Other Construction Workers Welfare Cess or any tax, levy or cess applicable 
on inputs. However, effect of variation in rates of GST or Building and Other 
Construction Workers Welfare Cess or imposition or repeal of any other tax, levy or 
cess applicable on output of the works contract shall be adjusted on side, increase 
or decrease. 

(ii) Provided further that for Building and Other Construction Workers Welfare Cess 
or any tax (other than GST), levy or cess varied or imposed after the last date of 
receipt of tender including extension if any, any increase shall be reimbursed to the 
contractor only if the contractor necessarily and properly pays such increased 
amount of taxes/ levies/cess. Provided further that such increase including GST 
shall not be made in the extended period of contract for which the contractor alone is 
responsible for delay as determined by authority for extension of time under Clause 
5 in Schedule F. 

(iii) The contractor shall keep necessary books of accounts and other documents 
for the purpose of this condition as may be necessary and shall allow inspection of 
the same by a duly authorized representative of the Indian Institute of 
Geomagnetism and/or the Competent Authority and shall also furnish such other 
information/document as the Competent Authority may require from time to time. 
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(iv) The contractor shall, within a period of 30 days of the imposition of any such 
further tax or levyor cess, or variation or repeal of such tax or levy or cess give a 
written notice thereof to the Competent Authority that the same is given pursuant to 
this condition, together with all necessary information relating thereto. 

 

Clause 35 

Termination of Contract on death of contractor: 

Without prejudice to any of the rights or remedies under this contract, if the 
contractor dies, the Competent Authority on behalf of the Indian Institute of 
Geomagnetism shall have the option of terminating    the contract without levy 
compensation to the contractor. 

Clause 38 

Theoretical consumption of Material: 

(i) After completion of the work and also at any intermediate stage in the event of 
Non reconciliation of materials issued theoretical quantity of materials used in the 
work shall be calculated on the basis and method given hereunder: - 

(a) Quantity of cement & bitumen shall be calculated on the basis of quantity of 
cement & bitumen required for different items of work as shown in the Schedule of 
Rates mentioned in Schedule 'F'. In case any item is executed for which standard 
constants for the consumption of cement or bitumen are not available in the above-
mentioned schedule/statement or cannot be derived from the same shall be 
calculated on the basis of standard formula to be laid down by the Competent 
Authority. 

(b) Theoretical quantity of steel reinforcement or structural steel sections shall be 
taken as the quantity required as per design or as authorized by Competent 
Authority, including authorized lappages, chairs etc. plus 3% wastage due to cutting 
into pieces, such theoretical quantity being determined and compared with the 
actual, each diameter wise, section wise and category wise separately. 

(c) Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig 
lead and G.I./M.S. sheets shall be taken as quantity actually required and measured 
plus 5% for wastage due to cutting into pieces (except in the case of G.I./M.S. 
sheets it shall be 10%), such determination & comparison being made diameter 
wise & category wise. 

(d) For any other material as per actual requirements. Over the theoretical 
quantities of materials so computed a variation shall be allowed as specified in 
Schedule 'F' For non-scheduled items, the decision of the Competent Authority 
regarding theoretical quantities of materials which should have been actually used, 
shall be final and binding on the contractor. 

(ii) The said action under this clause is without prejudice to the right of the Indian 
Institute of Geomagnetism to take action against the contractor under any other 
conditions of contract for not doing the work according to the prescribed 
specifications. 
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Percentage Rate Tender & Contract for Works 

 

Tender/bid for the work of: Providing and laying PU based water proofing coating over 
terrace of Library & Director’s office at IIG Panvel Campus. 
TENDER / BID 

I/We have read and examined the notice inviting bid, schedule-A, B, C, D, E & F, Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract for CPWD 
Works (Maintenance) 2020 with up-to-date correction slips, clauses of contract, Special 
conditions, Schedule of rates & other documents and Rules referred to in the conditions of 
contract and all other contents in the tender document for the work. 

I/We hereby tender for the execution of the work specified for Indian Institute of Geomagnetism, 
New Panvel, Navi Mumbai within the time specified in Schedule ‘F’ viz., schedule of quantities and 
in accordance in all respect with the specifications, designs, drawing and instructions in writing 
referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract 
with amendments up to the last date of submission of bids and with such materials as are provided 
for, by, and in accordance with, such conditions so far as applicable. 

We agree to keep the tender open for Sixty (60) days from the actual date of opening and not to 

make any modification in its terms and conditions. 

The proforma of EMD Declaration as per O.M. No. DG/CON/Misc./13 dated 23.11.2020 duly filled 
in and signed by the Authorized Signatory shall be submitted with the Technical bid. If I/We, fail to 
furnish the prescribed performance guarantee within prescribed period, I/We agree that the said 
Indian Institute of Geomagnetism or his successors, in office shall without prejudice to any other 
right or remedy, be at liberty to take appropriate action according to the Declaration. Further, if 
I/We fail to commence work as specified, I/We agree that Indian Institute of Geomagnetism or the 
successors in office shall without prejudice to any other right or remedy available in law, be at 
liberty to forfeit the said performance guarantee absolutely, the said performance guarantee shall 
be a guarantee to execute all the works referred to in the tender documents upon the terms and 
conditions contained or referred to those in excess of that limit at the rates to be determined in 
accordance with the provision contained in clause 12.1 and 12.2 (as modified) of the Tender form. 

Further, I/We agree that in case of forfeiture of Performance Guarantee as aforesaid, I/We shall be 
debarred for participation in the re-tendering process of the work. 

I/we undertake and confirm that eligible similar work(s) has/have not been got executed through 
another agency on back-to-back basis. Further that, if such a violation comes to the notice of 
Institute, then I/we shall be debarred for bidding in IIG in future forever. Also, if such a violation 
comes to the notice of the Institute before date of start of work, the Competent Authority shall be 
free to forfeit the entire amount of Performance Guarantee and I/we may be debarred from CPWD 
works for ever. 

I/We here-by declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are authorized 
to communicate the same or use the information in any manner prejudicial to the safety of the 
State. 

 

Dated: …………. **……………. 
 

Witness: **Postal Address** Signature of 
contractor ** Address: ** 
Occupation: ** 
[** to be filled by contractor 
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ACCEPTANCE 
 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 
by me for and on behalf of the Indian Institute of Geomagnetism for a sum of Rs.
 ……*………. 
(Rupees………………………* ......................... ). 

 
The letters referred to below shall form part of this contract 
agreement: - (a) …………*…………… 
(b) …………*…………… 
(c) ………..*…………… 

 
 

For & on behalf of Indian Institute of 
Geomagnetism, New Panvel, Navi Mumbai 

 
Signature.………………..……………… 

Dated: Designation ……………………………... 
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Form of Performance Guarantee/ Bank Guarantee Bond 

 
In consideration of the Director, Indian Institute of Geomagnetism (hereinafter called “The 
Institute”) having agreed under the terms and conditions of Letter of Intent / Agreement 
No……………… dated................... made between
 and 
…….....................................……. (here in after called “ the said Contractor{s}“).for the work 
of… ......................................................................................................................... (Hereinafter 
called “the said Letter of Intent / Agreement”) having agreed to production of a irrevocable 
bank Guarantee for Rs…
 (Rupees 
……………………………………………….. only), as a security / guarantee from the 
contractor(s) for compliance of his obligations in accordance with the terms and conditions in 
the said .......................................... agreement, 
we……....………….......................................(Indicate the name of the Bank) (hereinafter 
referred to as “the Bank”) hereby undertake to pay to the Institute an amount not exceeding 
Rs.……….......... (Rs ...................... ………………………………………………only) on demand 
by the Institute. 

2. We.................................................... (indicate the name of Bank) do hereby undertake To 
pay the amounts due and payable under this guarantee without any demur, merely on a 
demand from the Institute stating that the amount claimed is required to meet the recoveries 
due or likely to be due from the said Contractor(s). Any such demand made on the bank shall 
be conclusive as regards the amount due and payable by the Bank under this guarantee. 
However, our liability under this guarantee shall be restricted to an amount not exceeding 
Rs………………… (Rupees ............................................. only). 

 

3. We, the said bank, further undertake to pay to the Institute any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or proceeding 
pending before any Court or Tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 

 

The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the Contractor(s) shall have no claim against us for making such 
payment. 

 
4. We................................. (indicate the name of Bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for 
the performance of the said Agreement and that it shall continue to be enforceable till all the 
dues of the Institute under or by virtue of the said Agreement have been fully paid and its claims 
satisfied or discharged or till Competent Authority on behalf of the Institute certifies that the 
terms and conditions of the said Agreement have been fully and properly carried out by the 
said Contractor(s) and accordingly discharges this guarantee. 

 
5. We ..................................... (indicate the name of Bank) further agree with the Institute that 
the Institute shall have the fullest liberty without our consent and without affecting in any 
manner our obligations hereunder to vary any of the terms and conditions of the said 
Agreement or to extend time of performance by the said Contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercised by the Institute against 
the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the 
said Agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said Contractor(s) or for any for bearance, act 
of omission on the part of the Institute or any indulgence by the Institute to the said 
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Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 
the Contractor(s). 

 
7. We, ...................................... (Indicate the name of Bank) lastly undertake not to revoke this 
guarantee except with the previous consent of the Institute in writing. 

 

8. This guarantee shall be valid up to ……………………, unless extended on demand. 
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to 
Rs…………………….(Rupees ..................................................................................... only) and 
unless a claim in writing is lodged with us within six months of the date of expiry or the extended 
date of expiry of this guarantee, all our liabilities under this guarantee shall stand discharged. 

 

Signed and sealed Dated the ..…....... day of …..……....…….for ……................................… 
(Indicate the name of Bank) 
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TENDER ACCEPTANCE UNDERTAKING FOR EMD 
(To be submitted on letterhead of tenderer) 

 

Date:   
To, 
The Director, 
Indian Institute of Geomagnetism, 
IIG, New Panvel, 
Navi Mumbai - 410 210. 

 
Tender Ref No: IIG/EM/Civil/2024-25/01   dated: 03.05.2024 

 

Name of work: 

 
Sir, 

 

Whereas I, / we .......................................... have submitted bid for the work of 
 
……………………………………………………………………. 

 

I / We hereby submit following declaration in lieu of submitting Earnest Money Deposit. 
 
1) If after opening of tender I / We withdraw or modify my / our bid during the period of validity 
of tender ( including extended validity period of tender) specified in the tender documents, 

 
2) If after award of work I / we fail to sign the contract or to submit performance 
guarantee      before the deadline defined in the tender documents 

 
I we shall suspended for one year and shall not be eligible to bid for IIG tenders from the date 
of issue of suspension order. 

 
 

Signature of contractor 
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AGREEMENT 

 

This deed of agreement is made on this   Two thousand and twenty one    between through its 
having its registered office 

  . which expression shall 
include its successors / assignees hereinafter called the supplier of the one part 

 

And 

 
Indian Institute of Geomagnetism (IIG), an autonomous Institute under Dept. of science and 
Technology, Govt. of India having its registered office at Navi Mumbai at sector-18, Kalamboli 
highway, Navi Mumbai – 410 218 represented by the Director, IIG on the second part. 

 
WHEREAS, the second party published notice inviting tenders for of ‘Providing and laying 
PU based water proofing coating over terrace of Library & Director’s office at IIG Panvel 
Campus.’. 

 
AND whereas, the first party applied and offered its offer in response of the notice of invitation 
for tender and the offer whereas, found acceptable by the second party who has issued 
Letter of acceptance / Letter of Intent to the supplier on first part; 

 
WHEREAS, the terms & conditions duly stipulated in the tender form under the Schedule of 
terms & conditions (general as well as special) have been found acceptable by the first party 
to abide by them and the second party has found the first party competent and capable 
supplier and letter of intent has been issued by the second party; 

 

Now it is therefore, parties here un-to have agreed mutually to abide by the terms and 
conditions of the work order and now this deed WITNESSED that: 

 

1. The first party shall abide by the general terms and conditions as well as the special terms 
and conditions as have been stipulated in the tender for the supply and provide services 
of specified manpower to commence the work of maintenance as awarded with effect 
from the given date and time. 

 
2. That the technical Bid containing technical specifications of the techniques to be used for 

maintaining the work schedule will be ensured by the first party and will be acceptable to 
the second party. 

 
3. That the quantity variation in consumable items and non-consumable equipments / tools 

including short supply will not be acceptable by the second party unless otherwise 
specified and communicated by the second party to the first party within the authorized 
time of supply or the extended time as may be mutually agreed upon by the parties here 
to. 

 
4. That the upward price variation will not be acceptable (except increase in statutory 

compliances viz. minimum wages, VDA, bonus etc.) to the second party whereas the first 
party will be under the liability to revise the price downward if it happens due to reduction 
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of taxes leviable by the Central / State Government. 
 

5. The maintenance of the equipment / tools during currency period of the contract shall be 
the sole responsibility of the contractor. The alternative tools / equipments shall be 
provided by the contractor in case of failure of any of the tools / equipments required for 
maintaining the awarded jobs. 

 
6. That the notice inviting tender, tender form, technical bid, commercial bid to gather with 

schedule of quantity and specifications including general terms and conditions and special 
terms & conditions schedule shall be construed as the part of this agreement. 

 
7. That the mode of payment & currency for the supplies shall not be changed unless 

otherwise mutually agreed by the parties and if found permissible under the Law of the 
land. 

 
8. That the first party shall be liable for the liquidated damages to be paid to the second party 

for the defaults on the part of the contractor for commissioning and maintenance is 
delayed and the second party will be free to recover such liquidated damages as may be 
determined in the terms of the work order conditions from the due amount of supplies or 
EMD or Performance Deposits / Guarantee including Bank Guarantee. 

 
9. That the first party / contractor shall be responsible to provide alternate manpower in case 

of any the workmen or group of workmen remain absent from the work on account of one 
reason or the other or refuse to execute the work or adopt delay tactics by one way or the 
other or any other unforeseen circumstances occurred or created on account of actions. 
Of the personnel of the contractor deployed at IIG. Failure of the contractor shall render 
him liable for all consequences as may be occurred to save life of patients in the hospital 
and recover the manpower cost together with damages as may be occurred on actual 
basis. 

 
IN WITNESS where of, the first party-contractor and through its authorized representative 
has herein to set his hands and authorized representative for and on behalf of the second 
party has hereinto set his hands, executed and signed this deed in presence of. 

 
 

First Party Second Party 

 
 
 

Witness: 1.  Witness: 1.   
 
 

 

2.  2.   
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ACCEPTANCE 

 

 
I have read the General and Special Terms and Conditions of the contract given above. I 
agree to               abide by them. 

 
 

Signature of the Contractor and seal 

 
 
 

Name of authorized person  
 
Name of the firm 

 
 

Date: Address for correspondence 
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LETTER OF AUTHORIZATION 
 
 

I, Mr. Chairman / Managing Director / President/ Vice-

President / General Manager hereby certify and declare that 

M/s. having its registered office at    

  is an organization dealing for 

providing services of manpower which is meant for scientific use for research / diagnostic / 

treatment and having business operations in India. 

 
It is also certified that our representation and operations in India is done & executed by 

M/s. which is a organization constituted under the 

provisions of   and having their registered office 

at  who has been fully authorized by us 

to act as our representative in whole or part of India to deal, undertake, participate in the business 

proceedings, quote rate for supply, installation, testing and commissioning, after sales services of 

our products / equipments and their spare parts together with consumables and procure purchase 

orders to pass to us on such rates and conditions as may be negotiated by them for and on behalf of 

us. 

 
The Indian agent M/s. has also been authorized to provide 

after sales services, supply spare parts and consumables on the authorized rates as indicated in 

the price list of the company for the period of the currency of warranty and annual maintenance 

contract thereafter for a period of 5years.They have also been authorized to negotiate the rate for 

allowing special discount to the research institutes              of India. 

 

 
Signature 

 
 

Name of authorized person for bidder with seal 

 
Date: 
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(To be submitted on the letter head of the firm) 

 

DECLARATION 
 

a) It is certified that the information furnished above is correct. 

b) We have gone through the terms and conditions stipulated in the Tender Document and 
confirm to abide by the same. Disagreement and solution proposed has been listed in a 
separate sheet                                     and being attached with this Bid. A copy of the Tender Document with its 
each page signed, in token of acceptance of the Terms and Conditions, is enclosed. 

c) We understand that the decision of the IIG to accept / reject “the points of 
disagreements and                            proposed solution provided by us "would be final and binding. 

d) The signatory to this bid is authorized to sign such bids on behalf of the organization. 

 

e) It is certified that our firm has not been terminated / blacklisted by any other Organization. 

 
 

f) We also agree that IIG can cancel the tender at any time without assigning any reason. 

 
 
 
 
 

Signature of the 

Contractor: Name: 

Date: 

Registration 

No.: Place: 

Full Address: 
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(To be signed by the bidder and same signatory competent / authorized to sign the relevant 
contract on behalf of IIG) 

INTEGRITY AGREEMENT 
 

This Integrity Agreement is made at................ on this ............day of ............ 20 ..... between 
Indian Institute of Geomagnetism, represented through Registrar, 
......................................................................................................................................., IIG, 
.............................................................................................................. (Hereinafter referred as 
the (Address of Division) ‘Principal/Owner’, which expression shall unless repugnant to the 
meaning or context hereof include its successors and permitted assigns) AND 

………………………............................................................................................................................
.. 

........(Name and Address of the Individual/firm/Company) 

through……………………………………………....................... (Hereinafter referred to as the 

(Details 

of duly authorized signatory) “Bidder/Contractor” and which expression shall unless repugnant to 
the meaning or context hereof include its successors and permitted assigns) Preamble WHEREAS     
the     Principal     /     Owner     has     floated     the     Tender     (NIT     No 
........................................................................) (hereinafter referred to as “Tender/Bid”) and intends    
to    award,     under    laid    down    organizational    procedure,    contract    for 
....................................................... (Name of work) hereinafter referred to as the “Contract”. 

 

AND WHEREAS the Principal/Owner values full compliance with all relevant laws of the land, 
rules, regulations, economic use of resources and of fairness/transparency in its relation with its 
Bidder(s) and Contractor(s). 

 
AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 
Integrity Agreement (hereinafter referred to as "Integrity Pact" or "Pact"), the terms and conditions of 
which shall also be read as integral part and parcel of the Tender/Bid documents and Contract 
between the parties. 

 
NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 
hereby agree as follows and this Pact witnesses as under: 

 

Article 1: Commitment of the Principal/Owner: 
 

(1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to 
observe the following principles: 

 

(a) No employee of the Principal/Owner, personally or through any of his/her family members, will 
in connection with the Tender, or the execution of the Contract, demand, take a promise for or 
accept, for self or third person, any material or immaterial benefit which the person is not legally 
entitled to. 
(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. 
The Principal/Owner will, in particular, before and during the Tender process, provide to all 
Bidder(s) the same information and will not provide to any Bidder(s) confidential / additional 
information through which the Bidder(s) could obtain an advantage in relation to the Tender 
process or the Contract execution. 
(c) The Principal/Owner shall endeavor to exclude from the Tender process any person, whose 
conduct in the past has been of biased nature. 

 

(2) If the Principal/Owner obtains information on the conduct of any of its employees 
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which is a criminal offence under the Indian Penal code (IPC)/Prevention of Corruption 
Act, 1988 (PC Act) or is in violation of the principles herein mentioned or if there be a 
substantive suspicion in this regard, the Principal/Owner will inform the Chief Vigilance 
Officer and in addition can also initiate disciplinary actions as per its internal laid down 
policies and procedures. 

 
Article 2: Commitment of the Bidder(s)/Contractor(s) 

 
1. It is required that each Bidder/Contractor (including their respective officers, 
employees and agents) adhere to the highest ethical standards, and report to the 
Government / Department all suspected acts of fraud or corruption or Coercion or 
Collusion of which it has knowledge or becomes aware, during the tendering process and 
throughout the negotiation or award of a contract. 

 
2. The Bidder(s)/Contractor(s) commit himself to take all measures necessary to prevent 
corruption. He commits himself to observe the following principles during his participation 
in the Tender process and during the Contract execution: 

 
(a) The Bidder(s)/Contractor(s) will not, directly or through any other person or firm, offer, 
promise or give to any of the Principal/Owner's employees involved in the Tender 
process or execution of the Contract or to any third person any material or other benefit 
which he/she is not legally entitled to, in order to obtain in exchange any advantage of 
any kind whatsoever during the Tender process or during the execution of the Contract. 
(b) The Bidder(s)/Contractor(s) will not enter with other Bidder(s) into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids or any other actions to restrict competitiveness or to cartelize in the bidding 
process. 
(c) The Bidder(s)/Contractor(s) will not commit any offence under the relevant IPC/PC 
Act. Further the Bidder(s)/ Contract(s) will not use improperly, (for the purpose of 
competition or personal gain), or pass on to others, any information or documents 
provided by the Principal/Owner as part of the business relationship, regarding plans, 
technical proposals and business details, including information contained or transmitted 
electronically. 
(d) The Bidder(s)/Contractor(s) of foreign origin shall disclose the names and addresses 
of agents/ representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 
Nationality shall disclose names and addresses of foreign agents/representatives, if any. 
Either the Indian agent on behalf of the foreign principal or the foreign principal directly 
could bid in a tender but not both. Further, incases where an agent participate in a tender 
on behalf of one manufacturer, he shall not be allowed to quote on behalf of another 
manufacturer along with the first manufacturer in a subsequent/parallel tender for the 
same item. 
(e) The Bidder(s)/Contractor(s) will, when presenting his bid, disclose any and all payments 
he has made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the Contract. 

 

3. The Bidder(s)/Contractor(s) will not instigate third persons to commit offences outlined 
above or be an accessory to such offences. 

 

4. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm 
indulge in fraudulent practice means a willful misrepresentation or omission of facts or 
submission of fake/forged documents in order to induce public official to act in reliance 
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 
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interest of others and/or to influence the procurement process to the detriment of the 
Government interests. 

 

5. The Bidder(s)/Contractor(s) will not, directly or through any other person or firm use 
Coercive Practices (means the act of obtaining something, compelling an action or 
influencing a decision through intimidation, threat or the use of force directly or indirectly, 
where potential or actual injury may befall upon a person, his/ her reputation or property to 
influence their participation in the tendering process). 

 
 

Article 3: Consequences of Breach Without prejudice to any rights that may be available to 
the Principal/Owner under law or the Contract or its established policies and laid down 
procedures, the Principal/Owner shall have the following rights in case of breach of this 
Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder/ Contractor accepts and 
undertakes to respect and uphold the Principal/Owner's absolute right 

 
 

1. If the Bidder(s)/Contractor(s), either before award or during execution of Contract has 
committed a transgression through a violation of Article 2 above or in any other form, such 
as to put his reliability or credibility in question, the Principal/Owner after giving 14 days 
notice to the contractor shall have powers to disqualify the Bidder(s)/Contractor(s) from 
the Tender process or terminate/determine the Contract, if already executed or exclude 
the Bidder/Contractor from future contract award processes. The imposition and duration 
of the exclusion will be determined by the severity of transgression and determined by the 
Principal/Owner. Such exclusion may be forever or for a limited period as decided by the 
Principal/Owner. 

 
2. Forfeiture of EMD/Performance Guarantee/Security Deposit: If the Principal/Owner has 
disqualified the Bidder(s) from the Tender process prior to the award of the Contract or 
terminated/determined the Contract or has accrued the right to terminate/determine the 
Contract according to Article 3(1), the Principal/Owner apart from exercising any legal 
rights that may have accrued to the Principal/Owner, may in its considered opinion forfeit 
the entire amount of Earnest Money Deposit, Performance Guarantee and Security 
Deposit of the Bidder/Contractor. 

 
3. Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 
Contractor, or of an employee or a representative or an associate of a Bidder or 
Contractor which constitutes corruption within the meaning of IPC Act, or if the 
Principal/Owner has substantive suspicion in this regard, the Principal/Owner will inform 
the same to law enforcing agencies for further investigation. 

 
Article 4: Previous Transgression 

 
1. The Bidder declares that no previous transgressions occurred in the last 5 years with 
any other Company in any country confirming to the anticorruption approach or with 
Central Government or State Government or any other Central/State Public Sector 
Enterprises in India that could justify his exclusion from the Tender process. 
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2. If the Bidder makes incorrect statement on this subject, he can be disqualified from the 
Tender process or action can be taken for banning of business dealings/ holiday listing of 
the Bidder/Contractor as deemed fit by the Principal/ Owner. 

 

3. If the Bidder/Contractor can prove that he has resorted / recouped the damage caused 
by him and has installed a suitable corrupt 

 
Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 

 
1. The Bidder(s)/Contractor(s) undertake(s) to demand from all subcontractors a 
commitment in conformity with this Integrity Pact. The Bidder/Contractor shall be 
responsible for any violation(s) of the principles laid down in this agreement/Pact by any of 
its Subcontractors/sub- vendors. 
2. The Principal/Owner will enter into Pacts on identical terms as this one with all Bidders 
and Contractors. 
3. The Principal/Owner will disqualify Bidders, who do not submit, the duly signed Pact 
between the Principal/ Owner and the bidder, along with the Tender or violate its 
provisions at any stage of the Tender process, from the Tender process. 

 
Article 6- Duration of the Pact This Pact begins when both the parties have legally signed 
it. It expires for the Contractor/Vendor 12 months after the completion of work under the 
contract or till the continuation of defect liability period, whichever is more and for all other 
bidders, till the Contract has been awarded. If any claim is made/lodged during the time, 
the same shall be binding and continue to be valid despite the lapse of this Pacts as 
specified above, unless it is discharged/determined by the Competent Authority, IIG. 

 

Article 7- Other Provisions 
 

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the Head 
quarters of the Division of the Principal/Owner, who has floated the Tender. 
2. Changes and supplements need to be made in writing. Side agreements have not been 
made. 
3. If the Contractor is a partnership or a consortium, this Pact must be signed by all the 
partners or by one or more partner holding power of attorney signed by all partners and 
consortium members. In case of a Company, the Pact must be signed by a representative 
duly authorized by board resolution. 
4. Should one or several provisions of this Pact turn out to be invalid; the remainder of this 
Pact remains valid. In this case, the parties will strive to come to an agreement to their 
original intensions. 
5. It is agreed term and condition that any dispute or difference arising between the 
parties with regard to the terms of this Integrity Agreement / Pact, any action taken by the 
Owner/Principal in accordance with this Integrity Agreement/ Pact or interpretation thereof 
shall not be subject to arbitration. 

 

Article 8- LEGAL AND PRIOR RIGHTS : All rights and remedies of the parties hereto shall 
be in addition to all the other legal rights and remedies belonging to such parties 
under the 
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Contract and/or law and the same shall be deemed to be cumulative and not alternative to 
such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree 
that this Integrity Pact will have precedence over the Tender/Contact documents with 
regard any of the provisions covered under this Integrity Pact. 

 
 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the 
place and date first above mentioned in the presence of following witnesses: (For and on 
behalf of Principal/Owner) 

 

WITNESSES: 
 

1 (signature, name and address) 

 
 

2 (signature, name and address) 

 

Place: 

Dated : 
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF 
DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS  
 
This agreement made this ______________ day of ____________ on Two 
thousand ______________________________ between ___________ herein after 
called the Guarantor of the one part) and the INDIAN INSTITUTE OF 

GEOMAGNETISM) (hereafter called the Government of the other part)  
 

WHEREAS THIS AGREEMENT is supplementary to a contract (Herein after 
called for contract) dated __________ and made between the Guarantor of the one 
part and the Government of the other part, where by the Contractor inter-alia, under 
took to render the buildings and structures on the said contract recited completely 
water and leak proof.  
 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to effect that 
the said structures will remain water and leak proof for Minimum 10 years & up 
to the material manufacturer guarantee if it is more than 10 years from the date 
of giving of water proofing treatment.  
 

NOW THE GUARANTOR hereby guarantee that water proofing treatment 
given by him will render the structures completely leak proof and the minimum life of 
such maintenance period prescribed in the contract. Provided that the guarantor will 
not be responsible for leakage caused earthquake of structural defects or misuse of 
roof or alteration and for such purpose. 

 
 a) Misuse of roof shall mean any operation which will damage roofing 

treatment, live chopping of firewood and thing of the same nature which might cause 
damage to the roof.  

b) Alteration shall mean construction of an additional story or a part of the roof 
or a part of the roof or construction adjoining to existing roof whereby roofing 
treatment is removed in parts.  

c) The decision of the Engineer-in-Charge with regard to cause of leakage 
shall be final. 

 
 During this period of guarantee the guarantor shall make good all defects and 

in case of any defect being found render the building water proof to the satisfaction 
of the engineer in charge at his cost and shall commence the work for such 
rectification within seven days from the date of issue of the notice from the Engineer-
in-Charge calling upon him to rectify the defects failing which the work shall be got 
done by the department by some other contractor at the GUARANTOR’s cost and 
risk. The decision of the Engineer in Charge as to the cost, payable by the guarantor 
shall be final and binding.  
 
That if the guarantor falls to execute the water proofing or commits breach there 
under then the guarantor will indemnify the principal and his successors against all 
loss, damage, cost expenses or otherwise which may be incurred by him by reason 
of any default on the part of the GUARANTOR in performance and observance of 
his supplementary agreement as to the amount of loss and / or damage and / or cost 
incurred by the Government the decision of the decision of the Engineer-in-Charge 
will be final and binding on the parties. 
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 IN WITNESS WHEREOF these presents have been executed by the obligator  
 
______________________________ and by _______________________  
 
and for and on behalf of the DIRECTOR, IIG on the day, month and year first above 
the written. 
 
 SIGNED: sealed and delivered by (OBLIGATOR) in the presence of  
 
1.  
 
2.  
 
SIGNED FOR AND ON THE BEHALF OF THE INDIAN INSTITUTE OF 
GEOMAGNETISM 
 
BY …………………………………………………………………….  
 
IN PRESENCE OF:  
 
1. 
 
2. 
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                                SPECIAL CONDITIONS FOR WATER PROOFING WORKS  
 
All the contractors are required to procure membranes, Chemicals which are supported by a 

certificate of the manufacturer company, conforming to the quality, its brand name, along 

with the test properties like softening point, Cold flexibility, tensile strength and elongation 

etc. This certificate shall be required to be supplied along with the bills for payment. Works 

should be executed through Manufacturer Company’s approved applicator. Test 

certificate of the above stated properties, shall be tested from any one of the following 

laboratories. 

 

i) Veermata Jijabai Technological Institute 

 

ii)  Sasmira Worli, Mumbai. 

 

iii)  Shree Ram Institute, Delhi.  

 

iv)  Attuined Polymers, 310, C – Wing, Bhaveshwar Plaza, LBS Marg, Ghatkopar (W), 

Mumbai. 

 
 

v)  Or from any lab approval by CPWD.  

 

An A4 size sample shall be cut from the supplied lot on a random basis, sealed by the 

concerned officials and signed by both officer and the contractor and retained for 

future references and record. Contractors are required to furnish the certificate from 

the manufacturer of having supplied the required quantity and quality. Membrane 

application should be carried out by the authorized applicators of the company. 

Contractors are required to furnish the Guarantee Bond in prescribed proforma for 

minimum 10 years or as per the manufacturer maximum guarantee against any 

leakage / seepage along with Guarantee certificate of Manufacturer Company. In 

case any leakage / seepage the same shall be rectified free of cost by the agency. 

The 10% of the amount will be withheld from the bill towards security deposit in 

addition to regular SD,  
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SPECIAL CONDITIONS FOR EXTERIOR PAINTING WORKS 
 
 

1. All purchase of paint shall be made directly from the manufacturers or their authorized 

dealers. The delivery challan shall be issued by the manufacturers store yard directly with 

full description of the work for which the purchases is being made. The condition shall be 

applicable for all forms of purchases being made. The condition shall be applicable for all 

from purchases for 100 litres or more in a work. 

 

2. Guarantee for external finishing walls with smooth exterior paint. 

 

The work of external wall finishing work as per respective items shall be guaranteed for a 

period of 5 (five) years as per enclosed guarantee bond against non-uniform coloring, 

flaking, workmanship and defective finishing. On notification by the Competent Authority of 

any, compliance to be performed under this guarantee by the contractor. The contractor 

shall immediately supply labour/ material and rectify all the defects notified by the 

Competent Authority to perform this guarantee at no additional cost and to ensure that the 

defects are fully rectified. In addition, extra 2 (Two) % of the amount of the respective 

external finishing work shall be withheld on this account which shall be refunded on expiry 

of the guarantee period if no defect is observed in the said period if the defects have been 

rectified pursuant to the agreement and to the entire satisfaction of the Competent 

Authority. 

 

3. The materials shall be High performance, heavy duty acrylic elastomeric, protective 

and water proof exterior paint of  Dulux / Asian / Dr Fixit / Equivalent make. 

 

4. The base for painting (Acrylic) is prepared by cleaning, scaling mosses etc. with wire 

brushes and cleaning with water etc. complete for which no extra payment shall be made. 
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GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS 

AFTER COMPLETION IN RESPECT OF EXTERIOR PAINT WORKS.  

 

This agreement made this ------------------- day of --------------- ------Two thousand and ------- 

---------- between ------------------- son of --------------------- of --------------------------------------------- 

---------------- 

(Hereinafter called the Guarantor of the part) and the INDIAN INSTITUTE

 OF GEOMAGNETISM (Hereinafter called the Government of the other Part) 

WHEREAS THIS AGREEMENT is supplementary to a contract (hereinafter called for 

Contract) dated - and made between the GUARANTOR of the one part and the 

GOVERNMENT 

of the other part, hereby the Contractor inter-alia, under took that the acrylic painting work 

done on building will remain non flaking and uniform coloring without patches. 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to effect that the said 

Acrylic painting will remain non-flaking and uniform coloring without patches for 

five years from the date of completion of work. 

NOW THE GURANTOR hereby guarantee that Acrylic painting done by him will remain 

non flaking and uniform coloring without patches and the minimum guarantee period of 

such painting shall be three years to be reckoned form the date of the completion of work. 

Provided that the guarantor will not be responsible for damage caused due to earthquake 

or misuse of buildings or alteration and for such purpose. The decision of the Competent 

Authority with regard to cause of damage shall be final and binding. 

During this period of guarantee the guarantor shall make good all defects to the 

satisfaction of the Competent Authority at his cost and shall commence the work for such 

rectification within seven days from the date of issue of the notice from the Competent 

Authority calling upon him to rectify the defects failing which the work shall be got done by 

the Department by some other contractor at the GUARANTOR’S Cost and risk. The 

decision of the Competent Authority as to the cost, payable by the guarantor shall be final 

and binding. 

That if the guarantor fails to make good the defects or commits breach there under then 

the guarantor will indemnify the principal and his successors against all loss, damage 

cost, expenses or otherwise which may be incurred by him by reasons of any default on 

the part of GUARANTOR in performance and observance of this supplementary 

agreement. As to the amount of loss and / or damage and / or cost incurred by the 

Government and the decision of the Competent Authority will be final and binding on both 
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the parties. 

An amount equivalent to 2% of items will be deducted from R. A. Bills as security and the 

same will be refunded after four years from the date of completion of work. 

IN WITNESS WHEROF these presents have been executed by the obligator ---------------------- 

and by ----------------------- and for and on behalf of the INDIAN INSTITUTE OF 

GEOMAGNETISM on the day, month and year first above written 

SIGNED sealed and Delivered by (OBLIGATOR) in the presence of 

SIGNED FOR AND BEHALF OF THE INDIAN INSTITUTE OF GEOMAGNETISM 

 

BY 

 

In the 

presence of 1. 

2. 
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Proforma of Schedules 

SCHEDULE ‘A’ 
Schedule of quantities: Enclosed 

SCHEDULE ‘B’ Schedule of materials to be issued to the Contractor- Nil 

SCHEDULE ‘C’ Tools & plants to be hired to the contractor- Nil 
SCHEDULE ‘D’ 

 
 

Extra schedule for specific requirement/document for the work, if any. Nil 

 

SCHEDULE ‘E’ 
 

Reference to General 
Conditions of contract. 

CPWD: General Conditions of Contract 2023 
Maintenance Works amended up to last 
date of submission of tender. 

 
 

Name of work: 
‘Providing and laying PU based water proofing coating 
over terrace of Library & Director’s office at IIG Panvel 
Campus. 

Estimated cost of work: 16,72,388/- 

i) Earnest money: 33,448/- 

ii) Performance 
Guarantee: 

5% of tendered value 

iii) Security Deposit: 2.5% of tendered value. 

SCHEDULE ‘F’ General Rules & Directions 
 

Officer inviting tender Registrar, Indian Institute of 
Geomagnetism, Plot no 05, Sector 18, 
New Panvel, Navi Mumbai. 

Maximum percentage for quantity of 
items of work to be executed beyond 
which rates are to be determined in 
accordance with 
Clauses 12.2 & 12.3 

See appropriate clause under 
definition below 
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Definitions: 

 

 
2(xi)     Standard Schedule of Rates Delhi Schedule of Rates 2023 with up- to- 

date correction slips / Market rate 

2(xii)    Department IIG 

8(ii)      Standard CPWD Contract Form General Conditions of Contract 2023; 
CPWD Maintenance Works amended up 
to  last date of submission of tender. 

Clause 1 
 

i) Time allowed for submission of 
Performance Guarantee, Program 
chart (Time & progress) and 
applicable labour licenses, 
registration with EPFO, ESIC and 
BOCW Welfare Board or Proof of 
applying thereof from the date of 
issue of letter of acceptance: 

 
 
 
 

 
05 (Five) Working days. 

ii)   Maximum allowable extension with 
late fee @ 0.1% per day of 
Performance Guarantee amount 
beyond the period provided in (i) 
above 

 
 

 
03 (Three) Working days. 

 

Clause 2 
 

Authority for fixing Compensation 
under clause 2 

 

 
 
Director, IIG, New Panvel. 

Clause 2 A 

Whether clause 2A shall be applicable 

 
No 

Clause 5 
Number of days from the date of issue 
of letter of acceptance for reckoning 
date of start. 

10 (Ten) days from letter of award or 
date of handing over of site whichever 
is later. 

Clause 5A Applicable 

2(v) Competent Authority 

Duly approved committee/ Director/ 
Registrar 
As decided by Director. 

2(viii) Accepting Authority: Director, IIG, Navi Mumbai 

2(x) 
Percentage rates on cost of 
materials and labour to cover all 
overheads and profits. 

15 % 
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Milestone(s) as per table given below: 
 
 
 

Sr. No. 
Description of 

Milestone (Financial) 
Time allowed in Days 

(from date of start) 

Amount to be with-
held in Case of non- 
Achievement of mile 

stone 
1. 1/2th (of the 

agreement 
amount) 

15 
1.50% of tendered 
amount 

2. ¾th of the agreement 
amount) 

22 
1.50% of tendered 
amount 

3. 
All works complete. 30 

1.50% of tendered 
amount 

 
 

 

Time allowed for execution of work: Thirty Days 

 
Authority to decide: 

 
1 

Extension of Time 
Director, Indian Institute of Geomagnetism 
(IIG), 
New Panvel, Navi Mumbai. 

2 Rescheduling of 
Milestones 

Director, IIG, New Panvel, Navi Mumbai. 

3 Shifting of D/o start in case Director, IIG, New Panvel, Navi Mumbai. 

 

Applicable Clause 5 / Clause 5A  Clause 5A 
    

 

Clause 7 
 

Gross work to be done together with 
net Payment / adjustment of advances 
for Material collected, if any, since the 
last Such payment for being eligible to 
Interim payment. 

 
 

Not Applicable 

Clause 7A 
Whether Clause 7A shall be applicable 

 
Yes 

Clause 10 CC 
 

Not applicable 
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Clause - 11 
 

Specifications to be followed for 
execution of work 

 

 
CPWD Specification 2019, Vol. I 
to II with up-to-date correction 
slips 

Clause 12 
 

Authority to decide deviation up to 1.25 
times of tendered amount 

 
 

Director, IIG 

Authority to decide deviation above 
1.25 times and upto 1.5 times of 
tendered amount 

 
Director, IIG 

Authority to decide deviation above 
1.50 times and upto 2.0 times of 
tendered amount 

 

Director, IIG 

 
 
 

12.2 & 
12.3 

Deviation Limit beyond which clauses 12.2 & 12.3 
shall apply for building work. 

Director IIG 

 
 
 

 
Clause 16 

 

Competent Authority for deciding reduced 
rates. 

 
 

Director, IIG 

Clause 18 
 

List of mandatory machinery, tools and plants to 
be deployed by the contractor at site. 

 
 
NA 

Clause 19 C Director, IIG 

Clause 19D Director, IIG 

Clause 19 G Director, IIG 

Clause 19K Director, IIG 
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Clause 25 
 

Constitution For all Claims in Dispute 

Conciliator 
Director, IIG ( or his successor or any other authority as 
notified by 
department ) 

Arbitrator 
Appointing Authority 

Director, IIG ( or his successor or any other authority as 
notified by department ) 

Place of Arbitration Panvel, Navi Mumbai. 

 
 

Clause 38 
 

i) Schedule / statements for 
determining theoretical quantity of 
cement and bitumen 

ii) Variations permissible on 
theoretical quantities. 

Delhi Schedule of Rates 2023 with 
up-to date correction slips 

(a) Cement for works with estimated cost 
put to tender not more than 25 lakh. 

3% plus/minus 

For works with estimated cost 
put to tender more than 25 lakh. 

2% plus/minus 

(b) Bitumen for all works 2.5% plus only nil on minus side 

(c) Steel reinforcement and structural 
steel sections for each diameter, 
section and category. 

2% plus/minus 
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LIST OF APPROVED MAKES 
Note: 
1. The contractor shall obtain prior approval from the Competent Authority before placing 
order for any specific material or engaging any of the specialized agencies. The contractor 
shall make a detailed submittal with catalogues and highlighted proposed specification as 
well as full details of the works executed by the specialized agencies, as specified. 
2. Wherever applicable, the Competent Authority may obtain prior approval from T.S 
authority for any material equivalent to that specified in the tender subject to proof being 
offered by the contractor for equivalence to his satisfaction. 
3. Unless otherwise specified, the brand / make of the material as specified in the item 
nomenclature, in the particular specification and in the list of approved materials attached in 
the tender, shall be used in the work. 
4. In case of non-availability of the brand specified in the contract the contractor shall be 
allowed to use alternate equivalent brand of the material subject to submission of 
documentary evidence of non- availability of the specified brand. The necessary cost 
adjustments on account of above change shall be made for the material. 
5. The Competent Authority shall verify that manufacturers must have valid IS Certification 
as on date for materials wherever applicable. 
a. The following brands shall be used if not otherwise mentioned in the items. 
 

LIST OF APPROVED MATERIALS & SPECIALIZED AGENCIES 

 
 

MATERIALS APPROVED BRANDS 

CEMENT 
ULTRA TECH, A.C.C., GUJARAT AMBUJA, 
BIRLAVASVADATTA 

WHITE CEMENT J.K., BIRLA 

READY MIX CONCRETE A.C.C., ULTRA TECH,UNITECH,READY MIX 
INDIA (PVT.) LTD., LAFARGE, GODREJ 

NUT BOLTS, SCREWS GVK, ATUL. 

WATERPROOFING COMPOUND (LIQUID) 
DOCTOR FIXIT, STRUCO EXCELPOLYGEL, 
ANUVI CHEMICALS BASF, PIDILITE, CICO, 
SIKA 

REINFORCEMENT STEEL TISCO, SAIL, RINL, JINDAL STEEL & POWER 
LTD., JSW STEEL LTD. 

STRUCTURAL STEEL TISCO, SAIL, RINL. 

COLOURED GLAZED CERAMIC TILES 
H. & R. JOHNSON, KAJARIA, 
ASIAN TILES 

CERAMIC TILES KAJARIA,H. & R. JOHNSON, ASIAN TILES, 
NITCO, SOMANY,ORIENTBELL 

VITRIFIED CERAMIC TILES (ANTI SKID 
TILES) 

H. & R. JOHNSON, 
KAJARIA, ASIAN TILES, NITCO, SOMANY, 
ORIENTBELL, SWASTIK TILES 

HARDENERS IRONITE, FERROK, HARDONATE. 

AAC BLOCKS ULTRA TECH, BILT, SIPOREX 

FLUSH DOORS 
ARCHID PLY, KANARA WOOD AND PLYWOOD 
INDUSTRIES, KUTTY FLUSH DOORS, 
SWASTIK,DURO 

NATURAL WOOD VEENERS 
ARCHID PLY, DURIAN 
KANARA WOOD AND PLYWOOD INDUSTRIES 
LTD. 
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PLYWOOD (CONFORMING TO IS: 710) 
ARCHID PLY, KITPLY, GREEN PLY, CENTURY, 
KANARA WOOD AND PLYWOOD INDUSTRIES 
LTD. 

 

MELAMINE POLISH 
ASIAN PAINTS MELAMYNE GOLD, WUDFIN OF 

PIDILITE INDUSTRIES, 
TIMBERTONE OF ICI DULUX 

ANTI STATIC HIGH PRESSURE LAMINATE FORMICA, BAKELITE HYLAM 

HIGH PRESSURE LAMINATES 
MERINO, GREENLAM, DECOLAM, ARCHID PLY 
ARCHID LAM, CENTURY,FORMICA 

ROLLING SHUTTERS & GRILLS STANDARD, SWASTIK,SHUBDHWAR 

BALL BEARING HINGES AND SPRIN 

HINGES 

MAGNUM, DORMA, HAFELE 
NEKI 

STAINLESS STEEL SCREWS (UNLESS 
OTHERWISE SPECIFIED) KUNDAN, ARROW 

ALUMINIUM EXTRUSIONS HINDALCO, INDALCO,JINDAL 

HARDWARE & BRASSWARE 
INDO-BRASS, AMARBHOY DOSSAJI,EARL 
BIHARI, 
MAGNUM, HETTICH 

FLOAT GLASS 
ST. GOBAIN, MODIGUARD, 
ASAHI, PILKINGTON. 

FIRE-RATED GLASS 
(TWO HOUR FIRE RATING) 
TRANSPARENT CLEAR GLASS 

PILKINGTON, SCHOTT, 
FERILITE, SAINT GOBIND 

SYNTHETIC ENAMEL PAINTS 
ICI, NEROLAC,ASIAN PAINTS, 
BERGER PAINTS 

EPOXY PRIMER AND PAINTS BERGER PAINTS, ICI, ASIAN PAINTS 

INTUMESCENT STRIP FOR FRD SHUTTERS 
PROMAT, PEMKO, INTUMEX 
ASTOFLAME 

CEMENT CONCRETE PAVER TILES AND 

BLOCKS 

SUPER TILES AND MARBLES PVT.LTD , DURA 
CRETE, NITCO, VYYARA 

STEEL FRP SHUTTER NAVAIR, GODREJ, BASIC ARCH 

C.I. COVERS NECO, BENGAL IRON CORP, KAPILANSH 

C.I. PIPES 
ELECTROSPUN, BENGAL IRON 
CORPORATION,NECO, APILANSH 

SANITARY FITTINGS PARRYWARE, HINDWARE, CERA, NEYCER 

WATER SUPPLY FITTINGS KINGSTON, ESS ESS, PRAYAG,JONHOSN 

STAINLESS STEEL SECTIONS, DOOR 
HANDELS, LOCKS AND FITTINGS DORMA ,HAFELE, KICH 

FLOOR SRINGS, DOOR CLOSERS, PANIC 
BARS DORMA ,HAFELE, KICH 

CUPBOARDS LOCKS EBCO,GODREJ,EARL BIHARI 

FLOOR STOPPER DORMA ,HAFELE,KICH 

RHS, M.S. TUBES, M.S. PLATES 
TISCO, SAIL, RINL, JINDAL 
LOYAD 

EPOXY PAINTS ON CONCRETE 
TUFF COAT, ASIAN PAINTS 
BERGER PAINTS, SHALIMAR 

METALIC PAINT 
ASIAN PAINTS, BERGER PAINTS 
ICI 

FIRE RATED PAINTS ASIAN PAINTS, BERGER PAINTSSHALIMAR 

FLOOR TILES (CHEQUERRED) (ISI MARKED 
ONLY) 

SUPER TILES, HIND MOSAIC, VYAARA 
TILES, 
ULTRA DESIGNER TILES, SHYAM TILES, 
SUPERTILES, HIND MOSAIC, VYAARA TILES 

C.P. BRASS BIB COCK, PILLAR COCK, 
STOP 
COCK ETC. (ISI MARKED / CONFIRMING TO 
IS8931 1993 ONLY) 

 

ESS , JOHNSON,PARRYWARE 

KINGSTON,JAQUAR, MARC 
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C.P. BRASS TOWEL RAIL ESS, JOHNSON, KINGSTON, JAQUAR, MARC 

P.V.C. FLUSH TANK (ISI MARKED ONLY) 
COMMANDER, EID PARRYWARE, HINDUSTAN, 
HINDWARE, NEYCER, CERA 

KITCHEN SINK (STAINLESS STEEL)(ISI 
MARKEDONLY) (IS 13983-1994) 

NIRALI, JAYNA, HINDWARE KINGSTON, BLUE 
STAR 

G.I. PIPES (ISI MARKED ONLY) ZENITH, TATA, JINDAL, ASIAN 

PVC WATER STORAGE TANKS (ISI 
MARKED ONLY) 

SINTEX, NATIONAL PLASTIC, KAVERI, SINTEX, 
ELECTROPLAST, OR EQUIVALENT 

CENTRIFUGALLY CAST SPUN IRON PIPES 
(ISI MARKED ONLY 

NECO, KAPILANCE, BENGAL IRON 
CORPORATION 

 
 
 
 
 
 
 

UPVC RAIN WATER PIPES (ISI MARKED 
ONLY)(IS :13592) 

ASTRON FITTINGS (14375), FINOLEX 
SUPREME,PRINCE, ASTRON FITTINGS (14375), 
FINOLEX SUPREME, PRINCE 

PUTTY (ISI MARKED ONLY) (IS:419) JK/BIRLA 

PTMT BALL COCK (ISI MARKED ONLY) PRAYAG ,POLYTUF 

PTMT ACCESSORIES (ISI MARKED ONLY) PRAYAG , POLYTUF 

GATE VALVES (ISI MARKED) ZOLOTO, LEADER, SANT 

CPVC PIPES ASTRAL, FLOWGAURD, ASHIRWAD 

EXTERNAL PREMIUM ACRYLIC PAINT / 
ACRYLIC PAINT 

APEX ULTIMA OF ASIAN PAINTS, DULEX 
WEATHER SHIELD MAX OF ICI DULEX , 

BERGER 

ACRYLIC PAINT NITCO, ASIAN PAINTS, BERGER 

ANODISED ALUMINIUM DOORS FITTINGS 
(ISI MARKED ONLY) 

 

CLASSIC / SHALIMAR / PRESTIGE 

OIL BOUND WASHABLE DISTEMPER / 
ACRYLIC DISTEMPER 

ASIAN PAINT / BERGER/ICI 
NEROLAC, DELUX 

CEMENT PRIMER ASIAN PAINT / BERGER/ICINEROLAC, 

RED OXIDE /ZINC CHROMATE YELLOW 
PRIMER 

ASIAN PAINT / BERGER/ICI 
NEROLAC, DELUX 

PLASTIC EMULSION PAINT 
ASIAN PAINT / BERGER/ICI 
NEROLAC, DELUX 

SYNTHETIC ENAMEL PAINT 
ASIAN PAINT / BERGER/ICI 
NEROLAC, DELUX 

PIGMENT ASIAN PAINT / BERGER/ICINEROLAC, DELUX 

PLASTER OF PARIS BIRLA OR EQUIVALENT , NEROLAC, JK 

EPOXY PAINT 
ASIAN PAINT, BERGER, ICI 
NEROLAC, DULUX 

PLASTIC SEAT WITH LID FOR EUROPEAN 
WC 

PARRYWARE, HINDWARE, SEABIRD, ORIENT 
(CORAL) 

FRP SHUTTERS & FRAME RAJASHREE, PLASTIWOOD FIBRE WAYS 

READY MIX PLASTER 
ULTRATECH, WALLPLAST, 
SKG CONSTN. CHEMICAL PVT. LTD 

RCC PIPES INDIAN HUME PIPE CO 

GLASS MOSAIC ITALIA, PAVIT, BISSAZZA 

FLOOR TILES (MOSAIC) ISI MARKED 
SHYAM TILES, SUPER TILES, HIND MOSAIC, 
VYAARA TILES 

C.P. BRASS SANITARY WARE FITTINGS JAGUAR, MARC, ESS. 

KITCHEN SINK (FIRE CLAY) (ISI MARKED 
ONLY) (IS771) 

 

SUNFIRE, PADMANI, R.K.C.P. 

C.I. PIPES (ISI MARKED ONLY)(IS:1536) TRUFORM ENGINEERS, NECO 

D.I. PIPES ELECTRO STEEL CASTINGS LIMITED 

79 of 82



 

OXIDISED M.S. DOOR FITTINGS (ISI 
MARKED ONLY) 

 

ASHISH OR EQUIVALENT 

BLACK ENAMELLED M.S. HINGES (ISI 
MARKED ONLY) 

 

ASHISH OR EQUIVALENT 

STEEL DOOR / WINDOW FRAMES 
AGEW, SENHARVIK , SHIV MULAR, STEEL 
PLAST 

MORTICE LOCK (ISI MARKED ONLY) GODREJ, HARRISON, DORSET 

STEEL SECTIONAL WINDOWS/ 
VENTILATORS 

AGEW, SENHARVIK , SHIV MULAR, STEEL 
PLAST 

ALUMINIUM EXTRUDED BODY DIESCAST 
DOORCLOSURES (ISI MARKED ONLY) 
(IS :3564) 

 

HARDYWYN, EVERITE , OR EQUIVALENT 

STONE WARE PIPES GRADE-A (ISI 
MARKED ONLY) 

 

SONYA, SUPERTECH, CHERRY 

CENTRIFUGALLY CAST SOIL PIPES (ISI 
MARKED ONLY) 

 

NECO, BIC, OR EQUIVALENT 

STEEL SECTIONS LIKE ANGLES, TEES, 
CHANNELS ETC (ISI MARKED ONLY) (IS: 

2061) 

 

ISI MARKED 

STEEL TUBES FOR STRUCTURAL 
PURPOSES (ISIMARKED ONLY) (IS: 4923) TATA OR EQUIVALENT 

 
 
 
 
 

MANHOLE COVERS (ISI MARKED 
ONLY)(IS:1726) NECO OR EQUIVALENT 

WATER PROOFING COMPOUND (ISI 
MARKEDONLY) FOSROC, PIDILITE, CICO,SAPSEAL, STRUCO 

FACTORY MADE CONCRETE BLOCKS SABAR, VED PMC 

G.I. FITTINGS R. BRAND, DRP 

CLAMPS FOR PIPES CHILLY 

M.S. ROLLING SHUTTERS SONA AHMEDABAD 

PVC SHUTTERS & FRAME RAJASHREE PLASTIWOOD 

PVC RIGID PIPES DUKE, SUPREME, PRINCE, 

ACRYLIC POLYMER FOR BOND COAT AND 
POLYMER MODIFIED MORTAR 

ANUVI CHEMICAL, SUNANDA SPECIALTY 
COATING PVT. LTD, 
SKG CONSTN. CHEMICAL PVT. LTD 

RUST REMOVER 
ANUVI CHEMICAL, SUNANDA SPECIALTY 
COATING PVT. LTD, 
SKG CONSTN. CHEMICAL PVT. LTD 

PASSIVATOR 
ANUVI CHEMICAL, SUNANDA SPECIALTY 
COATING PVT. LTD, 
SKG CONSTN. CHEMICAL PVT. LTD 

READYMADE SINGLE COMPONENT 
POLYMERMODIFIED REPAIR MORTAR 

MASTER EMACO S 348 OF BASF, ANUVI 
CHEMICAL, SUNANDA SPECIALTY COATING 
PVT. LTD, SKG CONSTN. 

SUPER PLASTICIZER 

SUPER MAX 160 OF ANUVI CHEMICALS, 
POLYTANCRETE SF OF SUNANDA 
SPECIALTY COATING PVT. LTD MC 
BAUCHEMIE, SIKAPLAST 
2004 NS, FOSROC, MBT, BASF 

 

POLYMER MODIFIED TILE ADHESIVE 
NITOLITE MPA OF FOSROC, SILVER STAR 
OFARDEX INDURA INDIA (P) LTD. 

F.R.P. CHAJJA FIBREWAYS OR EQUIVALENT 

SBR COMPOUND ( FOR REPAIR MORTAR & 
WATER PROOFING SLURRY ) 

MASTER EMACO SBR2 OF BASF, SIKA 
LATEX 
POWER, CICO LATEX 
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MODULAR FURNITURES I.E. CONFERENCE 
TABLE , CHAIRS , EXECUTIVE TABLE 

GODREJ , WIPRO , METHODEX , B.P. ERGO , 
HAWORTH FEATHERLITE . 

ACRYLIC BRAILLE SIGNAGE 
LIGHTUP STUDIO, MAA SHITLA ARTS, GRK 
ENTERPRISES 

ANTI SKID TAPE 3M OR EQUIVALENT 

CORROGATED PRE COATED PPGL 
(GALVALUME) SHEET JSW OR EQUIVALENT 

DASH FASTENER HILTI OR EQUIVALENT 

HIGH PERFROMANCE PROTECTIVE AND 
WATER 
PROOF EXTERIOR PAINT 

 

ASIAN / DR FIXT OR OF EQUIVALENT MAKE 

MULTIWALL POLYCARBONET ROOFING 
SHEETS10 MM THK LEXAN / EQUIVALENT MAKE 

HIGH PERFORMANCE, PU WATER 
PROOFING  COATING 

 

DULUX/ ASIAN / OR EQUIVALENT 
MAKE  FOLLOWING THE TECHNICAL 
REQUIREMENTS OF RESPECTIVE 
ITEM 
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N/W

SL No Description Qty Unit Rate Amount

1 Providing and laying water proofing coating on concrete roof slabs, terraces,

parapet wall, chajjas etc. by applying single component extremely tough PU

based liquid water proofing coating with upto 4mm crack bridging, VOC level

15-45 gm/litre and solid content 60%, applied to achieve Dry Film Thickness

(DFT) of 600 to 800 micron in two coats over a self-priming coat of PU with 30%

water dilution applied as per manufacturers specifications over base concrete

having water permability <=15ml/m2/day, tensile strength>= 14 Mpa, pull off

adhesion strength>= 1.5 Mpa, QUV>2500 hours, elongation at 300+/-50% at a

DFT of 200 Microns, hydro static pressure of upto 12 bar +ve and combined

system providing excellent anti-carbonation, high alkaline resistance, washability

passes 4000 cycles with IS test method and application as per manufacturer

recommended application procedure. including preparation of concrete surface

by removing of Non woven Polyester / Polypropylene net/ Bituminous coating

applied prior to this should be scraped off completely and replastering of

damaged cement plaster from parapet, rectification of slop if required, fill up all

minor cracks and defects with suitable aquatic crack filler or repair mortar

prepared with aquatic waterproof polymer or equivalent, all complete with

material labour and machinery required, as per manufacturers specifications and

directions of competent authority. Manufacturer to provide stage wise approval

after completion of each stage i.e surface preparation, self priming coat

application and 1st. & 2nd. coat application & also provide warranty certificate

after completion of job. ( Treatment to carry minimum 10 years guarantee and

10% amount will be with held for 10 years)
1417.28 Sq.m 1180.00 1,672,388     

Total  1,672,388     

Tendered Cost (including GST) = Rs.

Bill of Quantities

Providing and laying PU based water proofing coating over terrace of Library & Director's office at IIG Panvel Campus.

Add_________ % Above / _________ % Bellow the Estimated cost

Name, Sign and Seal of the Agency
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